

BY ROTATION

Minutes of Meeting of Technical Bid Evaluation held on 07.07.2026 under the Chairmanship of Chief Engineer Highway (Itanagar), PWD

Name of Work:	Short Term Maintenance Contract (STMC) on Itanagar Banderdewa Section of NH-415 from Km 29.500 to Km 51.740 in the State of Arunachal Pradesh. [Job No: RW/ITA/STMC/26-27/NH-415/01]
Administrative Approval & Technical Sanction	RW/ITA/STMC/26-27/NH-415/01 dated- 03.06.2026 Sanctioned cost: -Rs.6.43 Crore
Amount put to tender:	Rs. 5.27 Cr (Excl. GST)
Time and Date of Opening of Technical Bids:	At 11:00 Hrs. on 01.07.2026
List of Firms who participated in the online tender:	• BHARAT VANIJYA EASTERN PVT. LTD • M/s B T Enterprises • Ms Y 2 Enterprises • Ms Vivek Enterprises • N M Enterprises • M/s Tama Fabrication works • M/s N. T. Agency • M/s ATW INDIA Pvt Ltd • NABAM TULLON LLP • m/s rinya yangfo construction • AAKSHYA INFRA PROJECTS PRIVATE LIMITED

1. The Administrative & Financial approval and Technical Sanction for the instant work has been accorded by Ministry for an amount of Rs.6.43 Crore vide letter dated 03.06.2026.

2. The work was bid out in two cover bid system through e-procurement on 16.06.2026 and the technical bids were opened on 01.07.2026.

3. The evaluation committee examined the document placed before the committee. Evaluation sheet is enclosed at Annex-I. Based on the evaluation; the committee observed the following:

3.1. BHARAT VANIJYA EASTERN PVT. LTD: The committee found the bidder to be Technically Responsive as per Clause 4 and 26 of the RFP.

3.2. M/s B T Enterprises: The committee observed the following: Bidder has not furnished experience in similar work as per clause - 4.3 A(b) of RFP and the bidder has not furnished proof of Education Qualification Certificate for Project Manager as per Clause - 4.3 B(b)(ii) of RFP further Bidder Has not Furnished Road Safety Audit Certificate from appropriate approved Govt. agency for Sh. Chandan Thakur which is not qualifying the qualification criteria as per Clause - 4.3 B(b)(ii) of the RFP. Hence, the committee found the bidder to be Technically Non- Responsive as per clause - 4.3 A(b), Cl- 4.3 B(b)(ii) and Cl- 4.3 B(b)(ii) of the RFP.

3.3. Ms Y 2 Enterprises.: The committee observed the following: Bidder has not furnished invoices in support of Mobile slurry seal equipment/Slurry Seal Micro Paver & Dewatering Pump as per Clause 4.3. B(b) (i) of RFP and the bidder have not furnished 2 set of key

personals as per Clause. 4.3 B (b) (ii) of the RFP. Hence, the committee has found the bidder to be Technically Non-Responsive as per Clause 4.3. B(b) (i) and Clause. 4.3 B (b) (ii) of the RFP.

3.4 Ms Vivek Enterprises: - The committee observed the following: Bidder has not furnished experience in similar work as per clause Cl-4.3 A(b) of RFP, the bidder has not furnished invoices in support of Mobile slurry seal equipment/Slurry Seal Micro Paver & Dewatering Pump as per Clause No. 4.3. B(b) (i) of RFP and the bidder have not furnished CVs in support of experience for Project Manager, Site Engineer, Incident cum Road Property Manager including 2 set of key personals have not been furnished as per Clause. 4.3 B (b) (ii) of the RFP. Hence, the committee has found the bidder to be Technically Non-Responsive as per clause Cl-4.3 A(b), Clause No. 4.3. B(b) (i) and Clause. 4.3 B (b) (ii) of the RFP.

3.5 N M Enterprises: - The committee observed the following: Bidder has not furnished invoices in support of Mobile slurry seal equipment/Slurry Seal Micro Paver as per clause - 4.3. B(b) (i) of RFP and the bidder have not furnished 2 set of key personals as per Clause. 4.3 B (b) (ii) of the RFP. Hence, the committee has found the bidder to be Technically Non-Responsive as per clause - 4.3. B(b) (i) and Clause. 4.3 B (b) (ii) of the RFP.

3.6 M/s Tama Fabrication works: - The committee observed the following: Bidder has not furnished invoices in support of Mobile slurry seal equipment/Slurry Seal Micro Paver as per clause - 4.3. B(b) (i) of RFP and the bidder have not furnished 2 set of key personals as per Clause - 4.3 B (b) (ii) of the RFP. Hence, the committee has found the bidder to be Technically Non-Responsive as per clause - 4.3. B(b) (i) and Clause - 4.3 B (b) (ii) of the RFP.

3.7 M/s N. T. Agency: - The committee observed the following: Bidder has not furnished experience in similar work as per clause - Cl-4.3 A(b) of RFP, the bidder has not furnished invoices in support of Mobile slurry seal equipment/Slurry Seal Micro Paver as per Clause - 4.3. B(b) (i) including bidder failed to furnish 3 Nos. of tipper/dumper as per qualification criteria of RFP Clause - 4.3. B(b) (i) and the bidder have not furnished 2 set of key personals as per Clause. 4.3 B (b) (ii) of the RFP. Hence the committee has found the bidder to be Technically Non-Responsive as per clause - Cl-4.3 A(b), Clause - 4.3. B(b) (i) & Clause - 4.3. B(b) (i) of the RFP.

3.8 M/s ATW INDIA Pvt Ltd.: - The committee observed the following: Bidder has not furnished invoices in support of Mobile slurry seal equipment/Slurry Seal Micro Paver as per clause - 4.3. B(b) (i) and the bidder have not furnished 2 set of key personals as per Clause. 4.3 B (b) (ii) of the RFP. Hence, the committee has found the bidder to be Technically Non-Responsive as per clause - 4.3. B(b) (i) & Clause - 4.3 B (b) (ii) of the RFP.

3.9 NABAM TULLON LLP: - The committee observed the following: Bidder has not furnished the report on financial standing certified by CA in support of Annual Turnover which is required as per Cl-4.1(f) of RFP, the bidder has not furnished invoices in support of Mobile slurry seal equipment/Slurry Seal Micro Paver as per clause - 4.3. B(b) (i) of RFP and the bidder have not furnished 2 set of key personals as per Clause. 4.3 B (b) (ii) of the RFP. Hence, the committee has found the bidder to be Technically Non-Responsive as per Cl-4.1(f), clause - 4.3. B(b) (i) & Clause. 4.3 B (b) (ii) of the RFP.

3.10 m/s rinya yangfo construction: - The committee observed the following: Bidder has not furnished experience in similar work as per clause Cl-4.3 A(b) of RFP and the bidder have not furnished 2 set of key personals as per Clause - 4.3 B (b) (ii) of the RFP. Hence, the committee has found the bidder to be Technically Non-Responsive as per Clause - 4.3 A(b) & Clause - 4.3 B (b) (ii) of the RFP.

h h h h h

[Signature]

[Signature]

[Signature]

3.11 AAKSHYA INFRA PROJECTS PRIVATE LIMITED: - The committee found the bidder to be Technically Responsive as per Clause 4 and 26 of the RFP.

4. In view of the above, the committee found 02 (Two) bidders to be technically responsive and recommended for opening their financial proposals for the work of "Short Term Maintenance Contract (STMC) on Itanagar Banderdewa Section of NH-415 from Km 29.500 to Km 51.740 in the State of Arunachal Pradesh. [Job No: RW/ITA/STMC/26-27/NH-415/01]".

- 1) BHARAT VANIJYA EASTERN PVT. LTD.
- 2) AAKSHYA INFRA PROJECTS PRIVATE LIMITED



Executive Engineer
Naharlagun Highway Division, PWD,
Naharlagun



Superintending Engineer
Itanagar Highway Circle, PWD,
Itanagar



Sr. Finance and Accounts Officer
Highways, PWD,
Itanagar



Regional Officer, Itanagar
Ministry of Road Transport & Highway



Chief Engineer
Highway Zone, PWD
AP, Itanagar