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(SECTION-I) 
 

NOTICE INVITING TENDER 
(E-TENDERING MODE ONLY) 

 
SECTION – 1 

NOTICE INVITING TENDER 

Availability of bid documents from : 13.07.2026 at 17:00 Hrs 

Last date & time for submission of bids :       27.07.2026 up to 17:00 Hrs 

Opening of Technical bids : 28.07.2026 at 17:00 Hrs 

Opening of Financial bids : Will be intimated later 

Submission of Original Bid security 

along with all documents as per clause 

12.2 

: The lowest bidder have to submit 

the original documents along with 

Original Bid Security physically 

with the concerned authority 

before issuance of Letter of 

Acceptance (LOA) by the 

Authority in any of the addresses 

in clause 20.1 

Validity of bids : 120 Days from Bid Due Date. 
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Notice Inviting Tender    

(National Competitive bidding through e-Tendering mode only) 
 
                   NIT.No: 08/RSI/SE.NH.ATP/AEE-1/2026-27, Dated: 10-07-2026 
 
The Ministry of Road Transport & Highways, National Highways hereby invites bid 
through e-tendering from experienced firms/organizations for carrying out Road Safety 
Intervention for the following section of the National Highway through Superintending 
Engineer (R&B), NH Circle, Ananthapuramu:- 
 

Sl. 
No 

Name of the work 
NH-
No. 

State 
Estimated Cost 

(Rs.) 
Including GST 

1. 

Providing of Road safety Interventions for the 
Accident Locations at Km. 181/0-8 Km 
185/300 - 186/100, Km.189/8 - 190/00, Km 
196/0-8 & Km.198/6-199/400 of Kadiri - 
Mulakalacheruvu Section NH-42 in Sri 
Sathya Sai District. 

NH-42 
Andhra 
Pradesh 

Rs. 97,08,806/- 

 
Cost of Bid Documents (Non-Refundable) (Online Only): Rs.11,800/- to be Paid through 
BharatKosh.gov.in portal Ministry Code: 024, Regional Office code:: 206489, PAO 
Code:: 002193, Head of Account:: 105400501010000, Object Code:: 00, Category :: 1 in 
favour of Regional Pay and Accounts Officer, MoRTH, Hyderabad. 
 
The preliminary requirements (detailed requirements are given in the Bid Document) of 
bidding firm / contractor for above packages are mentioned as under: -  
 
Bid Security Average 

Turn-over 
during last 3 

years 

Work of similar nature during last 5 
years  

Time for 
completion 

Rs. 97,100 Rs. 97,08,806  

Single work of Rs.48,54,403 /- 
OR 

Two works of Rs.33,98,082 /- each 
OR 

Three works of Rs.24,27,201 /- each 

03 months 

 
The Scope of Work includes “Providing of Road safety Interventions for the 
Accident Locations at Km. 181/0-8 Km 185/300 - 186/100, Km.189/8 - 190/00, Km 
196/0-8 & Km.198/6-199/400 of Kadiri- Mulakalacheruvu Section NH-42 in Sri 
Sathya Sai District” as per BoQ to fulfil all the contractual obligations as per the Bid 
Documents. 
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It is mandatory for all the bidders to have Class-III Digital Signature Certificate (With 
Both DSC Components, i.e., Signing & Encryption in the name of authorized 
signatory (who will sign the Bid)) from any of the licensed Certifying Agency (Bidders 
can see the list of licensed CA's from the link www.cca.gov.in to participate in e-tendering 
of NH. 
 
To participate in the bidding, it is mandatory for the bidders to get registered their firm 
with e-tendering portal of NH http://etenders.gov.in. to get the User ID and Password free 
of cost. A buyer manual containing the detailed guidelines for e-tendering is also available 
on e- tender portal of NH, Government of India. 
The detailed tender document can be viewed/downloaded/purchased from the website 
https://etenders.gov.in from 13/07/2026 to 27/07/2026 upto 17:00Hrs. 
 
The complete Bid Document can be downloaded from the NH e-tendering portal free of 
cost. The amendments / clarifications to the bid document if any will be hosted on the 
above website. 
 
The bid should be submitted online in the prescribed format given in the website. No 
other mode of submission is acceptable. 
 
The Authorized Signatory holding Power of Attorney shall only be the Digital 
Signatory. In case Authorized Signatory holding Power of Attorney and Digital 
Signatory are not the same, the bid shall be considered non-responsive. 
 
The last date for submission of Bid online is 27/07/2026 up to 17:00 Hrs (as mentioned 
on the e-portal only) ("Bid Due Date"). The bids would be opened on 28/07/2026 @      
17:00 Hrs online at O/o the Superintending Engineer, (R&B) NH Circle, 
Ananthapuramu. Representatives of the bidders (maximum of 2) who choose to 
attend may attend the online opening of the bids at O/o the Superintending Engineer, 
(R&B) NH Circle, Ananthapuramu on the date and time as mentioned above. However, 
such representatives shall be allowed to attend the opening of the bids only if they produce 
letter of authority on the letter head of the bidder, at the time of opening of bids as 
mentioned above.  
For any clarification, the office of the undersigned may be contacted.  
 
O/o The Superintending Engineer 
(R&B) NH Circle, 
Opp to Medical College, Sai Nagar,  
Anantapuramu-515001.   
Email: senhatp@yahoo.co.in 
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(SECTION-II) 
 

INSTRUCTIONS TO BIDDERS & APPENDIX TO ITB 
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Section-II: Instructions to Bidders 
 

Table of Clauses 
 

Clause A. General Clause D. Submission of Bids 
1 Scope of Bid 19 Sealing and Marking of Bids 
2 Source of Funds 20 Deadline for Submission of Bids 
3 Eligible Bidders 21 Late Bids 
4 Qualification of the Bidder 22 Modification & Withdrawal of 

Bids 
5 One Bid per Bidder  E. Bid Opening & Evaluation 
6 Cost of Bidding 23 Bid Opening 
7 Site Visit 24 Process to be Confidential 
 B. Bidding Documents  25 Clarification of Bids and 

Contracting the Employer 
8 Content of Bidding 

Documents 
26 Examination of bids  

and Determination of 
Responsiveness 

9 Clarification of Bidding 
Documents 

27 Correction of Errors 

10 Amendment of Bidding 
Documents 

28 Evaluation and Comparison of 
Financial Bids 

 C. Preparation of Bids 29 Price Preference  
11 Language of Bid  F. Award of Contract 
12 Documents Comprising the 

Bid 
30 Award Criteria 

13 Bid Prices 31 Employer's Right to Accept any 
Bid and to Reject any or all Bids 

14 Currencies of Bid and 
Payment 

32 Notification of Award and 
signing of agreement 

15 Bid Validity 33 Performance Security 
16 Earnest Money/ Bid 

Security/ 
Forfeiture/Debarment 

34 Advances 

17 Alternative Proposals by 
Bidders 

35 Corrupt or Fraudulent Practices 

18 Format and Signing of Bid   
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Section-II 
Instructions to Bidders (ITB) 

A. General 
1. Scope of Bid 
 
1.1 The Employer (Ministry of Road Transport & Highways, Govt. of India) 

invites bids for as described in these documents and referred to as “the work” for 
carrying out through The Superintending Engineer, (R&B) NH Circle, 
Ananthapuramu. The name and identification number of the works is provided in 
the Notice Inviting Tender.  

 
1.2 The successful Bidder will be expected to complete the Works by the intended 

Completion Date specified in the Contract Data (Part-I General Conditions of 
Contract). 

 
1.3 Throughout these bidding documents, the terms “bid” and “tender” and their 

derivatives (bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 
 
2.  Source of Funds 
 
2.1 The expenditure on this project will be met by Ministry of Road Transport & 

Highways, National Highways.  
 
3.  Eligible Bidders        
 
3.1 This Invitation for Bids is open to all bidders meeting the qualification 

requirements prescribed in this document. 
 
3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices by the Central Government, the State Government or any Public 
Undertaking, Autonomous Body, Authority by whatever name called under the 
Central or the State Government. 

 
4.  Qualification of the Bidder 
 
4.1 Deleted 
 
4.2 All bidders shall furnish the following information and documents with their bids 

in Section-III, Qualification Information. 
 

(a)   Scanned copies of original documents defining the constitution or legal 
status, place of registration, and principal place of business; scanned copy 
of written power of attorney of the signatory of the Bid to commit the 
Bidder. and the Lowest Bidder shall be required to submit original of 
documents listed at Cl. 12.2 (before issuance of Letter of Acceptance 
(LOA) by the Authority (refer clause 12.2 of ITB).  

(b)  Scanned copy of total monetary value of Civil Construction works 
performed for each of the last three years; 
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(c)  Scanned copy of experience certificate in works of a similar nature and size 
for each of the last five years with certificates from the concerned officer 
of the rank of Executive Engineer or equivalent; (clearly indicating date of 
start and date of completion) 

(d)  Scanned copy of evidence of availability (either owned or leased or rented) 
of items of construction equipment named in Clause 4.4 B(b)(i). 

(e)   Scanned copy of the CV of the technical personnel proposed to be 
employed for the Contract having the qualifications defined in Clause 4.4 
B(b)(ii). 

(f)  Scanned copy of reports on the financial standing of the Bidder, and a 
certificate from Chartered Accountant as a proof of turnover for the last 
three years;  

(g)  Deleted 
(h)  Deleted 
(i)   Deleted 
(j)  Scanned copy of information regarding any litigation or arbitration during 

the last five years in which the Bidder is involved, the parties concerned, 
the disputed amount, and the present status; 

(k)  Deleted  
(l)  Deleted 

 
4.3 Bids from joint ventures are not allowed. 
 
4.4 A.  To qualify for award of the contract, each bidder in its name should 

have the following: - 
 

(a)  achieved an average annual financial turnover (in all classes of civil 
engineering construction works only) equal to the amount indicated in 
NIT during last three years ending 31st March of the previous financial 
year duly certified by Chartered Accountant. (Notwithstanding anything 
to the contrary contained herein, in the event that the bid due date falls 
within three months of the closing of the latest financial years, it shall 
ignore such financial year for the purpose of the bid and furnish annual 
financial turnover w.r.t 3 years preceding in last financial year). 

 
(b)  satisfactorily completed (not less than 90% of contract value), as a prime 

contractor (or as a nominated/approved subcontractor, provided further that 
all other qualification criteria are satisfied) similar works during last seven 
years ending last day of month previous to the one in which bids are invited, 
either of the following: 

 
(i) Three similar completed works, each costing not less than amount equal to 

Rs.24,27,201 /- 
(ii) Two similar completed works, each costing not less than amount equal to  

Rs.33,98,082  /- 
(iii)   One similar completed work costing not less than amount equals to          

Rs.48,54,403 /-  
The similar work constitutes experience in execution of Road Safety works 
only or execution of road safety items as a part of road works.  
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 (Escalation factor as under shall be used to bring the value of such 

completed works to the level of current financial year i.e., 2025-26) 
Escalation factor (for the cost of works completed during the last 5 years 
& financial figures required for the calculation of bid capacity) may be 
taken as follows: 
 

  Year before   Multiplying Factor 
 
  One ……………………  1.10 
  Two ……………………  1.21 
  Three …………………..  1.33 
  Four ……………………  1.46 
  Five ……………………  1.61 
   
 

(c)  Deleted 
(d) Deleted 
(e) Deleted 

 
4.4 B (a) Each bidder must produce: 
 

(i) An affidavit on a Stamp Paper, duly attested from the Notary Public, 
that the information furnished with the bid documents is correct in all 
respects; and  

(ii)  Such other certificates as defined in Section-III 
(iii) Failure to submit the certificates/documents as specified above at (i) 

& (ii) shall make the bid non-responsive. 
 
(b) Each bidder must demonstrate: 
 

(i) Evidence of availability (either owned or leased or rented) of the key 
equipment’s for this work as stated in the Appendix to ITB and as per 
Form in Section-III. 

(ii) Availability for this work of personnel with qualification & 
experience as stated in the Appendix to ITB. 

 
(c) Deleted 
 
(d) Failure to demonstrate the certificates as specified above at (i) and (ii) may 

make the bid non-responsive. 
 
4.4 C   Deleted 
 
4.5 Sub-Contractor’s experience and resources shall not be taken into account in
 determining the bidder's compliance with the qualifying criteria. 
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4.6 Bidders who meet the minimum qualification criteria will be qualified only if their 

available bid capacity is more than the total bid value. The available bid capacity 
will be calculated as under: 

 
 Assessed Available Bid capacity = (A* N* 2.5 - B) 
  

Where 
 

A  = Maximum value of civil engineering works executed in any one year during 
the last three years (escalation factor as specified in this section shall be used 
to bring the maximum value of civil engineering works to the level of current 
financial year i.e., 2025-26) taking into account the completed as well as 
works in progress. 

 
N = Number of years prescribed for completion of the works for which bid is 

invited (N= 3/12). 
 
B = Value (escalation factor as specified in this section shall be used to bring the 

value to the level of current financial year i.e., 2025-26) of existing 
commitments and on-going works to be completed during the next 03 months 
(period of completion of the works for which bid is invited) 

 
4.7 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 
 

(i) made misleading or false representations in the forms, statements, affidavits 
and attachments submitted in proof of the qualification requirements; and/or  

(ii) Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, 
or financial failures etc., or debarring from NH work etc. 

(iii) Tampered the bid document in any manner. 
5.  One Bid per Bidder 
 
5.1 Each Bidder shall submit only one Bid for the work. A Bidder who submits more 

than one Bid will cause such bids to be disqualified. 
 
6.   Cost of Bidding 
 
6.1 The Bidder shall bear all costs associated with the preparation and submission of 

his Bid, and the Employer will, in no case, be responsible or liable for those costs. 
 
7.  Site Visit 
 
7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine 

and familiarise himself with the Site of Works and its surroundings including 
source of earth, water, road aggregates etc., and obtain all information that may be 
necessary for preparing the Bid and entering into a contract for construction of the 
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Works. The costs of visiting the Site shall be at the Bidder's own expense.  He may 
contact the Executive Engineer, (R&B) NH Division, Chittoor in this regard. 

 
B. Bidding Documents (Online) 

 
8.  Content of Bidding Documents 
 
8.1 The set of bidding documents comprises the documents listed below and 

addenda/corrigendum (if any) issued in accordance with Clause 10: 
 
Volume-I:- 
 

i. Notice Inviting Tender 
ii. Instructions to Bidders & Appendix to ITB 

iii. Qualification Information 
iv. Forms of Bank Guarantee, Agreement & LOA  
v. Conditions of Contract & Contract Data 

vi. Scope of Work 
vii. Technical Specifications 

viii. Implementation Manual & Maintenance Intervention Levels 
 
Volume - II:- 
 
Bill of Quantities 
 
Bidders will be required to quote a single percentage above/below the overall 
estimated amount. This percentage would be applicable for all the items of work 
in the contract for working out the rates for each item of work. 
 

8.2 DELETED 
 
8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, specifications, bill of quantities, etc., in the Bid 
Document. Failure to comply with the requirements of Bid Documents shall be at 
the bidder’s own risk. Pursuant to clause 26 hereof, bids, which are not 
substantially responsive to the requirements of the Bid Documents, shall be 
rejected. 

 
9.  Clarifications on Bid Documents  
 
9.1 A prospective Bidder requiring any clarification on the bid documents may notify 

the Employer in writing or by e-mail (scanned copy) at the Employer's address 
indicated in the Notice Inviting Tender. The Employer will respond to any request 
for clarification received earlier than 7 days prior to the deadline for submission 
of bids. Copies of the Employer’s response will be hosted on website or which are 
required in the opinion of the Employer including a description of the enquiry, but 
without identifying its source. 
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9.2 Pre-Bid Meeting  

 
9.2.1. The Bidders authorized representative is invited to attend a pre-bid meeting, if it 

is indicated in the Appendix to ITB. The purpose of the pre-bid meeting will be 
to clarify issues and to answer questions on any matter that may be raised at that 
stage.  

 
9.2.2 The bidder is requested to submit any questions in writing so as to reach the 

Employer not later than one week before the meeting  
 
9.2.3    
     Minutes of the meeting, including the text of the questions raised (without identifying the 
source of the enquiry) and the responses given will be posted without delay on website. Any 
modifications of the bid documents listed in Clause 8.1, which may become necessary as a result 
of the pre-bid meeting or which are required in the opinion of the Employer shall be made by the 
Employer exclusively through the issue of an Addendum pursuant to Clause 10 and not through 
the minutes of the pre-bid meeting  
 
 
9.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of 

a bidder.  
 
9.2.5 Deleted  
 
10.   Amendment of Bidding Documents 
 
10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addendum/corrigendum. 
 
10.2 Any addendum thus issued shall be part of the bidding documents and shall be 

hosted on web site of NH e-tendering portal. 
 
10.3 To give prospective bidders reasonable time to take an addendum into account in 

preparing their bids, the Employer shall extend, as necessary, the deadline for 
submission of bids, in accordance with Clause 20.2. 

 
C. Preparation of Bids 

11.   Language of Bid 
 
11.1 All documents relating to the Bid shall be in English. 
 
12.   Documents Comprising the Bid 
 
12.1 The e-bid submitted by the bidder shall be in two separate parts. Part-I This shall 

be named Technical Bid and shall comprise of information submitted in section-
III. Part-II It shall be named Financial Bid and shall comprise of (i) Priced bill of 
quantities.  
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12.2 Submission of Original Documents:  
 

Though, the scanned copies of following documents is required to be uploaded 
during submission of e-bid on the e-tendering portal as per Clause 12.1 above, 
above, however, the Lowest Bidder shall be required to submit the following 
original documents in physical form in a sealed envelope before issuance of Letter 
of Acceptance (LOA) by the Authority on or before the time of submission as 
specified by the Authority at the address indicated in Clause 20, duly super scribed 
"Name of Work, Bid Due Date and time". Name and address of the bidder should 
also be indicated on the envelope.  

 
i) Original Earnest Money/Bid Security .  
ii) Proof of Submission of Bid Document Fee.  
iii) Original Power of Attorney of the signatory (whose digital signature certificate 

is used during e-tender submission) of the bidder to commit the Bid.  
iv) Affidavit duly notarized (as per the format provided in Section-3)  
v) Originals of experience certificates apostle at foreign origin,if any 

 
 
12.3 The following documents, which are not submitted with the bid, will be deemed 

to be part of the bid. 
 
 
Section   Particulars 
 
1 Notice Inviting Tender 
2 Instruction to the bidders 
3. Conditions of Contract 
4. Contract Data 
5. Scope of work 
6. Technical Specifications  
7. Implementation Manual and Maintenance Intervention Level 
 
13.   Bid Prices 
 
13.1 The Contract shall be for the whole Works, as described in Clause 1.1 based on 

the priced Bill of Quantities submitted by the Bidder. 
 
13.2 The bidder shall quote bid prices on appropriate format enclosed as a part of 

Tender Document on e-tender portal of NH. Bidders will be required to quote a 
single percentage above/below the overall estimated amount. This percentage 
would be applicable for all the items of work in the contract for working out the 
rates for each item of work. 

 
13.3 The rates quoted by the bidder shall be inclusive of GST and all other levies, duties, 

royalty, cess, toll, taxes of Central and State Governments, local bodies and 
authorities that the Contractor will have to pay for the performance of this 
Contract. The Employer will perform such duties in regard to the deduction of such 
taxes at source as per applicable law. The GST shall be reimbursed (if applicable) 
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subject to production of proof of such payment has been made in respect of 
invoices issued to NH. For verification, the Contractor should submit the copies of 
their GSTR-1 Return (respective page only), wherein their invoice wise details 
shall be available or the Contractor should submit the copies of their Electronic 
Credit Ledger to the subject work.  

 
13.4 Deleted. 
 
14.   Currencies of Bid and Payment 
 
14.1 The unit rates given in the BOQ is in Indian Rupees. All payments shall be made 

in Indian Rupees. 
 
15.   Bid Validity 
 
15.1 Bids shall remain valid for a period of 120 days after the deadline date for bid 

submission specified in Clause 20.  A bid valid for a shorter period shall be rejected 
by the Employer as non-responsive. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity for a 
specified additional period. The request and the bidders’ responses shall be made 
in writing or by e-mail. A bidder may refuse the request without forfeiting his bid 
security. A bidder agreeing to the request will not be required or permitted to 
modify his bid, but will be required to extend the validity of his bid security for a 
period of the extension, and in compliance with Clause 16 in all respects. 

 
16.   Earnest Money/ Bid Security/ Forfeiture/ Debarment  
 
16.1 The Bidder shall furnish, as part of the Bid, Earnest Money/Bid Security, in the 

amount as specified in the NIT (Demand Draft/ Bank Guarantee/ Surety Bond 
must be in favour of the Executive Engineer, (R&B) NH Division, Chittoor. 

 
16.2 The Earnest Money shall, at the Bidder's option, be in the form of Demand 

Draft/ Bank Guarantee/ Surety Bond only (the other form will not be 
acceptable)  of any scheduled commercial bank approved by RBI having a net 
worth of not less than Rs.500 Crore as per the latest annual report of the bank must 
be in the name of Employer and operatable at Hyderabad. In case of foreign bank 
(issued by a branch in India) the net worth in respect of the Indian operations shall 
only be taken into account. It shall be valid for 45 days beyond the validity of the 
bid.  Any bid having bid security for lesser value and shorter validity period 
shall be treated as non-responsive.     

 
A. Bank Guarantee in the name of the Employer, from following banks would be 

accepted:- 
 

i. State Bank of India or its subsidiaries,  
ii. Any Indian Nationalised Bank 
iii. IDBI / ICICI Bank  
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iv. A Foreign Bank (issued by a branch outside India) with a counter 
guarantee from SBI or its subsidiaries or any Indian Nationalised 
Bank.  

v. Any Scheduled Commercial Bank approved by RBI having a net 
worth of not less than Rs.500 Crores as per the latest Annual Report 
of the Bank. In the case of a Foreign Bank (issued by a branch in 
India), the net worth in respect of the Indian operations shall only be 
taken into account.  

 
B. The acceptance of the guarantees shall also be subject to the following 

conditions:- 
 

i. The capital adequacy of the Bank shall not be less than the norms 
prescribed by RBI (presently 9, with effect from 31st March 2003). 

ii. The bank guarantee issued by a Cooperative Bank shall not be 
accepted. 

 
16.3 Any bid not accompanied by an acceptable Earnest Money, shall be rejected by 

the Employer as non-responsive.  
 
16.4 The Earnest Money of unsuccessful bidders will be returned within 28 days of the 

end of the Bid validity period specified in Sub-Clause 15.1.  
 
16.5 The Earnest Money of the successful Bidder will be discharged when the Bidder 

has signed the Agreement and furnished the required Performance Security.  
 
16.6 The Bid Security/ Earnest Money will be forfeited:  
 

a) if the Bidder withdraws the Bid after its submission during the period of Bid 
validity; 

b) if the Bidder does not accept the correction of the bid price, pursuant to 
Clause 27; or 

c) in the case of a successful Bidder, if the Bidder fails within the specified time 
limit to  
i. sign the Agreement; and/or  

ii. furnish the required Performance Security. 
 
16.7 In case of forfeiture of bid security, the bidder shall also be debarred from 

participation in NH works for a period as decided by NH. 
 
17.  Alternative Proposals by Bidders 
 
17.1 Bidder shall submit offers that fully comply with the requirement of the bidding 

documents. Conditional offer or alternate offer will not be considered further in 
the process of evaluation and the bid will be declared non-responsive. 

 
18.  Format and Signing of Bid 
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18.1 The Bidder shall submit e-bid comprising of the documents as described in Clause 
12 of the ITB.  
 

18.2 The documents as stipulated in Clause 12.2 (a), (b), (c) (d) and (e) to be submitted 
(by the Lowest bidder before issuance of Letter of Acceptance (LOA) by the 
Authority) in the physical form along with the Bid security shall be typed or written 
in ink and shall be signed by a person duly authorized to  sign on behalf of the Bidder. 
All the pages of the documents as mention adhere shall be signed by the 
person/persons signing the Bid. Documents as mention adhere shall contain no 
overwriting, alterations or additions, except those to comply with instructions, issued 
by the Employer or as necessary to correct errors made by the Bidder, in which case 
such corrections shall be made by scoring out the cancelled portion, writing the 
correction and signing and dating it along with the stamp by the person or persons 
signing the Bids 
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D.  Submission of Bids 

 
19.   Marking of Bids  

 
19.1 The bid documents shall be submitted (by the Lowest bidder before               

issuance of Letter of Acceptance (LOA) by the Authority) Online only in NH                   
e-portal as per clause 12.2 of ITB. 

 
19.2 DELETED 
 
19.3 DELETED 
 
19.4 DELETED 
 
19.5 DELETED 
 
20.   Deadline for Submission of Bids 
 
20.1 Complete e-Bid to be uploaded on NH e-tender portal before due date & time as 

specified in the NIT. 
 
20.2 The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and obligations of 
the Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

21. The Bidder shall ensure that the complete Bid is uploaded on the e-tender portal on 
or before the Bid Due Date and before the time specified in NIT/e-portal. The Bidder 
is further required to submit Documents in Physical Form on or before the time of 
submission as specified in NIT (the Lowest Bidder shall be required to submit 
original of documents listed at Cl. 12.2 (before issuance of Letter of Acceptance 
(LOA) by the Authority), at the following address: 

O/o The Superintending Engineer 
(R&B) NH Circle, 
Opp to Medical College, Sai Nagar 
Anantapuram-515001. 
Email: senhatp@yahoo.co.in 

 
In the event of the specified date for the submission of Documents in Physical Form being 
declared a holiday for the Employer, the same will be received up to the specified time 
on the next working day 
 
22.  Modification and Withdrawal of Bids 
 
22.1 Bidders may modify or withdraw their e-bids before the deadline prescribed in 

Clause 20. 
 

22.2 DELETED. 
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22.3 No bid may be modified after the deadline for submission of Bids. 
 
22.4 Withdrawal or modification of a Bid between the deadline for submission of bids 

and the expiration of the original period of bid validity specified in Clause 15.1 
above or as extended pursuant to Clause 15.2 shall result in the forfeiture of the 
Bid security pursuant to Clause 16. 

 
22.5 Bidders may modify the prices of their bids before deadline of submission of bid. 

 
E.  Bid Opening and Evaluation 

23.  Bid Opening 
 

Bid opening shall be carried out in two stages.  Firstly, 'Technical Bid' of all the 
bids received shall be opened on the date and time mentioned. 'Financial Bid' of 
those bidders whose technical bid has been determined to be substantially 
responsive shall be opened on a subsequent date through online process of e-
tendering, which will be notified to such bidders. 

23.1   Bid opening shall be carried out in two stages. Firstly, Part-I ‘Technical Bid’ of all 
the Bidders received (except those received late) shall be opened on the date and 
time mentioned in Notice Inviting Tender (NIT). Part-II’ Financial Bid’ of those 
bidders whose technical bid has been determined to be substantially responsive 
shall be opened on a subsequent date through online process of e-tendering, which 
will be notified to such bidders. 

23.2 The Employer will open the “Technical Bid” of all the Bids received (except  those 
received late), in the presence of the Bidders/Bidders’ representatives who choose to 
attend at the time, date and place specified in the NIT. In the event of the specified 
date for the submission of bids being declared a holiday for the Employer, the Bids 
will be opened at the appointed time and location on the next working day. 

23.3 In all cases, the amount of Earnest Money, forms and validity shall be announced. 
Thereafter, the Employer at the opening as the Employer may consider appropriate, 
will announce the Bidders’ names and such other details. 

23.4 The Employer will prepare minutes of the Bid opening, including the information 
disclosed to those present in accordance with this Clause 23. 

23.5 The bids accompanied with valid Bid Security, bid document fee, Tender 
processing fee will be taken up for evaluation with respect to the Qualification 
Information and other information furnished in Part I of the bid pursuant to 
Clause12.1. 

As soon as possible, the Evaluation Committee / Authority will finalize the 
list of responsive bidders whose financial bids are eligible for consideration. 
However, to assist in the examination, evaluation of technical bids, the 
Employer may at his discretion, ask any bidders for clarification of his bid, 
however, no additional documents in support of clarification will been 
entertained. 

23.6 The Employer shall inform the bidders about the result of technical evaluation by 
uploading on the web portal giving 7 days time for objections, if any, from the 
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bidders. The Employer shall finalize the evaluation of technical bids after due 
consideration of objections received and intimate the bidders whose Technical Bids 
are found responsive, of the date, time and place of opening of the Financial Bids. 
The Bidders so informed, or their representative, may attend the event of opening of 
Financial Bids. 

At the time of the opening of the ‘Financial Bid’, the names of the bidders 
whose bids were found responsive in accordance with Clause 23.5 will be 
announced. The financial bids of only these bidders will be opened. The 
responsive bidders’ names, the Bid prices, the total amount of each bid, 
pursuant to Clause22 and such other details as the Employer may consider 
appropriate will be announced by the Employer at the time of bid opening. 

23.7 The Employer shall prepare the minutes of the opening of the Financial   Bids 
 
24.  Process to be Confidential 
 
24.1 Information relating to the examination, clarification, evaluation, and comparison 

of bids and recommendations for the award of a contract shall not be disclosed to 
bidders or any other person not officially concerned with such process until the 
award to the successful Bidder has been announced. Any attempt by a Bidder to 
influence the Employer’s processing of bids or award decisions may result in the 
rejection of his Bid 

 
25.   Clarification of Bids and Contacting the Employer 
 
25.1.  To assist in the examination, evaluation, and comparison of Bids, the Employer 

may, at his discretion, ask any Bidder for clarification of his-Bid, including 
breakdowns of unit rates. The request for clarification and the response shall be in 
writing or by cable, but no change in the price or substance of the Bid shall be 
sought, offered, or permitted except as required to confirm the correction of 
arithmetic errors discovered by the Employer in the evaluation of the Bids in 
accordance with Clause 27.  

 
25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter 

relating to his bid from the time of the bid opening to the time the contract is 
awarded. If the Bidder wishes to bring additional information to the notice of the 
Employer, it should do so in writing.  

 
25.3 Any effort by the Bidder to influence the Employer in the Employer's bid 

evaluation, bid comparison or contract award decisions may result in the rejection 
of the Bidders' bid.  

 
26.   Examination of Bids and Determination of Responsiveness 
 
26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine 

whether each Bid  
(a)  Meets the eligibility criteria defined in Clauses 3 and 4;  
(b) The required documents uploaded by the bidder are in order; and  
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(c)  is substantially responsive to the requirements of the bidding documents. During 
the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will 
be further determined with respect to the remaining bid conditions, i.e., priced bill 
of quantities, technical specifications and drawings etc. 

 (d)   The bidder has to submit relevant documents as mentioned in ANNEXURE-I of                                                                                                                           
         G.Authorization Letter and Pre-Qualification Warranty certificates for the Road Safety    
          Furniture 
 
  
 
26.2 DELETED 
 
26.3 DELETED 
 
27.   Correction of Errors 
 
27.1 Financial Bids determined to be substantially responsive will be checked by the 

Employer for any arithmetic errors. Errors will be corrected by the Employer as 
follows:  
a) Where there is a discrepancy between the rates in figures and in words, the 

rate in words will govern. 
 

27.2 The amount stated in the Financial Bid will be corrected by the Employer in 
accordance with the above procedure for the correction of errors and shall be 
considered as binding upon the Bidder. If the Bidder does not accept the corrected 
amount, the Bid will be rejected, and the Bid Security shall be forfeited in 
accordance with Sub-Clause 16.6 

 
28.   Evaluation and Comparison of Financial Bids 
 
28.1 The Employer will evaluate and compare only the bids determined to be 

substantially responsive in accordance with Clause 26.  
 
28.2 In evaluating the bids, the Employer will determine for each Bid the evaluated Bid 

price by adjusting the Bid price after making any correction for errors pursuant to 
Clause 27;  

 
28.3 DELETED 

 
29.  Price Preference 
 
29.1 DELETED 

F.  Award of Contract 
 
30.  Award Criteria 
 
30.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose 

Bid has been determined: 
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i. To be substantially responsive to the bidding documents and who has offered 
the lowest evaluated Bid price. 

ii. Deleted. 
 

31. Employer’s Right to accept any Bid and to reject any or all Bids 
 
31.1 Notwithstanding Clause 30, the Employer reserves the right to accept or reject any 

Bid, and to cancel the bidding process and reject all bids, at any time prior to the 
award of Contract, without thereby incurring any liability to the affected Bidder or 
bidders or any obligation to inform the affected Bidder or bidders of the grounds 
for the Employer’s action. 

 
32. Notification of Award and Signing of Agreement. 
 
32.1 The bidder whose Bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by courier/ registered letter. 
This letter (hereinafter and in the Part I General Conditions of Contract called the 
“Letter of Acceptance”) will state the sum that the Employer will pay to the 
Contractor in consideration of the execution, completion and maintenance of the 
Works by the Contractor as prescribed by the Contract (hereinafter and in the 
Contract called the “Contract Price”). 
 

32.2. The notification of award will constitute the formation of the Contract, subject 
only to the furnishing of a performance security in accordance with the provisions 
of Clause 33. 

 
32.3. The Agreement will incorporate all agreements between the Employer and the 

successful Bidder. It will be signed by the Employer and the successful Bidder 
after the performance security is furnished. 

 
32.4 Upon furnishing by the successful Bidder of the Performance Security, the 

Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

 
33.  Performance Security 
33.1    Within 10 (ten) days of receipt of Letter of Acceptance, the selected Bidder shall furnish 

to the Employer an irrevocable and unconditional guarantee from a Bank in the form set 
forth in Section 4 (Form of Bank Guarantee/ Insurance Surety Bond for Performance 
Security) for an amount equal to  3 % (Three  percent) of the Bid Price 

In case of bids mentioned below, the Selected Bidder, along with the Performance 
Security, shall also furnish to the Authority an irrevocable and unconditional 
guarantee from a Bank / Insurance Surety Bond in the same form towards an 
Additional Performance Security (the “Additional Performance Security”) for an 
amount calculated as under: 
 
(i) where the bid price is below 10% but not below 20% of the project cost put to bid, 

the additional performance guarantee/ security percentage shall be incremented 
by 0.1% for every percentage of bid price below 10% of the project cost put to 
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bid starting at 11% with the additional bid performance guarantee being 0.1% and 
this additional performance guarantee percentage shall be applied on the bid price;  
 

(ii) where the bid price is 20% or more below of the project cost put to bid, the 
additional performance guarantee percentage shall be incremented by 0.2% for 
every percentage of bid price below 20% of the project cost put to bid in addition 
to 1% of the bid price and this additional performance guarantee percentage shall 
be applied on the bid price; 

 
(iii) where the bid price is 30% or more below of the project cost put to bid shall 

be incremented by 0.5% for every percentage of bid price below 30% of the 
project cost put to bid in addition to 3% of the bid price and this additional 
performance guarantee percentage shall be applied on the bid price. 

 

       Additional performance Security shall be released as per following. 

(iv) 25% of the Additional Performance security shall be released after COD 
provided the project is completed as per the scheduled time of completion 
including grace period as per contract, if any, without any EOT. If the 
project is not completed as per the scheduled date of completion without 
any EOT, 25% of the Additional performance security shall be released 
along with para (4-ii) below. 

(v) 25% of the Additional Performance security shall be released one year after 
COD provided Stretch is meeting the norms as per the contract in terms of 
Pavement Quality Index (PCI) / International Roughness Index (IRI) in the 
independent NSV survey of the Ministry/NHAl for which OM no. RW/G-
23012/01 / 2019-W&A (Part IV) dated 21.05.2026 may be referred. 

(vi) Remaining 50% of the Additional Performance security shall be released 
after successful completion of the defect Liability period. 

(vii) If the stretch fails to meet the norms of Pavement Quality Index (PCI) / 
International Roughness Index (IRI) as per the contract in any biannual 
assessment starting from COD in the independent NSV survey of the 
Ministry/ NHAI, non-refundable penalty @5% of the additional 
performance security shall be levied for each such failure. 

(viii) Additional performance Security shall only be submitted in form of E-Bank 
Guarantee. Surety bond shall not be accepted for Additional performance 
Security. 

A. Bank Guarantee receipts, in the name of the Employer, from following banks would be 
accepted: - 

i) State Bank of India or its subsidiaries, 

ii) Any Indian Nationalized Bank 

iii) IDBI/ICICI Bank 

iv) A Foreign Bank (issued by a branch outside India) with a counter guarantee from 
SBI or its subsidiaries or any Indian Nationalized Bank. 

v) Any Scheduled Commercial Bank approved by RBI having a net worth of not 
less than Rs. 500 crore as per the latest Annual Report of the Bank. In the case of 
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a Foreign Bank (issued by a branch in India), the net worth in respect of the 
Indian operations shall only be taken into account. 

B. Insurance Surety Bond 

C. The acceptance of the guarantees shall also be subject to the conditions that the capital 
adequacy of the Bank shall not be less than the latest norms prescribed by RBI. 

D. The bank guarantee issued by a Cooperative Bank shall not be accepted. 
 
a Additional Performance Security shall be calculated as under: 
 

For tenders up to 20% less than estimated cost, no additional performance security 
deposit is required. But for tenders less by more than 20% of estimated cost of the 
work, an additional bank guarantee equal to the value of Performance Security 
BG should be furnished by the successful tenderer at the time of concluding 
agreement as an additional performance security to fulfil the contract.  
 
The bank guarantee for additional performance security deposit shall be valid until 
a date 28days from the date of issue of the certificate of completion. The validity 
shall account for additional 45 days’ time to account for BG verification, signing 
of contract and start date. 
 

33.2 The performance security shall be in the form of a Bank Guarantee or Fixed 
Deposit Receipts in the name of the Employer, from a Bank as specified in case of 
earnest money/ bid security. 

 
33.3 Failure of the successful bidder to comply with the requirement of sub-clause 33.1 

shall constitute sufficient ground for cancellation of the award and forfeiture of the 
bid security and debarment for a period as specified in clause 16.7. 

 
34. Advances 

 
34.1 Deleted. 
 
35. Corrupt or Fraudulent Practices 

The Employer will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question and will declare the firm ineligible, either 
indefinitely or for a stated period of time, to bid for any work with National 
Highways Authority of India, if it at any time determines that the firm has engaged 
in corrupt or fraudulent practices in competing for the contract, or in its execution.   
 
For the purpose of this clause, the following terms shall have the meaning 
hereinafter respectively assigned to them. 
 
(a) "Corrupt Practice" means (i) the offering, giving, receiving, or soliciting, 

directly or indirectly, of anything of value to influence the actions of any 
person connected with Bidding Process (For avoidance of doubt, offering of 
employment to, or employing, or engaging in any manner whatsoever, 
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directly or indirectly, any official of the Authority who is or has been 
associated in any manner, directly or indirectly, with Bidding Process, at any 
time prior to the expiry of one year from the date such official resigns or 
retires from or otherwise ceases to be in the service of the Authority, shall be 
deemed to constitute influencing the actions of a person connected with the 
Bidding Process); 
 

(b) "Fraudulent Practice" means a misrepresentation or omission of facts or 
suppression of facts or disclosure of incomplete facts, in order to influence 
the Bidding Process; 

 
The Employer requires the bidders/Contractors to strictly observe the laws against 
fraud and corruption enforced in India, namely, Prevention of Corruption Act, 
1988. 
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Appendix to ITB 
 
(4.4. B) (b)(i) The key equipment’s to be deployed on contract work. 
Name of the Equipment Quantity Age (in years) 
Tractor with Trolley/Tipper 1 5 
Concrete Mixer 1.00 cum /Miller  1 5 
ROAD MARKING MACHINE 1 5 
HSRA PLOTTER CUTTER, SCREEN 
PRINTING FACILITY 

1 5 

 
 
 
4.4 B (b) (ii) The Number of Technical Personnel, Qualifications and Experience will be 
as follows: 
 

Sl. 
No. 

Personnel 
Minimum Qualification 

and Experience 

Particular 
Experience (minimum 

requirement) 

No. of 
Persons 

1. 
Site Engineer cum 
material Engineer 

Diploma In Civil 
Engineering + 5 Years 
Exp. Or Graduation in 
Civil Engineering + 3 

Years Exp. 

3 years on Highway 
Construction /Road 

Safety 
 works 

1 

 
Note: The detailed and signed CV’s of all the Key/ Technical Personnel, recently signed 

by the key personnel himself, must be furnished along with the bid as per proforma 
given below. Non-compliance of the above or non-furnishing of the CVs as above 
or conditional deployment of any of the above personnel or proposal to employ 
lesser number of personnel than the above may make the bid non responsive and 
financial bid may not be opened.   
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Format of Curriculum Vitae (CV) For Proposed Key Staff 
 
 

1. Proposed Position :     
 

2. Name of Staff :     
 

3. Date of Birth  :    (Please furnish proof of age) 
 

4. Nationality  :     
 

5. Educational Qualification: 
(Summarize college/university and other specialized education of staff member, 
giving names of schools, dates attended and degrees obtained). 
(Please furnish proof of qualification) 
 
Contact Address with Phone and Mobile numbers: 
 

6. Membership of Professional Societies:    
 

7. Publication  :     
(List of details of major technical reports/papers published in recognized national 
and international journals) 
 

8. Employment Record: 
(Starting with present position, list in reversed order, every employment held. List 
of all positions held by staff member since graduation, giving dates, names of 
employing organization, title of positions held and locations of assignments. For 
experience period of specific assignment must be clearly mentioned, also given 
client references, where appropriate). 
 

9. Summary of the CV 
(Furnish a summary of the above CV. The information in the summary shall be 
precise and accurate. The information in the summary will have bearing on the 
evaluation of the CV). 
 
A) Education: 

(i) Field of Diploma/Graduation and year 
(ii) Field of Post-Graduation and year 
(iii) Any other specific qualification 
 

B) Experience 
(i) Total experience in highways:   Years 
(ii) Responsibilities held: 

a) Years 
b) Years 
c) Years 

  

Photo 
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(iii) Relevant Experience:  Years 
C) Permanent Employment with the Firm (Yes/No): 

If yes, how many years: 
If no, what is the employment Arrangement with Firm? 
 

Certification: 
 

1. I am willing to work on the project and I will be available for entire duration 
of the project assignment and I will not engage myself in any other assignment 
during the currency of this assignment on the project. 

2. I, the undersigned, certify that to the best of my knowledge and belief, this bio-
data correctly describes me, my qualification and my experience. 

 
Signature of the Candidate    

Place: 
Date: 

 
Signature of the Authorized Representative of the firm    

Place: 
Date: 

 
Note: Each page of the CV shall be signed in ink by both the staff member and the 
Authorized Representative of the firm. 
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SECTION-III 
 

QUALIFICATION INFORMATION 
(To be Filled by Bidder) 
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SECTION-III 

 
QUALIFICATION INFORMATION 

 
 The information to be filled in by the Bidder in this section on e-portal will be used 
for the purposes of post qualification as provided for in Clause 4 of the Instructions to 
Bidders. 

 
Qualification Information 

 
1.  For Individual Bidders  
 
1.1 (a)  Year of Constitution 
 
      (b)  Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm) 
 
 [Upload scanned copy of original]  
 
      (c) Place of registration: ____________________________ 
 
      (d) Principal place of business: ____________________________ 
 
1.2  Power of attorney of signatory of Bid [Upload scanned copy]  
 
1.3.  Total value of Civil Engineering construction work performed in the last three 

years (in Rs. Lakhs) refer ITB Clause 4.4 A (a) 
 

(Upload scanned copies of certificate from Chartered Accountant)   
           
    

          
2023-2024------------- 
2024-2025------------- 
2025-2026------------- 
 
Total       ------------- 
 
Average per year 
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1.4 (a) Work performed as prime contractor, work performed in the past as a nominated / 
approved sub- contractor provided further that all other qualification criteria are 
satisfied (in the same name) of a similar nature during the last five years as per 
ITB Clause 4.4A(b). 

 

Project 
Name 

Name of 
the 

Employer* 

Description 
of work 

Contract 
No. 

Value 
of 

Contract 
(Rs. 

Crore) 

Date 
of 

issue 
of 

work 
order 

Stipulated 
period of 

completion 

Actual date 
of 

completion* 

Remarks 
explaining 

reasons 
for delay 
& work 

Completed 

        

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
* Upload certificate(s) from the Employer (to be given by an officer at the rank of 
Executive Engineer or equivalent. 

 
Note: 
 
1. In case of nominated/ approved sub-contractor – a certificate from the Executive 

Engineer or equivalent of the Prime Employer should be obtained from whom 
an approval for subcontractor has been obtained.   
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1.4 (b)  Information on Bid Capacity (works for which bids have been submitted and 
accepted and works which are yet to be completed) as on the date 7 days before 
the last date for bid submission (as per Cl 4.6 of the ITB). 

(i) Existing commitments and on-going works (B) 
 
Descrip
tion of 
works 

Pla
ce 
& 
Sta
te 

Contr
act 
No. 

Name 
& 

Addre
ss of 

Emplo
yer 

Valu
e of 

Contr
act 
(Rs 
Cr) 

Stipulat
ed 

Period 
of 

Comple
tion 

Value 
of 

works
* 

remain
ing to 

be 
compl
eted in 

the 
next N 
years 
(Rs 
Cr) 

Escala
tion 

factor 

Anticip
ated 

date of 
comple

tion 

Escalat
ed 

value 
of 

remaini
ng 

work 
during 
comple

tion 
period 

of 
work 
for 

which 
bids 
are 

invited 
1 2 3 4 5 6 7 8 9 10 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

         

 
* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer 
or equivalent.  
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(ii) Details of works for which bid submitted and accepted (i.e., where contract signing 

is pending) 

Description 
of works 

Place 
& 

State 

Name & 
Address 

of 
Employer 

Date of 
issue of 
Letter of 

Acceptance 
(LOA) * 

Value 
given 

in 
LOA 

Stipulated 
period for 

completion 

Value of work 
during completion 
period of work for 

which bids are 
invited 

1 2 3 4 5 6 7 
 
 

      

* Upload copy of LOA 
 
(iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the 
supporting calculation) 
 

A = Rs. …………lakh (enclose the details) 
N = ………………years  
B = Rs. …………lakh (enclose the details) 
 
Assessed available bid capacity = AxNx2.5 – B  

  
1.5.  Availability of Key Equipment essential for carrying out the Works [Ref. Clause 

4.4(B)(b) (i)]. The Bidder should list all the information requested below.  
 

Item of 
Equipment 

Requirement 
Availability Proposals 

Page No of 
the proof 
attached. 

No. Capacity Owned/ 
Leased 
/rented 

Nos./Capacity  

Tractor with 
Trolley/Tipper 

1     

Concrete Mixer 
1.00 cum /Miller 

1     

ROAD 
MARKING 
MACHINE 

1     

HSRA, 
PLOTTER, 
CUTTER, 
SCREEN 
PRINTING 
FACILITY 

1     
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Note: The bidder must upload the documentary evidence in support of his 
owning/leased/ rented of the above equipment’s/certification by the 
concerned Executive Engineer (R&B) Division dated not before 01.04.2025. 
In case the bidder proposes to hire or take the above equipment on lease, he 
should produce lease/ rent agreement on the name of the work and along with 
the lease/ rent agreement, attach the proof of ownership of these equipment’s 
with the company/entity from whom the equipment’s are proposed to be 
hired on lease/ rent. 

 
1.6 Qualification and Experience of Key Personnel required for administration and 
execution of the Contract [Ref. Clause 4.4 (B) (b) (ii)]. Upload biographical data for 
technical personnel (Refer also to Cl. 4.2 (e) of Instruction to Bidders).    

(Refer also to Sub Clause 9.1 of the Conditions of Contract). 
 
 

Position Name Qualification 

Total 
Professional 
Experience 

(Years) 

Experience in 
the proposed 

position 
(Years) 

CV at 
Page No. 

Site Engineer cum 
Material Engineer 

     

 
Note: The detailed and signed CV’s of all the Key Technical Personnel, signed by 

the key personnel himself, must be uploaded along with the bid as per 
proforma given in Appendix to ITB. Non-compliance of the above or non-
furnishing of the CV as above or conditional deployment of any of the above 
personnel or proposal to employ lesser number of personnel than above may 
make the bid non responsive and financial bid may not be opened.   

 
1.7. Information on litigation history in which the Bidder is involved.  
  

Other Party 
(ies) 

Employer 
Cause of 
Dispute 

Amount 
involved 

Remarks 
showing 

Present Status 

Relevant 
document at 

Page No. 
 
 
 

     

 
2.  Bidders should upload the scanned copy of the following affidavits/ undertakings 

as per formats enclosed hereinafter: -   
 

(i) Affidavit (it should be on stamp paper attested by Notary Public) 
(ii) Undertaking regarding minimum investment of cash towards working 

capital. 
(iii) Undertaking that the Bids shall remain valid for the period specified in 

Clause 15.1 of the ITB. 
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AFFIDAVIT 
 

1.  I, the undersigned, do hereby certify that all the statements and documents made 
in the enclosed attachments are true and correct.  

 
2.  The undersigned also hereby certify that neither our firm 

M/s._________________________________________________ has abandoned 
any work on National Highways in India nor any contract awarded to us for such 
works have been rescinded, during last five years prior to the date of this bid.  

 
3.  The undersigned hereby authorize(s) and request(s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by 
NH to verify this statement or regarding my (our) competence and general 
reputation.  

 
4.  The undersigned understands and agrees that further qualifying information may 

be requested, and agrees to furnish any such information at the request of the NH 
and within the prescribed time. 

 
_____________________________________ 

(Signed by an Authorized Representative of the Firm) 
 
 

_____________________  
Name of the Representative 

 
 

______________________________  
Name of Firm 

 
 

______________________ 
Date 

 
To be notarized by Notary  
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UNDERTAKING 
 
 
 
I, the undersigned do hereby undertake that our firm M/s 
_______________________________ ____________________________ would invest 
a minimum cash up to 25% of the value of the work during implementation of the Contract 
towards the working capital. 
  
 
 
 

_____________________________________ 
(Signed by an Authorized Representative of the Firm) 

 
 

_____________________ 
Name of the Representative 

 
 

__________________________ 
Name of Firm 

 
 

______________________ 
Date 

 
Note: it should not be later than one month before bid due date. 
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UNDERTAKING 
 

 
I, the undersigned do hereby undertake that our firm M/s 
______________________________________agree to abide by this bid for a period of 
_________days after the date fixed for receiving the same and it shall be binding on us 
and may be accepted at any time before the expiration of that period.  
 
 

____________________________________ 
(Signed by an Authorized Representative of the Firm) 

 
 
 

_______________  
Name of the Representative 

 
 

__________________ 
Name of Firm  

 
 

__________________ 
Date 

 
Note: it should not be later than one month before bid due date. 
 

 
 
 
 

(On the letter head of the bidder) 
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Appendix 1.7 [Ref. clause 4.4 B (b) (i)]  

 
 

Undertaking 
 
 

I, the undersigned do hereby undertake that our firm 
M/s……………………………………………………………agree to provide and will 
deploy required equipment as mentioned in the Appendix to ITB of the work 
……………………………………………………………………………………………
…… further it is certified that the documents submitted as an evidence of availability of 
the key equipments for this work as stated in the Appendix to ITB, are genuine and 
correct.  If anything contrary to the details as submitted is found at any stage NH would 
be at liberty to debar/blacklist my firm for an appropriate period as decided by NH. 
 

________________________________________ 
 (Signed by an Authorized Representative of the Firm) 

 
 

_______________________ 
Name of the Representative 

 
______________________ 

Name of Firm 
(Seal of the company)  

______________________ 
Date 

 
Note: it should not be later than one month before bid due date. 
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(SECTION-IV) 
 

FORMS OF BANK GUARANTEE, LOA & AGREEMENT 
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FORM OF BANK GUARANTEE FOR BID SECURITY 
 
To 
The Executive Engineer,  
(R&B) N.H. Division, 
Chittoor. 
 
WHEREAS 
__________________________________________________ (Name of 
Tenderer) (hereinafter called the Tenderer) wishes to submit his tender for the work of 
NH- ______ (from Km. ______ to km. ______) in the state/s of ____________________ 
herein after called “the Tender” KNOW ALL MEN by these present that we 
_______________________ (Name of Bank) of ______________________ (Name of 
country) having our registered office at (___________________________) (hereinafter 
called the ‘Bank’) are bound unto the National Highways Authority of India (hereinafter
 called “the Employer”) in the sum of the Rs.______________ (Rupees 
__________________) *for which payment can truly be made to the said Employer. The 
Bank bind themselves, their successors and assigns by these present with the common 
seal of the Bank this day __________ of ________ and undertake to pay the amount 
of______________ Rs. ____________ to the employer upon receipt of his first written 
demand without the employer having to substantiate his demand. 
 
The conditions of this obligation are: 
 

(i) If the tenderer withdraws his tender during the period of Tender validity specified 
in the Form of Tender. 

Or 
(ii) If the Tenderer having been notified of the acceptance of his Tender by the 

Employer during the period of tender validity. 
 

(a) fails or refuses to execute the Form of Agreement in accordance with the 
instructions to bidders, if required; or 

 
(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instruction to Bidders. 
 
We undertake to pay to the Employer up to the above amount upon receipt of his first 
written demand, without the employer having to substantiate his demand, provided that 
in his demand the Employer will note that the amount claimed by him is due to him owing 
to the occurrence of any one of the above conditions, specifying the occurred condition 
or conditions. 
 
This guarantee will remain in force up to and including the date 45 days beyond the 
validity of the bid as stated in the Instructions to Bidders or as it may be extended by the 
Employer, at any time prior to the closing date for submission of the Tenders Notice of 
which extension to the Bank is hereby waived. Any demand in respect of this guarantee 
should be made on the Bank on or before the date of expiry of this guarantee. 
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This guarantee shall also be opera table at our …………..….. branch at Hyderabad, from 
whom, confirmation regarding the issue of this guarantee or extension/ renewal thereof 
shall be made available on demand. In the contingency of this guarantee being invoked 
and payment there under claimed, the said branch shall accept such invocation letter and 
make payment of amounts so demanded under the said invocation 
 
“The guarantor / bank hereby confirms that it is on the SFMS (Structural Finance 
Messaging System) Platform & shall invariably send and advice of this Bank Guarantee 
to the designated bank of NH. The details of designated Bank of NH is as under:. 
 

S. 
No. 

Particulars Details 

1 Name of Beneficiary The Executive Engineer, (R&B) NH Division, 
Chittoor  

2 Name of Bank State Bank of India 
3 IFSC Code: SBIN0007083 
4 Account No: 30416461128 
5 Address of Bank: C.B Road, Greamspet, Chittoor,  

Andhra Pradesh - 517002 
 
Notwithstanding anything contained herein before, our liability under this guarantee is 
restricted to Rs. ________________ (Rs._________in words) and the guarantee shall 
remain valid till ___________________. Unless a claim or a demand in writing is served 
upon us on or before ____________ all our liability under this guarantee shall cease. 
 
 
 
SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK 
_________ 
 
NAME AND DESIGNATION ______________________ EMPLOYEE 
CODE NUMBER 
 
SEAL OF THE BANK_____________________________________ 
 
SIGNATURE OF THE WITNESS (IF THIS IS TO BE WITNESSED AS PER 
BANK’S POLICY) _________________________________ 
 
NAME OF THE WITNESS__________________________________ 
 
ADDRESS OF THE WITNESS_______________________________ 
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY 
 
To 
The Executive Engineer,  
(R&B) N.H. Division, 
Chittoor. 
 
WHEREAS………………………………(name and address of contractor)hereinafter 
called  “the contractor” has undertaken, in pursuance of  Letter of Acceptance 
No.……………. Dated ……………….. to execute……………………….. 
(name of Contract and brief description of Works) (herein after called “the contract”). 
 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor 
shall furnish you with a Bank Guarantee for the sum specified therein as security for 
compliance with his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on 
behalf of the Contractor, up to a total of Rs……………… (Amount of guarantee) 
(Rupees……………………………………. (in words),  and we undertake to 
pay you, upon your first written demand and without cavil or argument, any sum or sums 
within the limits of ……………….. (Amount of guarantee) as aforesaid without your 
needing to prove or to show grounds or reasons for your demand for the sum specified 
therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the 
contract or of the works to be performed there under or of any of the contract documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition 
or modification. 
 
This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability 
Period. 
 
This guarantee shall also be opera table at our …………..….. branch at Hyderabad, from 
whom, confirmation regarding the issue of this guarantee or extension/ renewal thereof 
shall be made available on demand. In the contingency of this guarantee being invoked 
and payment there under claimed, the said branch shall accept such invocation letter and 
make payment of amounts so demanded under the said invocation 
 
Notwithstanding anything contained herein before, our liability under this guarantee is 
restricted to Rs. ________________ (Rs._________in words) and the guarantee shall 
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remain valid till ___________________. Unless a claim or a demand in writing is served 
upon us on or before ____________ all our liability under this guarantee shall cease. 
 
 
Signature and seal of the Guarantor with Name, Designation, Employee Code Number & 
Telephone Number……………………………………………………… 
 
Name of the Issuing Bank/ Branch ………………………Name of the Controlling 
 
Branch/Bank….. 
 
Address  &  Telephone Number……………………………Address  & Telephone 
Number…………. 
 
Date………………………….. 
 
 
In the presence of (if this is to be witnessed as per bank’s 
policy)………………………………… 
 
1………………………………………………………………………………………… 
(Name, Address & Occupation) 
 
2………………………………………………………………………………………… 
(Name, Address & Occupation) 
 
An amount shall be inserted by the Guarantor, representing the percentage of the Contract 
Price specified in the Contract including additional security for unbalance bids, if any and 
denominated in Indian Rupees. 
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FORM OF Insurance Surety Bond 

[Performance Security/Additional Performance Security] 
 

To 
   [Name of Authority] 
   [Address of Authority] 

 
WHEREAS  [name and address of Contractor] (hereafter called the 
“Contractor”) has undertaken, in pursuance of Letter of Acceptance (LOA) No.-
------------Dated_____________for construction of [name of the Project] 
(hereinafter called the “Contract”). 
 
AND WHEREAS the Contract requires the Contractor to furnish an {Performance 
Security/ Additional Performance Security} for due and faithful performance of 
its obligations, under and in accordance with the Contract, during the 
{Construction Period/ Defects Liability Period and Maintenance Period} in a sum 
of Rs….. cr. (Rupees ………..….. crore) (the “Surety Bond Amount”15). 
AND WHEREAS we, ………………. through our branch at …………………. (the “Surety 
Insurer”) have agreed to furnish this Surety Bond (hereinafter called the “Surety 
Bond”) by way of Performance Security. 
NOW, THEREFORE, the Surety Insurer hereby, unconditionally and irrevocably, 
Surety Bonds and affirms as follows: 

 
(1) The Surety Insurer hereby unconditionally and irrevocably Surety Bonds the 

due and faithful performance of the Contractor’s obligations during the 
{Construction Period/ Defects Liability Period and Maintenance Period} 
under and in accordance with the Contract, and agrees and undertakes to 
pay to the Authority, upon its mere first written demand, and without any 
demur, reservation, recourse, contest or protest, and without any reference 
to the Contractor, such sum or sums up to an aggregate sum of the Surety 
Bond Amount as the Authority shall claim, without the Authority being 
required to prove or to show grounds or reasons for its demand and/or for 
the sum specified therein. 

 
(2) A letter from the Authority, under the hand of an officer not below the rank 

of [Superintending Engineer of Ministry of Road Transport & Highways], that 
the Contractor has committed default in the due and faithful performance 
of all or any of its obligations under and in accordance with the Contract 
shall be conclusive, final and binding on the Surety Insurer. The Surety 
Insurer further agrees that the Authority shall be the sole judge  as to 
whether the Contractor is in default in due and faithful performance of its 
obligations during and under the Contract and its decision that the 
Contractor is in default shall be final and binding on the Surety Insurer, 
notwithstanding any differences between the Authority and the Contractor, 
or any dispute between them pending before any court, tribunal, arbitrators 
or any other authority or body, or by the discharge of the Contractor for any 
reason whatsoever.  
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(3) In order to give effect to this Surety Bond, the Authority shall be entitled 

to act as if the Surety Insurer were the principal debtor and any change in 
the constitution of the Contractor and/or the Surety Insurer, whether by 
their absorption with any other body or corporation or otherwise, shall not 
in any way or manner affect the liability or obligation of the Surety Insurer 
under this Surety Bond. 

 
(4) It shall not be necessary, and the Surety Insurer hereby waives any 

necessity, for the Authority to proceed against the Contractor before 
presenting to the Surety Insurer its demand under this Surety Bond. 

 
(5) The Authority shall have the liberty, without affecting in any manner the 

liability of the Surety Insurer under this Surety Bond, to vary at any time, 
the terms and conditions of the Contract or to extend the time or period for 
the compliance with, fulfillment and/ or performance of all or any  of the 
obligations of the Contractor contained in the Contract or to postpone for 
any time, and from time to time, any of the rights and powers exercisable 
by the Authority against the Contractor, and either to enforce or forbear 
from enforcing any of the terms and conditions contained in the Contract 
and/or the securities available to the Authority, and the Surety Insurer shall 
not be released from its liability and obligation under these presents by any 
exercise by the Authority of the liberty with reference to the matters 
aforesaid or by reason of time being given to the Contractor or any other 
forbearance, indulgence, act or omission on the part of the Authority or of 
any other matter or thing whatsoever which under any law relating to 
sureties and guarantors would but for this provision have the effect of 
releasing the Surety Insurer from its liability and obligation under this 
Surety Bond and the Surety Insurer hereby waives all of its rights under any 
such law. 

 
(6) This Surety Bond is in addition to and not in substitution of any other Surety 

Bond or security now or which may hereafter be held by the Authority in 
respect of or relating to the Contract or for the fulfillment, compliance 
and/or performance of all or any of the obligations of the Contractor under 
the Contract. 

 
(7) Notwithstanding anything contained hereinbefore, the liability of the Surety 

Insurer under this Surety Bond is restricted to the Surety Bond Amount and 
this Surety Bond will remain in force for the period specified in paragraph 
8 below and unless a demand or claim in writing is made by the Authority on 
the Surety Insurer under this Surety Bond all rights of the Authority under 
this Surety Bond shall be forfeited and the Surety Insurer shall be relieved 
from its liabilities hereunder. 

 
(8) The Surety Bond shall cease to be in force and effect on ****. Unless a 

demand or claim under this Surety Bond is made in writing before expiry of 
the Surety Bond, the Surety Insurer shall be discharged from its liabilities 
hereunder. 
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(9) The Surety Insurer undertakes not to revoke this Surety Bond during its 

currency, except with the previous express consent of the Authority in 
writing, and declares and warrants that it has the power to issue this Surety 
Bond and the undersigned has full powers to do so on behalf of the Surety 
Insurer. 

 
 

(10) Any notice by way of request, demand or otherwise hereunder may be sent 
by post addressed to the Surety Insurer at its above referred branch, which 
shall be deemed to have been duly authorized to receive such notice and 
to effect payment thereof forthwith, and if sent by post it shall be deemed 
to have been given at the time when it ought to have been delivered in due 
course of post and in proving such notice, when given by post, it shall be 
sufficient to prove that the envelope containing the notice was posted and 
a certificate signed by an officer of the Authority that the envelope was so 
posted shall be conclusive. 

 
(11) This Surety Bond shall come into force with immediate effect and shall 

remain in force and effect for up to the date specified in paragraph 8 above 
or until it is released earlier by the Authority pursuant to the provisions of 
the Contract. 
 

(12) This Surety Bond is subject to the Uniform Rules for Demand Guarantees 
(URDG) 2010 Revision, ICC Publication No. 758, except that the supporting 
statement under Article 15(a) is hereby excluded. 

 
 

Signed and sealed this ………. day of …... 20……… at ………..  
SIGNED, SEALED AND DELIVERED 
For and on behalf of the Surety Insurer by:  
(Signature) 
(Name) 
 (Designation)  
(Code Number)  
(Address)  
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FORM OF LETTER OF APPLICATION 
 
 
To 
The Superintending Engineer,  
(R&B) NH Circle, 
Ananthapuramu 
 

DESCRIPTION OF WORKS: “Providing of Road safety Interventions for the 
Accident Locations at Km. 181/0-8 Km 185/300 - 186/100, Km.189/8 - 190/00, Km 
196/0-8 & Km.198/6-199/400 of Kadiri- Mulakalacheruvu Section NH-42 in Sri 
Sathya Sai District”. 

 
 
Dear Sir, 
 
Having examined the Bid Document, Instruction to Bidders, Qualification Information, 
Scope of works, etc., for the subject work, we hereby submit our bid for the subject work.  
 
It is certified that the information furnished in this document is true and correct. The 
proposal is unconditional and unqualified. We undersigned accept that NH reserves the 
right to reject any or all application without assigning any reason.  
 
Thanking you, 
 

Yours faithfully, 
 
 

(Authorized Signatory) 
for and on behalf of  M/s_____________ 
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FORM OF LETTER OF ACCEPTANCE 
 
 
No. ………………………….      Dated ……….. 
 
 
To 
 
M/s…………………………. 
 
 
 
 
 
Sub.: ………………………. Name of Work………………………. 

 
Sir, 
 

Based on your bid submitted on ………….. in compliance of bidding document of 
NH for execution of the work of ………………………………………………. , it is 
hereby notified that your bid for a contract price of Rs…………… (Rupees in 
words………)has been accepted for and on behalf of NH. 
 

You are hereby requested to furnish Performance Security in the form detailed in 
Para33.2 of ITB for an amount equivalent to Rs…………… (Rupees in words………) 
within 10 days as per provisions of clause 33.1 of ITB of the bid document and sign the 
contract agreement failing which the actions as stipulated in clause 33.3 of ITB shall be 
taken.  

 
Further, it is requested to submit the Originals of all documents in compliance to 

Clause 12.2 of ITB of bid document, failing which action will be initiated as stipulated in 
Clause-12.2 of ITB and .............. (Name of the firm)..............will be unconditionally 
debarred from bidding in NH projects for a period of 5 years. 
 
 

Thanking you, 
Yours faithfully, 

 
 
 

(………………..) 
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FORM OF AGREEMENT 
 

AGREEMENT 
 
This agreement made the ______________day of ____________________ 
2025_____________________ between the      
       (hereinafter called “the Employer” of 
the one part and _________________ (here in after called “the Contractor”) of the other 
part. 
 
AND WHEREAS the Employer invited bids from eligible bidders for the execution of 
certain works, viz……………………………………………… 
 
AND WHEREAS pursuant to the bid submitted by the Contractor, vide ____________ 
(here in after referred to as the “BID” or “ÖFFER”) for the execution of works, the 
Employer by his letter of acceptance dated ___________ accepted the offer submitted by 
the Contractor for the execution and completion of such works and remedying of any 
defects thereon, on terms and conditions in accordance with the documents listed in para 
2 below. 
 
AND WHEREAS the Contractor by a deed of undertaking dated ________ has agreed to 
abide by all the terms of the bid, including but not limited to the amount quoted for the 
execution of Contract, as stated in the bid, and also to comply with such terms and 
conditions as may be required from time to time. 
 
AND WHEREAS the contractor has agreed to undertake such works and has furnished a 
performance security pursuant to clause 33 of the instructions to bidders (Section-I). 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this agreement words and expressions shall have the same meaning as are 
respectively assigned to them in the conditions of contract hereinafter referred to; 

2. the following documents shall be deemed to form and be read and construed as 
part of this agreement viz., 

 
(a) Agreement 
(b) Letter of Acceptance 
(c) Contractor's Bid including Financial Bid Form 
(d) Contract Data 
(e) Conditions of Contract  
(f) Technical Specifications 
(g) Drawings, if any 
(h) Implementation Manual and Maintenance Intervention Level 
(i) Scope of Work 
(j) Bill of Quantities, and  
(k) Any other document listed in the Contract Data. 

 
3. The foregoing documents shall be construed as complementary and mutually 

explanatory one with another. Should any ambiguity or discrepancy be noted then 
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the order of precedence of these documents shall be subject to the order as listed 
above and interpreted in the above order of priority. 

 
4. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the works and remedy any defects therein in conformity in 
all respects with the provisions of the contract. 

 
5. the employer hereby covenants to pay the contractor in consideration of the 

execution and completion of the works and remedying of defects therein, the 
contract price or such other sum as may become payable under the provisions of 
the contract at the times and in the manner prescribed by the contract. 

 
IN WITNESS WHEREOF the parties here to have caused this agreement to be executed 
the day and year above written. Signed, sealed and delivered by the said Employer 
through his Authorized Representative and the said Contractor through his Power of 
Attorney holder. 
 
 
Binding Signature of Employer ___________________________________  
 
For and on behalf of         
 
 
 
Binding Signature of Contractor __________________________________  
For and on behalf of M/s. _________________________________________ 
 
 
In the presence of       In the Presence of 
1.  Name:       1. Name: 
     Address:                     Address: 
 
2.  Name:       2. Name: 
     Address:                     Address: 
 
 
 
 
 
 
 
 
 

 
 
 
 
 



National Highways, Andhra Pradesh 

 
Page 51 of 92 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  (SECTION-V) 
 
 

CONDITIONS OF CONTRACT AND CONTRACT DATA  
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Section V 
 

Conditions of Contract 
 

A. General 
 
1. Definitions 
 
1.1 Terms which are defined in the Contract Data are not defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify 
defined terms. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the 
Bid. 
 
Compensation Events are those defined in Clause 41 hereunder. 
 
The Completion Date is the date of completion of the Works as certified by the Engineer, 
in accordance with Clause 49.1. 
 
The Contract is the Contract between the Employer and the Contractor to execute, 
complete, and maintain the Works. It consists of the documents listed in Clause 2.3. 
 
The Contract Data defines the documents and other information, which comprise the 
Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out the Works has been 
accepted by the Employer. 
 
The Contractor's Bid is the completed bidding document submitted by the Contractor 
to the Employer and includes technical and financial bids. 
 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 
 
Days are calendar days; months are calendar months. 
 
A Defect is any part of the Works not completed in accordance with the Contract.    
 
The Defects Liability Certificate is the certificate issued by Engineer, after the Defect 
Liability Period has ended and upon correction of Defects by the Contractor. 
 
The Defects Liability Period is the period named in contact data and calculated from the 
Completion Date. 
 
Drawings include calculations and other information provided or approved by the 
Engineer for the execution of the Contract. 
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The Employer is the party as defined in the Contract Data, who employs the Contractor 
to carry out the Works. The Employer may delegate any or all of its functions to a person 
or body nominated by him for specified functions. 
 
The Engineer is the person named in the Contract Data (or any other competent person 
appointed by the Employer and notified to the Contractor, to act in replacement of the 
Engineer) who is responsible for supervising the execution of the Works and 
administering the Contract.  
 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 
construct the Works. 
 
The Initial Contract Price is the Contract Price listed in the Employer's Letter of 
Acceptance. 
 
The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the Works. The Intended Completion Date is specified in the Contract 
Data. The Intended Completion Date may be revised only by the Engineer by issuing an 
extension of time after the approval from Employer. 
 
Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 
 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 
chemical, or biological function. 
 
The Site is the area defined as such in the Contract Data.  
 
Site Investigation Reports are those that were included in the bidding documents and 
are factual interpretative reports about the surface and subsurface conditions at the Site. 
 
Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer.  
 
The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the Works. It does not necessarily coincide with any of the Site 
Possession Dates. 
 
A Sub-Contractor is a person or corporate body who has a Contract with the Contractor 
to carry out a part of the work in the Contract, which includes work on the Site. 
 
Temporary Works are works designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the Works. 
 
A Variation is an instruction given by the Engineer after the approval from NH, which 
varies the Works. 
 
The Works are what the Contract requires the Contractor to construct, install, maintain, 
and handover to the Employer, as defined in the Contract Data. 
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2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around. Headings have no significance. 
Words have their normal meaning under the language of the Contract unless 
specifically defined. The Engineer will provide instructions clarifying queries 
about these Conditions of Contract. 

 
2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion Date for the whole of the Works). 

 
2.3 The documents forming the Contract shall be interpreted in the following order of 

priority. 
 

(a)  Agreement,  
(b)   Letter of Acceptance, 
(c)  Contractor's Bid including Financial Bid Form, 
(d)  Contract Data,  
(e)  Conditions of Contract, 
(f)   Technical Specifications,  
(g)  Drawings, if any, 
(h) Implementation Manual and Maintenance Intervention Level 
(i) Scope of Work 
(j)   Bill of Quantities, and 
(k)   Any other document listed in the Contract Data. 

  
3.  Language and Law     
 
3.1 The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 
 
4. Engineer's Decisions 
 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the 
Employer. 

 
5.  Delegation 
 
5.1 The Engineer, duly informing the Employer, may delegate any of his duties and 

responsibilities to other people except to the Adjudicator, after notifying the 
Contractor, and may cancel any delegation after notifying the Contractor. 

 
6.  Communications 
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6.1 Communications between parties that are referred to in the Conditions shall be 
effective only when in writing. A notice shall be effective only when it is delivered. 

 
7.  Subcontracting  
 
7.1 The Contractor may subcontract any portion of work, up to a limit specified in 

Contract Data, with the prior approval of the Employer in writing. Subcontracting 
shall not alter the Contractor's obligations. 

 
7.2 The Contractor shall not be required to obtain any consent from the Employer for:  
 

a. the sub-contracting of any part of the Works for which the Sub-Contractor is 
named in the Contract;  

b. the provision of labour or labour component. 
c. the purchase of Materials which are in accordance with the standards specified 

in the Contract.  
 
7.3      Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-

contracting of any part of the work during execution of the Works, because of 
some unforeseen circumstances to enable him to complete the Works as per terms 
of the Contract, the Employer will consider the following before according 
approval: 

 
a) The Contractor shall not sub-contract the Works more than the limit specified 

in Contract Data. 
 
b)  The Contractor shall not sub-contract any part of the Work without prior 

consent of the Employer. Any such consent shall not relieve the Contractor 
from any liability or obligation under the Contract and he shall be responsible 
for the acts, defaults and neglects of any of his sub-Contractor, his agents or 
workmen as fully as if they were the acts, defaults or neglects of the Contractor, 
his agents and workmen. 

  
7.3.1 The Engineer should satisfy himself before recommending to the Employer 

whether 
 

a) the circumstances warrant such sub-contracting; and 
b) the sub-contractor so proposed for the Work possess the experience, 

qualifications and equipment necessary for the job proposed to be entrusted to 
him in proportion to the quantum of Works to be sub-contracted. 

  
8. Other Contractors 
 
8.1 The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of 
Other Contractors, as referred to in the Contract Data. The Contractor shall also 
provide facilities and services for them as described in the Schedule. The Employer 
may modify the Schedule of Other Contractors, and shall notify the Contractor of 
any such modification. 
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8.2 The Contractor should take up the works in convenient reaches as decided by the 

Engineer to ensure there is least hindrance to the smooth flow of traffic including 
movement of vehicles and equipment of other Contractors till the completion of 
the Works. 

 
9.  Personnel 
 
9.1 The Contractor shall employ the technical personnel named in the Contract Data. 

The Superintending Engineer, (R&B) NH Circle Anantapuramu will approve any 
proposed replacement of technical personnel (except Project Manager) only if their 
relevant qualifications and experience are substantially equal to or better than those 
of the personnel stated in the Contract Data. If the personnel stated in the contract 
data are not deployed on site by the contractor, a penalty of Rs.50,000/- per month 
in case of Project Manager and Rs.25,000/- in case of other key personnel will be 
imposed up to a maximum period of 10days. Thereafter, it will be treated as a 
breach of contract and action will be taken as per clause 53.  

 
9.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure 
that the person leaves the Site within Seven days and has no further connection 
with the Works in the Contract. 

 
10. Employer's and Contractor's Risks 
 
10.1 The Employer carries the risks which this Contract states are Employer's risks, and 

the Contractor carries the risks which this Contract states are Contractor's risks. 
 
11.  Employer's Risks 
 
11.1 The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in the Employer’s country, the risks of 
war, hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection 
or military or usurped power, civil war, riot commotion or disorder (unless 
restricted to the Contractor’s employees), natural calamities and contamination 
from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause 
due solely to the design of the Works, other than the Contractor’s design. 

12.  Contractor's Risks 
 
12.1 All risks of loss of or damage to physical property and of personal injury and death, 

which arise during and in consequence of the performance of the Contract other 
than the excepted risks are the responsibility of the Contractor. 

 
13.  Insurance 
 
13.1 The Contractor at his cost shall provide, in the joint names of the Employer and 

the Contractor, insurance cover from the Start Date to the end of defect liability 
period for events(a) to (d), in the amounts and deductibles stated in the Contract 
Data for the following events which are due to the Contractor's risks:  
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a) Loss of or damage to the Works, Plant and Materials;  
b) Loss of or damage to Equipment;  
c) Loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and  
d) Personal injury or death.  

 
13.2 Insurance policies and certificates for insurance shall be delivered by the 

Contractor to the Engineer for the Engineer's approval before the Start Date. All 
such insurance shall provide for compensation to be payable in Indian Rupees to 
rectify the loss or damage incurred. 

 
13.3 If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be debt 
due. 

 
13.4 Alterations to the terms of insurance shall not be made without the approval of the 

Engineer.    
 

13.5 Both parties shall comply with any conditions of the insurance policies.  
 
14.  Site Investigation Reports 
 
14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports 

referred to in the Contract Data, supplemented by any other information available 
to him, before submitting the bid. 

 
15.  Queries about the Contract Data 
 
15.1 The NH, RO- Vijayawada will clarify queries on the Contract Data. 
 
16.  Contractor to Construct the Works& do maintenance 
 
16.1 The Contractor shall construct, install and maintain the Works in accordance with 

the documents forming part of the contract. 
 
17.  The Works to Be Completed by the Intended Completion Date 
 
17.1 The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the Programme submitted by the 
Contractor, as updated with the approval of the Engineer, and complete them by 
the Intended Completion Date. 

 
18.  Approval by the Engineer 
 
18.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with 
specifications and drawings. 
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18.2 The Contractor shall be responsible for design of Temporary Works.  
 
18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of 

the Temporary Works.  
 
18.4 The Contractor shall obtain approval of third parties to the design of the Temporary 

Works, where required.  
 
18.5 All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use. 
 
19.  Safety 
 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 
20.  Discoveries 
 
20.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall 
notify the Engineer of such discoveries and carry out the Engineer's instructions 
for dealing with them. 

 
21.  Possession of the Site 
 
21.1 The Employer shall give complete possession of the Site to the Contractor on the 

date of signing of agreement. 
 
22.  Access to the Site 
22.1 The Contractor shall allow access to the Site and to any place where work in 

connection with the Contract is being carried out, or is intended to be carried out 
and to any place where material or plant are being 
manufactured/fabricated/assembled for the works to the Engineer and any 
person/persons/agency authorized by: 

 
a. The Engineer 
b. The Employer 

23.  Instructions 
23.1 The Contractor shall carry out all instructions of the Engineer, which comply with 

the applicable laws where the Site is located. 
23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts and 

records relating to the performance of the Contractor and to have them audited by 
Auditors appointed by the Employer if so required by the Employer. 

 
24.   Deleted 

 
25.  Dispute Resolution  
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25.1 Dispute Resolution  
 

(i) Any dispute, difference or controversy of whatever nature howsoever arising 
under or out of or in relation to this Agreement (including its interpretation) 
between the Parties, and so notified in writing by either Party to the other Party 
(the “Dispute”) shall, in the first instance, be attempted to be resolved amicably 
in accordance with the conciliation procedure set forth in Clause 26.2.  
 

(ii) The Parties agree to use their best efforts for resolving all Disputes arising 
under or in respect of this Agreement promptly, equitably and in good faith, 
and further agree to provide each other with reasonable access during normal 
business hours to all non-privileged records, information and data pertaining to 
any Dispute.  

 
25.2 Conciliation  
 
In the event of any Dispute between the Parties, either Party may call upon the Authority’s 
Engineer, or such other person as the Parties may mutually agree upon (the “Conciliator”) 
to mediate and assist the Parties in arriving at an amicable settlement thereof. Failing 
mediation by the Conciliator or without the intervention of the Conciliator, either Party 
may require such Dispute to be referred to the Chairman of the Authority and the 
Chairman of the Board of Directors of the Contractor for amicable settlement, and upon 
such reference, the said persons shall meet no later than 7 (seven) business days from the 
date of reference to discuss and attempt to amicably resolve the Dispute. If such meeting 
does not take place within the 30 (thirty) business day period or the Dispute is not 
amicably settled within 30 (thirty) days of the meeting or the Dispute is not resolved as 
evidenced by the signing of written terms of settlement within 30 (thirty) days of the 
notice in writing referred to in Clause 25.1.1 or such longer period as may be mutually 
agreed by the Parties, either Party may refer the Dispute to arbitration in accordance with 
the provisions of Clause 25.3 but before resorting to such arbitration, the parties agree to 
explore conciliation by the Conciliation Committees of Independent Experts set up by the 
Authority in accordance with the procedure decided by the panel of such experts and 
notified by the Authority on its website including its subsequent amendments. In the event 
of the conciliation proceedings being successful, the parties to the dispute would sign the 
written settlement agreement and the conciliators would authenticate the same. Such 
settlement agreement would then be binding on the parties in terms of Section 73 of the 
Arbitration Act. In case of failure of the conciliation process even at the level of the 
Conciliation Committee, either party may refer the Dispute to arbitration in accordance 
with the provisions of Clause 25.3.  
 
25.3 Arbitration  
 

(i) Any dispute which remains unresolved between the parties through the 
mechanisms available/ prescribed in the Agreement, irrespective of any claim 
value, which has not been agreed upon/ reached settlement by the parties, will 
be referred to the Arbitral Tribunal as per the Arbitration and Conciliation 
Act. 
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(ii) Deleted  
 

(iii) The Arbitral Tribunal shall make a reasoned award (the “Award”). Any Award 
made in any arbitration held pursuant to this Article 26 shall be final and 
binding on the Parties as from the date it is made, and the Contractor and the 
Authority agree and undertake to carry out such Award without delay.  

 
(iv) The Contractor and the Authority agree that an Award may be enforced against 

the Contractor and/or the Authority, as the case may be, and their respective 
assets wherever situated.  

 
(v) This Agreement and the rights and obligations of the Parties shall remain in 

full force and effect, pending the Award in any arbitration proceedings 
hereunder. Further, the parties unconditionally acknowledge and agree that 
notwithstanding any dispute between them, each Party shall proceed with the 
performance of its respective obligations, pending resolution of Dispute in 
accordance with this Article.  

 
(vi) In the event the Party against whom the Award has been granted challenges the 

Award for any reason in a court of law, it shall make an interim payment to the 
other Party for an amount equal to 75% (seventy five per cent) of the Award, 
pending final settlement of the Dispute. The aforesaid amount shall be paid 
forthwith upon furnishing an irrevocable Bank Guarantee for a sum equal to 
120 % (one hundred and twenty per cent) of the aforesaid amount. Upon final 
settlement of the Dispute, the aforesaid interim payment shall be adjusted and 
any balance amount due to be paid or returned, as the case may be, shall be 
paid or returned with interest calculated at the rate of 10% (ten per cent) per 
annum from the date of interim payment to the date of final settlement of such 
balance.  

 
25.4 Adjudication by Regulatory Authority, Tribunal or Commission  
 
In the event of constitution of a statutory regulatory authority, tribunal or commission, as 
the case may be, with powers to adjudicate upon disputes between the Contractor and the 
Authority, all Disputes arising after such constitution shall, instead of reference to 
arbitration under Clause 26.3, be adjudicated upon by such regulatory authority, tribunal 
or commission in accordance with the Applicable Law and all references to Dispute 
Resolution Procedure shall be construed accordingly. For the avoidance of doubt, the 
Parties hereto agree that the adjudication hereunder shall not be final and binding until an 
appeal against such adjudication has been decided by an appellate tribunal or court of 
competent jurisdiction, as the case may be, or no such appeal has been preferred within 
the time specified in the Applicable Law. 

 
 

26  Deleted 
B. Time Control 

 
27.   Programme 
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27.1 The Engineer shall issue the indent of work in stages specifying the time limit for 
the same as and when required. The Contractor shall submit to the Engineer for 
approval a programme within the time stipulated in the Contract Data showing the 
general methods, arrangements, order, and timing for all the activities in the 
Works, along with monthly cash flow forecasts.  

 
27.2 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 
the remaining Works, including any changes to the sequence of the activities.  

 
27.3 The Contractor shall submit to the Engineer for approval an updated Programme 

at intervals. If the Contractor does not submit an updated Programme within this 
period, the Engineer may withhold the amount stated in the Contract Data from 
the next payment certificate and continue to withhold this amount until the next 
payment after the date on which the overdue Programme has been submitted.    

 
27.4 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. The Contractor may revise the Programme and submit it to the 
Engineer again at any time. A revised Programme shall show the effect of 
Variations and Compensation Events. 

 
28.  Extension of the Intended Completion Date 
 
28.1 The Engineer shall extend the Intended Completion Date only after the approval 

of NH if a Compensation Event occurs or a Variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to accelerate the remaining Works, which 
would cause the Contractor to incur additional cost. 

 
28.2 The Engineer shall decide whether and by how much time to extend the Intended 

Completion Date within 21 days of the Contractor asking the Engineer for a 
decision upon the effect of a Compensation Event or Variation and submitting full 
supporting information. If the Contractor has failed to cooperate in dealing with a 
delay, the delay by this failure shall not be considered in assessing the new 
Intended Completion Date. 

 
 
29. Delays Ordered by the Engineer 
 
29.1 The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the Works. 
 
30.  Management Meetings 
 
30.1 Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review 
the plans for the remaining works and to deal with matters raised in accordance 
with the early warning procedure. 
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30.2 The Engineer shall record the business of management meetings and provide 
copies of the record to those attending the meeting. The responsibility of the parties 
for actions to be taken shall be decided by the Engineer either at the management 
meeting or after the management meeting and stated in writing to all those who 
attended the meeting. 

 
 

C. Quality Control 
 
31. Identifying Defects  
 
31.1 The Engineer shall check the Contractor's work and notify the Contractor of any 

Defects that are noticed. Such checking shall not absolve the Contractor from its 
obligations and its responsibilities. The Engineer may instruct the Contractor to 
search for a Defect and to uncover and test any work (existing work / work 
executed by the contractor) that the Engineer considers may have a Defect. 

 
32. Tests 
 
32.1 The contractor shall be solely responsible for: 
 

a. Carrying out the mandatory tests prescribed in the technical specifications 
forming part of contract. 

b. For the correctness of the test results, whether preformed in his laboratory 
or elsewhere. 

c. The Authority may engage third party for testing of executed items. The 
payment for the same would be made by the Authority. 

 
32.2 If the Engineer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work (executed by the contractor) has a Defect 
and the test shows that it does, the Contractor shall pay for the test and any samples. 
If there is no defect, the cost of such tests shall be borne by the Authority otherwise 
by the Contractor. 

 
32.3 Subject to further condition in contract data 
 
33. Correction of Defects noticed during the Defect Liability Period. 
 
33.1 The Engineer shall give notice to the Contractor of any Defects before the end of 

the Defects Liability Period, which begins at Completion and is defined in the 
Contract Data. The Defects Liability Period shall be extended for as long as 
Defects remain to be corrected. 
 

33.2 Every time notice of a defect is given, the Contractor shall correct the notified 
defect within the reasonable time specified by the Engineer’s notice as per good 
industry practice. If any defect including shrinkage cracks, other faults appear in 
the work within defect liability period, the Engineer shall give Notice to the 
Contractor of such defects before end of defect liability period and shall extend the 
defect liability period as longs as defects remain to be corrected. 
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34.   Uncorrected Defects / Incomplete Works 
 
34.1 If the Contractor has not corrected the Defect, to the satisfaction of the Engineer, 

within the time specified in the Engineer's notice/indent, the Engineer will assess 
the cost of having the Defect corrected and get the defects rectified through some 
other agency and the Contractor will pay 1.2 times of this amount. 

 
34.2 If the Contractor has not completed the work to the satisfaction of the Engineer, 

within the time specified in the Engineer's notice/indent, in no case exceeding one 
month, the Engineer will assess the cost of having the work completed and get the 
work completed through some other agency and the Contractor will pay this 
amount in addition to the damages specified as per clause 45. 

 
D. Cost Control 

 
35.   Bill of Quantities 
 
35.1 The Bill of Quantities shall contain items for the construction, installation, testing, 

and commissioning and maintaining works to be done by the Contractor. 
 
35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is 

paid for the quantity of the work done at the rates in the Bill of Quantities for each 
item for the work executed. 

 
35.3 Changes in the Quantities  
 
 Deleted 
 
36.   Variations 
 
36.1 All variations shall be included in the updated programmes produced by the 

Contractor. The Engineer shall, having regard to the scope of the Works and the 
sanctioned estimated cost, have power to order +/- 25% of original BOQ quantity 
of single BOQ item subject to maximum of +/- 5% of original contract value. 

            The Engineer may order Variations, with the prior approval of the Employer, he 
considers necessary or advisable during the progress of the Works. Such 
Variations shall form part of the Contract and the Contractor shall execute the 
varied works. Oral orders of the Engineer for Variations, unless followed by 
written confirmation, shall not be taken into account. 

 
37. Payments for Variations 
 
37.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor 

shall carry out such work at the same rate. 
 
37.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer 

shall derive the rate from similar items in the Bill of Quantities and if it cannot be 
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derived from similar item in Bill of Quantities then the rate will be derived as per 
Clause 37.3. 

 
37.3 The Contractor shall, within 14 days of the issue of order of Variation work, inform 

the Engineer the rate which he proposes to claim, supported by analysis of the 
rates. The Engineer shall assess the quotation and determine the rate based on 
prevailing market rates within one month of the submission of the claim by the 
Contractor and approval from NH will be taken. As far as possible, the rate 
analysis shall be based on the standard data book and the current schedule of rates 
of the district public works division. 

 
38.   Cash Flow Forecasts 
 
38.1 When the Programme is updated, the Contractor shall provide the Engineer with 

an updated cash flow forecast. 
 
39.   Payment Certificates 
 
39.1 The Contractor shall submit to the Engineer monthly statements of the value of the 

work executed less the cumulative amount certified previously supported with 
detailed measurement of the items of work executed.  

 
39.2 The Engineer shall check the Contractor's monthly statement within 7 days and 

certify the amount to be paid to the Contractor after taking into account any credit 
or debit for the month in question.  

 
39.3 The value of work executed shall be determined, based on measurements by the 

Engineer.  
 
39.4 The value of work executed shall comprise the value of the quantities of the items 

in the Bill of Quantities completed. 
 
39.5 The value of work executed shall also include the valuation of Variations and 

Compensation Events.  
 
39.6 The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 
information to rectify the mistakes with detail justification acceptable to 
Employer. 

 
39.7 The final bill shall be submitted by the contractor within one month of the actual 

date of completion of the work; otherwise the Engineers certificate of the 
measurement and of the total amount payable for work accordingly shall be final 
and payment made accordingly within a period of sixty days. 

 
40. Payments 
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40.1 Payments shall be adjusted for deductions for advance payments, security deposit, 
other recoveries in terms of the Contract and taxes at source, as applicable under 
the law.  

 
40.2 DELETED 
 
40.3 DELETED 
 
41.   Compensation Events 
 
41.1     The following shall be Compensation Events unless they are caused by the    

     Contractor:  
 

a) The Employer modifies the Schedule of other contractors in a way which 
affects the work of the contractor under the Contract. 

b) The Engineer orders a delay or does not issue drawings, specifications or 
instructions required for execution of works in reasonable time. 

c) The Engineer instructs the Contractor to uncover or to carry out additional 
tests upon work which is then found to have no defects. 

d) The Engineer gives an instruction for dealing with an unforeseen condition, 
caused by the Employer or additional work required for safety or other 
reasons. 

e) Other contractors, public authorities, utilities or the Employer does not work 
within the dates and other constraints stated in the Contract, and they cause 
delay or extra cost to the Contractor. 

f) The effects on the Contractor of any of the Employer's Risks.  
 
41.2 If a Compensation Event would prevent the Works being completed before the 

Intended Completion Date, the Intended Completion Date shall be extended. The 
Engineer shall decide whether and by how much the Intended Completion Date 
shall be extended after the approval of the employer.  

 
41.3 The contractor shall not be entitled to compensation to the extent that the 

Employer’s interests are adversely affected by the Contractor not having given 
early warning or not having cooperated with the Engineer/Employer. 

 
42.  Taxes& Currencies for payments 
 
42.1 The rates quoted by the bidder shall be inclusive of GST and other levies, duties, 

royalty, cess, toll, taxes of Central and State Governments, local bodies and 
authorities that the Contractor will have to pay for the performance of this 
Contract. The Employer will perform such duties in regard to the deduction of such 
taxes at source as per applicable law. The GST shall be reimbursed (if applicable) 
subject to production of proof of such payment has been made in respect of 
invoices issued to NH. For verification, the Contractor should submit the copies of 
their GSTR-1 Return (respective page only), wherein their invoice wise details 
shall be available or the Contractor should submit the copies of their Electronic 
Credit Ledger to the subject work. 
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42.2 All payments will be made in Indian Rupees. 
 
43. Price Adjustment - Deleted 
 
43.2. Deleted  
 
44.   Security Deposit / Retention Money 
 
44.1 The Employer shall retain security deposit of five percent of the amount from each 

payment due to the Contractor until Completion of the whole of the Works.  
 
44.2 The security deposit/retention money and the performance security will be 

released to the Contractor when the Defect Liability period is over, and the 
Engineer has certified that the Defects, if any, notified by the Engineer to the 
Contractor before the end of this period have been corrected. 

 
44.3 If the contractor so desires then the Security Deposit/retention money can be 

released on submission of unconditional Bank Guarantee at the following two 
stages:- 
(a) At a point after the progress of work in financial term (gross value of work 

done) has reached 50% of the contract amount  
(b)  After the retention money has been deducted to the full value (5% of the 

Contract Amount).  
 
45.   Liquidated Damages 

 
45.1 The Contractor shall pay liquidated damages to the Employer at the rate or part 

thereof stated in the Contract Data for each day that the Completion Date is later 
than the Intended Completion Date. The total amount of liquidated damages shall 
not exceed the amount defined in the Contract Data. The Employer may deduct 
liquidated damages from payments due to the Contractor and/or Performance Bank 
Guarantee Payment of liquidated damages shall not affect the Contractor's other 
liabilities. 

 
45.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Engineer shall correct any overpayment of liquidated damages by the 
Contractor by adjusting in the next payment certificate. The contractor shall not be 
paid interest on the over payment of liquidated damages. 

 
 
46. Advance Payment 
 
46.1 The Employer will make an interest bearing advance payment to the Contractor 

against provision of an Unconditional Bank Guarantee in a form and from a bank 
acceptable to the Employer up to 10% Contract Value.  The guarantee shall remain 
effective until the advance payment has been repaid, but the amount of the 
guarantee shall be progressively reduced by the amounts repaid by the Contractor.  
The contractor shall take the above advance before 2nd running bill and thereafter 
the same is not payable. 
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46.2 The Contractor is to use the advance payment only to pay for Equipment, plant 

and Mobilization expenses required specifically for execution of the Works. The 
Contractor shall demonstrate that the advance payment has been used in this way 
by supplying copies of invoices or other documents to the Engineer. 

 
46.3 The advance payment shall be repaid with interest @ SBI PLR applicable plus 2% 

on the date of release of mobilisation advance by deducting from payments 
otherwise due to the Contractor. The mobilisation advance will be recovered from 
third running bill up to 8th running bill in six equal instalments and the interest will 
be recovered from ninth bill. In any case, the mobilisation advance with interest 
must be recovered within ten months from the date of start. No account shall be 
taken of the advance payment or its repayment in assessing valuations of work 
done. Variations, price adjustments, Compensation Events, or Liquidated 
damages.  

 
47. Securities 
 
47.1 Subject to further condition in contract data, the Performance Security equal to                

3 percent (Three percent) of the contract price and additional performance 
security as per ITB Clause 33 for unbalanced bids shall be provided to the 
Employer no later than the date specified in the Letter of Acceptance and shall be 
issued in the form given in the Contract Data and by a prescribed bank. The 
Performance Security shall be valid until a date 60 days after the expiry of 
Defect Liability Period and the additional performance security for unbalanced 
bids shall be valid until a date 28 days from the date of issue of the certificate of 
completion. The validity shall account for additional 45 days time to account for 
BG verification, signing of contract and start date 

 
48.  Cost of Repairs 
 
48.1 Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Liability Period shall be remedied/ 
rectified by the Contractor at their cost if the loss or damage arises from the 
Contractor's acts or omissions. 

 
 
                                    E.  Finishing the Contract 
 
49.  Completion 
 
49.1 When the whole of the works has been completed as per the provisions of the 

Contract, the Contractors shall request the Engineer to issue a certificate of 
Completion of the Works.  The Engineer shall, within 14 days of the date of receipt 
of such request, either issue to the Contractor, with a copy to the Employer, a 
completion certificate, stating the date on which, the works were completed in 
accordance with the contract or give instructions in writing to the contractor 
specifying all the work which, in the Engineer's opinion, is required to be done by 
the Contractor before the issue of such certificate.  
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50. Taking Over 
 
50.1 The Employer shall take over the Site and the Works within seven days of the 

Engineer's issuing a certificate of Completion.  
 
51. Final Account 
 
51.1 The Contractor shall supply to the Engineer with a detailed account of the total 

amount that the Contractor considers payable under the Contract before the end of 
the Defects Liability Period. The Engineer shall issue a Defects Liability 
Certificate and certify any final payment that is due to the Contractor within 56 
days of receiving the Contractor's account if it is correct and complete. If it is not, 
the Engineer shall issue within 56 days a schedule that states the scope of the 
corrections or additions that are necessary. If the Final Account is still 
unsatisfactory after it has been resubmitted, the Engineer shall decide on the 
amount payable to the Contractor and issue a payment certificate within 56 days 
of receiving the Contractor’s revised account.  

 
52.  Operating and Maintenance Manual 
 
52.1 If "As built" Drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them within 28 days from date of issue of certificate of 
completion.  

 
52.2  If the Contractor does not supply the Drawings and/or manuals by the  stipulated 

date or they do not receive the Engineer's approval, the Engineer shall withhold 
the amount equal to Rs.5 lakhs from payments due to the Contractor. 

 
53.  Termination/Foreclosure 
 
53.1 The Employer may terminate the Contract if the Contractor causes a fundamental 

breach of the Contract.  
 
53.2 Fundamental breaches of Contract include, but shall not be limited to, the 

following:  
a) the Contractor stops work for 28 days when no stoppage of work is shown on 

the current Programme and the stoppage has not been authorized by the 
Engineer;  

b) the Contractor is declared as bankrupt or goes into liquidation other than for 
approved reconstitution or amalgamation;  

c) the Engineer/Employer gives Notice that failure to correct a particular Defect 
is a fundamental breach of Contract and the Contractor fails to correct it within 
a reasonable period of time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required;  
e) the Contractor has delayed the completion of the Works by the number of days 

for which the maximum amount of liquidated damages can be paid, as defined 
in clause 45; 

f) the Contractor fails to provide insurance cover as required under clause 13;  
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g) if the Contractor, in the judgement of the Employer, has engaged in the corrupt 
or fraudulent practice in competing for or in executing the Contract. For the 
purpose of this paragraph, “corrupt practise” means (i) offering, giving, 
receiving, or soliciting directly or indirectly of anything of value to influence 
the actions of any person connected with the bidding process (For avoidance 
of doubt, offering of employment to, or employing, or engaging in any manner 
whatsoever, directly or indirectly, any official of the Authority who is or has 
been associated in any manner, directly or indirectly, with Bidding Process, at 
any time prior to the expiry of one year from the date such official resigns or 
retires from or otherwise ceases to be in the service of the Authority, shall be 
deemed to constitute influencing the action of a person connected with the 
Bidding Process); 

h) “Fraudulent Practice” means a misrepresentation or omission of facts or 
suppression of facts or disclosure of incomplete facts, in order to influence the 
bidding process, if the contractor has not completed at least 30% of the value 
of work required to be completed after half of the completion period has 
elapsed. 

i) if the Contractor fails to set up a field laboratory with the prescribed equipment, 
within the period specified; and   

j) any other fundamental breach as specified in the Contract Data. 
 
53.3 Without prejudice to any other right or remedies which the Employer may have 

under this contract, upon occurrence of a Contractor's fundamental breach of 
contract, the Employer shall be entitled to terminate this contract by issuing a 
Termination Notice to the Contractor; provided that before issuing the Termination 
Notice, the Employer shall by a Notice inform the Contractor of its intention to 
issue such Termination Notice and grant 15 days to the Contractor to make a 
representation and may after the expiry of such 15 days, whether or not it is in 
receipt of such representation issue the Termination Notice.  

 
53.4 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 
 
53.5 If the Contract is terminated, the Contractor shall stop work immediately, make 

the Site safe and secure, and leave the Site as soon as reasonably possible but in 
no case later than 7 days. 

 
53.6 Foreclosure - NH may foreclose the contract before the expiry of the scheduled 

contract period on account of taking up the stretch for future development such as 
4/6 laning or OMT of the highway or any such administrative decision by giving 
one month Notice. 

 
54. Payment upon Termination / Foreclosure 
 
54.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for the value of the work done 
less advance payments received up to the date of the issue of the certificate and 
less the percentage to apply to the value of the work not completed, as indicated 
in the Contract Data. Additional Liquidated Damages shall not apply. If the total 
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amount due to the Employer exceeds any payment due to the Contractor, the 
difference shall be a debt payable to the Employer and Employer may recover the 
same from Performance Bank Guarantee. 

 In case of foreclosure of contract on account of proposed future development of 
the highway or otherwise, as specified in Clause 53.6 within a period of 18 months 
from the date of start of contract, the Engineer shall issue a certificate for the value 
of work done till foreclosure and balance value of work left out. The agency shall 
be compensated 10% of the balance value of work left out beyond the Notice 
period, of the original contract amount, so certified by the Engineer and necessary 
deductions of Income Tax and other statutory taxes as applicable at that time will 
be made and the agency will not have any claim whatsoever on this account". In 
case, contract is foreclosed after the expiry of 18 months no such compensation 
will be admissible. 

 
55. Property 
 
55.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall 

be deemed to be the property of the Employer for use for completing balance work 
if the Contract is terminated because of the Contractor's fundamental breach of 
contract. 

 
56.     Release from Performance 
 
56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of the Employer or the Contractor, the Engineer shall certify 
that the Contract has been frustrated. The Contractor shall make the Site safe and 
stop work as quickly as possible after receiving this certificate and shall be paid 
for all work carried out before receiving it and for any work carried out afterwards 
to which a commitment was made. 

 
                                 F.  Other Conditions of Contract 
 
57.  Labour 
 
57.1 The Contractor shall, make arrangements of his own cost and expenses for the 

engagement of all staff and labour, local or others; for their payment, housing, 
feeding and transport; and for compliance with various labour laws/ regulations.  

 
57.2 The Contractor shall, as asked by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing 
the staff and the numbers of the several classes of labour from time to time 
employed by the Contractor on the Site and such other information as the Engineer 
may require. 

 
58. COMPLIANCE WITH LABOUR REGULATIONS 
 
58.1 During the currency of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or local 
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authority and any other labour law (including rules), regulations, bye laws that 
may be notified already or that may be notified under any labour law in future 
either by the State or the Central Government or the local authority.  Salient 
features of some of the major labour laws that are applicable to construction 
industry are given below. The Contractor shall keep the Employer indemnified in 
case any action is taken against the Employer by the competent authority on 
account of contravention of any of the provisions of any Act or rules made there 
under, regulations or notifications including amendments. If the Employer is 
caused to pay or reimburse, such amounts as may be necessary to cause or observe, 
or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the 
Contractor, the Engineer/Employer shall have the right to deduct any money due 
to the Contractor including from his performance security/ retention money. The 
Employer/Engineer shall also have right to recover from the Contractor any sum 
required or estimated to be required for making good the loss or damage suffered 
by the Employer. The employees of the Contractor and the Sub-Contractor in no 
case shall be treated as the employees of the Employer at any point of time. 

 
58.2 SALIENT FEATURES OF SOME MAJOR LABOUR LAWS 

APPLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING AND 
OTHER CONSTRUCTION WORK.  

 
a) Workmen Compensation Act 1923:-The Act provides for compensation in case 

of injury by accident arising out of and during the course of employment. 
 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the 
Act on satisfaction of certain conditions on separation if an employee has 
completed the prescribed minimum years (say, five years) of service or more or on 
death the rate of prescribed minimum days’ (say, 15 days) wages for every 
completed year of service. The Act is applicable to all establishments employing 
the prescribed minimum number (say, 10) or more employees. 
 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 
monthly contributions by the Employer plus workers at the rate prescribed (say, 
10% or 8.33%). The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 
iii. Payment of P.F. accumulation on retirement/death etc. 

 
d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits 

to women employees in case of confinement or miscarriage etc. 
 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour and 
in case the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The principal Employer is required to take Certificate 
of Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ prescribed minimum (say 20) or more contract labour. 
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f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment. Constructions of buildings, roads, 
runways are scheduled employment. 
 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to 
be paid, when it will be paid and what deductions can be made from the wages of 
the workers. 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages 
for work of equal nature to male and female workers and for not making 
discrimination against female employees in the matters of transfers, training and 
promotions etc. 
 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments 
employing prescribed minimum (say, 20) or more workmen. The Act provides for 
payments of annual bonus within the prescribed range of percentage of wages to 
employees drawing up to the prescribed amount of wages, calculated in the 
prescribed manner. The Act does not apply to certain establishments. The newly 
set-up establishments are exempted for five years in certain circumstances. States 
may have different number of employment size.  
 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure 
for resolution of industrial disputes, in what situations a strike or lock-out becomes 
illegal and what are the requirements for laying off or retrenching the employees 
or closing down the establishment. 
 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 
establishments employing prescribed minimum (say, 100, or 50). The Act provides 
for laying down rules governing the conditions of employment by the Employer 
on matters provided in the Act and get these certified by the designated Authority. 
 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of 
trade unions of workmen and Employers. The Trade Unions registered under the 
Act have been given certain immunities from civil and criminal liabilities. 
 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 
employment of children below 14 years of age in certain occupations and 
processes and provides for regulations of employment of children in all other 
occupations and processes. Employment of child labour is prohibited in building 
and construction industry. 

 
n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which employs 
prescribed minimum (say, five) or more inter-state migrant workmen through an 
intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state). The Inter-State migrant workmen, in an 
establishment to which this Act becomes applicable, are required to be provided 
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certain facilities such as Housing, Medical-Aid, Travelling expenses from home 
up to the establishment and back etc. 
 

o) The Building and Other Construction workers (Regulation of Employment 
and Conditions of Service) Act 1996 and the Cess Act of 1996: - All the 
establishments who carry on any building or other construction work and employs 
the prescribed minimum (say, 10) or more workers are covered under this Act. All 
such establishments are required to pay cess at the rate not exceeding 2% of the 
cost of construction as may be modified by the Government.  The Employer of the 
establishment is required to provide safety measures at the building or construction 
work and other welfare measures, such as canteens, housing accommodations for 
workers near the work place etc. The Employer to whom the Act applies has to 
obtain a registration certificate from the Registering Officer appointed by the 
Government.  
 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans 
before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding accidents 
or dangerous occurrences to designated authorities.  It is applicable to premises 
employing the prescribed minimum (say, 10) persons or more with aid of power 
or another prescribed minimum (say, 20) or more persons without the aid of power 
engaged in manufacturing process. 

 
59.  Drawings and Photographs of the Works 
 
59.1 The contractor shall do photography/videography of the site firstly before the start 

of the work, secondly mid-way in the execution of different stages of work and 
lastly after the completion of the work. No separate payment will be made to the 
contractor for this. 

 
59.2 The Contractor shall not disclose details of Drawings furnished to him and works 

on which he is engaged without the prior approval of the Engineer in writing. No 
photograph of the works or any part thereof or plant employed thereon, shall be 
taken or permitted to be taken by the Contractor or by any of his employees or any 
employees of his sub-Contractors without the prior approval of the Employer in 
writing. No photographs/ video graphs shall be published or otherwise circulated 
without the approval of the Employer in writing. 

 
60.  The Apprenticeship Act 1961 
 
60.1 The Contractor shall duly comply with the provisions of the Apprenticeship Act 

1961 (III of 1961), the rules made there under and the orders that may be issued 
from time to time under the said Act and the said Rules and on his failure or neglect 
to do so he shall be subject to all liabilities and penalties provided by the said Act 
and said Rules. 
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Contract Data 

Clause Reference 
Items marked “N/A” do not apply in this Contract. 
1.1 

1. The Employer is  [Cl.1.1] 
  

The Engineer-in-Chief (R&B), 
National Highways &CRF, 
Room No.412, 4th Floor 
State HoD Offices Building, 
MG Road, VIJAYAWADA - 520010 

 
  

 Name of Authorized Representative:   
The Superintending Engineer 
(R&B) NH Circle, 
Opp to Medical College, Sai Nagar 
Anantapuram-515001 
Email: senhatp@yahoo.co.in 

 
2. The Engineer is: 
 Designation: The Executive Engineer, (R&B) N.H. Division, Chittoor.  

          [Cl.1.1] 
  
 
3. The Intended Completion Date for the whole of the Works is 06 months from start 

date.        [Cl.1.1, 17&28] 
 
4. The Site is located on ““Providing of Road safety Interventions for the 

Accident Locations at Km. 181/0-8 Km 185/300 - 186/100, Km.189/8 - 190/00, 
Km 196/0-8 & Km.198/6-199/400 of Kadiri- Mulakalacheruvu Section NH-42 
in Sri Sathya Sai District”.       [Cl.1.1] 

 
5. The Start Date shall be within 15 days after the date of issue of the Notice to Proceed 

with the work.       [Cl.1.1] 
 

           
3.1 (a) The law which applies to the Contract is the law of Union of India. [Cl.3.1] 

 (b)  The language of the Contract documents is English [Cl.3.1] 
 

7.1 The limit of subcontracting is NIL of initial contract price        [Cl.7.1] 
 
8.1 Schedule of Other Contractor – NIL     [Cl. 8.1] 
 
9.1 The Technical Personnel are:      [Cl.9.1]   
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Sl. 
No. 

Personnel 
Minimum Qualification 

and Experience 

Particular 
Experience 
(minimum 

requirement) 

No. of 
Persons 

1. 
Site Engineer 
cum Material 

Engineer 

Diploma In Civil 
Engineering + 5 Years Exp. 

Or Graduation in Civil 
Engineering + 3 Years Exp. 

3 years on Highway 
Construction / Road 

Safety works 
1 

 
13.1. Amount for insurance are: [Cl.13.1] 
 a) Rupees equivalent to Contract price. 
 b) Rupees equivalent to 5% of Contract price. 

     c) Rupees equivalent to 5% of Contract price 
     d) Rupees 20 lakhs for multiple incidents. 

 And deductible as per premium rate. 
 
14.1 Site Investigation Report – NIL      [Cl. 14.1] 
 
27.1. (A) The period for submission of the programme for approval of Engineer shall be 
10 days from the issue of Letter of Commencement.    [Cl.27.1] 
 
 (B). (a) Identified indented work 

(1) Weekly Indent, Monthly Indent, and Quarterly Indent 3 days before 
start of week; 7 days before start of month and 15 days before start 
of Quarter respectively. 

(2)  Emergent Indents – Within 24 hours. 
 
27.3 Amount to be withheld for delays in submission of updated programme: 1% of 

value of work corresponding to the updated programme. 
 
32 The period for setting up a field laboratory/third party tests with the prescribed 

equipment relevant to items of work in BOQ is 30 days from the date of notice to 
start work 

 
33 The defect liability period will be 02 Years from the Date of Completion of work. 
 
45.1(a) Amount of liquidated damages for For identifie d Indented work 
delay in completion of works 0.1 percent of the 
   Indented value, rounded  
   off to the nearest 
   thousand, per day with  
   the minimum of  
   Rs.10,000/- per day 
 
 (b)  Maximum limit of liquidated damages for 10 per cent of the Initial 
        delay in completion of work. Contract Price rounded 
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   off to the nearest  
thousand  

[Cl.45.1]                                                                                                                    
 

47.1. The standard form of Performance Security acceptable to the Employer shall be 
an unconditional Bank Guarantee of the type as specified in the Bidding 
Documents.   [Cl.47.1] 

 
53.2 (j) Other fundamental breach is that the contractor has failed to complete 75% of 

value of indented work in any 3 indents issued by the Engineer. 
 
54.1. The percentage to apply to the value of work not completed representing the 

Employer's additional cost for completing the work shall be 20%.
 
 
 
  [Cl.54.1] 
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(SECTION-VI) 
 

SCOPE OF WORK 
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SCOPE OF WORK 
 
6.1 General  

The Scope of Work includes “Providing of Road safety Interventions for the 
Accident Locations at Km. 181/0-8 Km 185/300 - 186/100, Km.189/8 - 190/00, 
Km 196/0-8 & Km.198/6-199/400 of Kadiri- Mulakalacheruvu Section NH-42 in 
Sri Sathya Sai District” as per BoQ to fulfil all the contractual obligations as per 
the Bid Documents. 
 

 
6.2 SCHEDULE "A" 
  

SCHEDULE OF ESTIMATE RATES AND APPROXIMATE QUANTITIES 
 

The tenderer should quote the percentage in excess of the estimated value of the 
work at current SOR or percentage less than estimated value of work at current 
SOR or at estimated value of work at current SOR as a price bid at the end of the 
Schedule "A". 

Sl. 
No. 

Qua
ntity 

Description 
of work 

M.O.R.T&H 
Spn. No.  

2019 
Edition. 

Estimate Rate 
Figures Words 

Unit of 
Calculat

ion 

Estimated 
Amount 

1 2 3 4 5 6 7 8 
        

Schedule 'A'     Enclosed Separately 
 
FOOTNOTE TO SCHEDULE “A” 
NOTE: 
1)  The rates mentioned in Bill of Quantities Part-I are including overhead charges and 
contractors profit and seigniorage. The items covered under overhead charges are as 
per the MoRT&H standard data book for analysis of rates (Second revision). 
 
2) The work shall be conformed to the latest Codal Provisions of IRC and guidelines of 
MoRT&H specifications and as per latest industry practices. 
 
3)  All the works shall be executed strictly as per MORTH specification for Road and 
Bridge works 2015 (5th revision) and other Ministry’s specifications/Ministry’s 
circulars/guide lines issued from time to time.   
 
4)  The work is to be carried out in accordance with IRC-67 code of practive for road 
signs, IRC:35 code of practice for road workings and clasue 800: traffic signs, marking 
and other appurtenances in MoRT&H-Specifications and the “Hand Book of Quality 
Control for construction of Roads and Runways (Second Revision)-IRC SP:11-1988”, 
observing strict quality control instructions contained in the Ministry’s letter No.NH-
III/P/I/83 dated 19 April 1984 & subsequent amendment and permanent records 
maintained thereof.  
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(SECTION-VII) 

 
TECHNICAL SPECIFICATIONS 
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TECHNICAL SPECIFICATIONS 
 

7.1 PREAMBLE: 
 
The Technical Specifications contained herein shall be read in conjunction with 
the other Bidding Documents as specified. 
 

7.2 GENERAL REQUIREMENTS 
 

The Technical Specifications in accordance with which the entire work described 
hereinafter shall be executed and completed by the Contractor shall comprise of 
the following: 
 

7.2.1 PART – I – GENERAL TECHNICAL SPECIFICATIONS 
 
The General Technical Specifications shall be the “SPECIFICATIONS FOR 
ROAD AND BRIDGE WORKS” (FIFTH REVISION, April 2013) issued by the 
Ministry of Road Transport & Highways, Government of India and published by 
the Indian Roads Congress, hereinafter referred to as MORT&H Specifications. 

 
PART – II – SUPPLEMENTARY TECHNICAL SPECIFICATIONS 
 

When an Amended/Modified/Added Clause supersedes a Clause or part thereof in 
the said Specifications, then any reference to the superseded clause shall be 
deemed to refer to the Amended/Modified/Added Clause or part thereof.  
 
In so far Amended/Modified/Added Clause may come in conflict or be 
inconsistent with any of the provisions of the MoRTH Specifications under 
reference, the Amended/Modified/Added clause and the additional specifications 
shall always prevail. 
 

7.2.2 In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference may be made to the latest codes and specifications of IRC 
and BIS in that order, Where even these are silent, the construction and completion 
of the works shall conform to sound engineering practice as approved by the 
Engineer and, in case of any dispute arising out of the interpretation of the above, 
the decision of the Engineer shall be final and binding on the Contractor. 

 
7.2.3 The Authority/Client shall get the 3rd party quality audit of Bituminous work from 

any nearest reputed government technical institute for its gradation, bitumen 
content and thickness for every km. and construction agency shall bear the cost of 
these tests. 
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(ANNEXURE-I)  
 

QUALITY ASSURANCE OF RETRO-REFLECTIVE ROAD SIGN BOARDS 
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A. Tender conditions for Retro Reflective Road Signs 
 

1. The Contractor shall be an Authorized Convertor /Applicator of the Retro Reflective sheeting 
manufacturer & shall upload the Authorization certificate during the bid submission, 
The Tenderer must obtain & must produce such authorization for each tender on the name of the 
work from the Manufacturer & shall upload the same at the time of tender. The contractor shall 
submit all the related Technical details including specifications of the Retro Reflective Sheeting 
used in making the Traffic Signs and Brochures with all information for evaluation of their 
acceptance to meet the required specifications given in this tender in the Bid Document. 
 
2 The contractor shall obtain from the sheeting manufacturer of Retro Reflective Sheeting a Pre-
Qualification Warranty certificate in original for ten years satisfactory field performance 
including stipulated retro reflectance of the retro reflective sheeting to be used and Upload the 
same during Bid Submission.  
 
3 Product Conformance Certificate in original from the manufacturer of retro reflective 
sheeting stating that the material offered for this tender, conforms to the standards / specifications 
of retro reflective sheeting as given in this tender and is part of the original warranty shall be 
submitted.  
 
4 A certificate of having tested the sheeting for following properties and its having passed 
these tests shall be obtained from a reputed test laboratory, by the manufacturer of the sheeting.  
(i) Coefficient of Retro Reflection 
(ii) Day time color & luminance 
(iii) Accelerated outdoor weathering  
(iv) Colorfastness 
(v) Shrinkage 
(vi) Flexibility 
(vii) Liner Removal 
(viii) Adhesion 
(ix) Impact resistance 
(x) Specular gloss 
(xi) Night time color 
The sheeting manufacturer shall also provide test data showing that has met the requirements for 
24 months of accelerated outdoor weathering. The test data shall be gathered in accordance with 
ASTM D 4956 and shall be performed by an independent agency. The above test certificate shall 
be uploaded during the bid submission. 
 
 
5. The Retro reflective surface after cleaning with soap and water and in dry condition shall 
have the minimum co-efficient of retro reflection as given in Table I determined in 
accordance to ASTM D 4956 Type XI Sheeting. 
Table I: Acceptable minimum coefficient of retro reflection for wide angle prismatic sheeting. 
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Minimum Coefficient of Retro reflection ( cd/lux/sqm) 
Observation 
Angle 
(in degrees) 

Entrance 
Angle 
( in degrees) 

White Yello
w 

Red Green Blue Florescent 
Yellow 

0.1 -4 830 620 125 83 37 500 
0.1 +30 325 245 50 33 15 200 
0.2 -4 580 435 87 58 26 350 
0.2 +30 220 165 33 22 10 130 
0.5 _4 420 315 63 42 19 250 
0.5 +30 150 110 23 15 7 90 
1.0 _4 120 90 18 12 5 72 
1.0 +30 45 34 7 5 2 27 

 
 
At the end of 10 years the sheeting shall retain at least 80% of its original retro reflectance values. 
 
6. The Retro reflective surface after cleaning with soap and water and in dry condition shall 
have the minimum co-efficient of retro reflection as given in Table II determined in 
accordance to ASTM D 4956 Type IV Sheeting. 
Table II: Acceptable minimum coefficient of retro reflection for wide angle prismatic sheeting. 

Minimum Coefficient of Retro reflection ( cd/lux/sqm) 
Observation 
Angle 
(in degrees) 

Entrance 
Angle 
( in degrees) 

White Yello
w 

Red Green Blue 

0.1 -4 500 380 90 70 42 
0.1 +30 240 175 42 32 20 
0.2 -4 360 270 65 50 30 
0.2 +30 170 135 30 25 14 
0.5 _4 150 110 27 21 13 
0.5 +30 72 54 13 10 6 

 
At the end of 7 years the sheeting shall retain at least 70% of its original retro reflectance values. 
7. Color shall be and shall conform to the requirements of Table II as per ASTM D 4956 
Specification. Conformance to color requirements shall be determined spectrophotometrically in 
accordance with ASTM E 1164. 
8. The manufacturer of the sheeting, process inks, overlay films for use in production of finished 
traffic control devices shall be based in India. The manufacturer of the retro-reflective sheeting 
shall be an ISO 9000 certified company (certificate to be submitted alongwith the bid). 
9. The tenderer should upload all the documents mentioned above during the bid Submission, 
failing which their Bid would be disqualified. 
 
10.The Contractor should be an experienced Sign Maker and having necessary infrastructure for 
making quality signs. They should be possessing equipment like HSRA, Plotter Cutter, Screen 
Printing Facilities and etc. They shall provide an Authorization Certificate as they are 
Approved Converter from a reputed sheeting manufacturer and the same shall be submitted with 
the bid. 
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B. TENDER CONDITIONS FOR RAISED PAVEMENT MARKER (Twin moulded 
shanks): 

 
1. The Tenderer shall be an Authorized Convertor /Applicator of RPM or Road Studs 

manufacturer & Shall upload the Authorization certificate during the bid submission, The 
Tenderer must obtain & must produce such authorization for each tender on the name of 
the work from the Manufacturer & shall upload the same at the time of Submission of  
tender. 
 

2. The Tenderer should mandatorily submit an independent test laboratory certificate of 
having tested the raised pavement marker lens for visual observation and coefficient of 
luminous Intensity. Shall be enclosed along with the tender bid at the time of bid opening. 
A certificate of having tested the lens as per ASTM D 4280 for the following tests and its 
having passed these tests shall be obtained from an independent laboratory of repute by 
the manufacturer and enclosed along with the bid at the time of bid opening. 

 
i) Construction 
ii) Coefficient of Luminous Intensity 
iii) Initial Abrasive Resistance 
iv) Color 
v) Temperature Cycling     

 
3. A third party test report (not less than 3 months old) conforming that the product passes 

following test conforming to MORTH circular and ASTM D 4280  
 
i) Compressive Strength 
ii) Flexural Strength 
iii) Lens Impact Strength 

 
4. The contractor shall obtain Pre-Qualification Warranty certificate in original for two 

years satisfactory field performance from the Manufacturer and Upload the same 
during Bid Submission. 

 
5. A sample of the stud with Twin Moulded shanks confirming to the specifications 

mentioned above shall be submitted by the contractor. 
 

6.      The tenderer should upload all the documents mentioned above during the bid   
        Submission, failing which their Bid would be disqualified. 
 

 
C. TENDER CONDITIONS FOR DELINEATORS -  

 
1. The Tenderer shall be an Authorized Convertor /Applicator of manufacturer & Shall 

upload the Authorization certificate during the bid submission, The Tenderer must 
obtain & must produce such authorization for each tender on the name of the work 
from the Manufacturer & shall upload the same at the time of Submission of tender 

 
(i) Prequalification: Test Report and Conformance Certificates 
The supplier of the delineator shall obtain and submit: 
Conformance certificate from the Delineator Manufacturer stating that the Delineator to be 
supplied conform to the above specifications 
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A test report from the manufacturer of retro-reflective sheeting stating that the white and red 
retro-reflective sheeting used in the Delineator shall conform to ASTM D4956 type XI 
specifications and shall retain at least 80% of its initial values of coefficient of retro-
reflection after getting subjected to accelerate outdoor weathering for 3 years. 

 
(ii) Warranty for Delineator 
The supplier of the Delineator must obtain and submit a performance warranty from the 
manufacturer of Delineator stating: 

1. There shall be no product failure due to manufacturing defect for a period of 6 months 
from the date of supply of the product 

2. Field performance of the Delineator shall be satisfactory for a period of at least 2 years, 
provided it is handled, installed and maintained as per the Delineator manufacturer’s 
recommendations 

3. Red and white colour retro-reflective sheeting used in the Delineator shall conform to 
ASTM D4956 type XI specifications and shall retain at least 80% of its initial values of 
coefficient of retro-reflection after getting subjected to accelerate outdoor weathering for 
3 years. 

4. Arrceditation letter from IRC for delineator is to be uploaded during the bid submission  
5. The tenderer should upload all the documents mentioned above during the bid 

Submission, failing which their Bid would be disqualified. 
 
 

D. Tender Conditions for Median Marker: 
 

1. Bidder should submit & upload a Letter of authorization confirming that the 
supplier of the Median Marker is an authorized applicator/convertor of the 
Median Marker Manufacturer for that particular work during the submission of 
Bid. 
 

2. Median Marker shall have manufacturer LOGO embossed on either side of the 
body during the injection molding process 
 

3. A conformance certificate from the Median Marker Manufacturer stating that the 
Median Markers to be supplied shall conform to the above specifications, shall be 
submitted by the contractor 

 
4. A test report from the manufacturer of retro-reflective sheeting stating that the 

Fluorescent Yellow retro-reflective sheeting used in the Median Marker shall 
conform to ASTM D4956 type XI specifications and shall retain at least 80% of 
its initial values of coefficient of retro-reflection after getting subjected to 
accelerated outdoor weathering for 3 years. 

 
5. Conformance certificate from the Manufacturer of the Median Marker stating that 

the Polycarbonate Used for Manufacturing of Median Markers conforms to 
ASTM D 256 for Impact Strength & ASTM G155 (or) ISO 180/A for 
Performance under accelerated weathering for 1000hrs as in Table I should be 
submitted by the bidder during the Bid. 
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Table-I 
 

Mechanical 
property 

Test 
Method 

Minimum 
Initial value  

(Joule/meter) 

Minimum value (Joule/meter)  
after 1000hrs of 

Accelerated Weathering  
as per ASTM G155 or ISO 

180/A 

Minimum  
% retention 

Impact Strength 
(Izod) 

ASTM 
D256 

600 J/m 420 J/m 70% 

 
6. A Pre-Qualification Warranty on field performance of the Median Marker shall 

be satisfactory for a period of at least 2 years, provided it is handled, installed 
and maintained as per the Median Marker manufacturer’s recommendations. 

 
7. A sample of the Median Marker confirming to the specifications mentioned above 

shall be submitted by the contractor. 
 

8. Accreditation letter from IRC for median marker is to be uploaded during bid 
submission 

 
9. The tenderer should upload all the documents mentioned above during the bid 

Submission, failing which their Bid would be disqualified. 
 

 
E. Tender Conditions for Aluminum backed Flexible Prismatic Sheeting  (AFP): 
 

1. Bidder should submit & upload a Letter of authorization confirming that the 
supplier of the AFP Sheeting is an authorized applicator/convertor of the 
Aluminum backed Flexible Prismatic Sheeting Manufacturer for the project 
during the Bid. 

 
2. A third party test report confirming the flexibility and reflectivity as per ASTM-  

D4956-09 Type-VI performance of the flexible prismatic sheeting used in AFP 
shall be submitted by the contractor during prequalification and supply of 
material. 

 
3. A copy of product accreditation certificate by IRC/CRRI should be submitted. 

 
4. Adhesion for application: This Aluminum-backed flexible prismatic sheeting, 

with the liner removed, shall be applied with a Neoprene high performance 
contact adhesive with Polychloroprene base, viscosity of 200-450 cps and solid 
content of 20-30% for better adhesion.  

 
5. Edge sealing for protection: After application, the edges of Aluminum-backed 

flexible prismatic sheeting shall be sealed all around with a two part epoxy 
based structural adhesive, with epoxy having viscosity of 8000-14000 m Pa.s 
when measured as per ISO 12058, so that it becomes extremely difficult to peel 
off. 
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6. Accreditation letter from IRC for AFP sheeting is to be uploaded during bid 

submission. 
 

7. The tenderer should upload all the documents mentioned above during the bid 
Submission, failing which their Bid would be disqualified. 

 
F. Tender Conditions for Thermo plastic road marking paint 

 
1. The tenderer must be an authorized applicator of BERGER Company/ BERGER 

Equivalent/ Equivalent brand 
2. He must obtain & must produce such authorization for each tender on the name of the 

work from the Manufacturer & shall upload the same at the time of tender. 

3.0        Scope of Work  
Providing and laying of hot applied thermoplastic road marking material as per Code of Practice 
for Road Markings (IRC-35) and as specified in the drawings or as directed by the Engineer in 
Charge. Road marking material shall comply MORT&H Specification for Road & Bridge Works 
(Section 803) and in addition to that shall also comply performance parameters criteria for road 
marking:-  
3.1    Performance parameters (after 7 days)  
 

3.1.1    Wear Durability at least 95 % as per ASTM D913  

3.1.2    Day time Visibility 

             Cement road (Qd), shall be min 130 mcd/m2/lux as per EN1436  
Asphalt road (Qd), shall be min 100 mcd/m2/lux as per EN1436  
 

3.1.3    Night time Visibility (Rl) > 250 mcd/ sqm /lx as per EN1436  

3.2         Performance parameters (after 2 years)  

3.2.1   Wear Durability at least 70 % as per ASTM D913  

3.2.2    Day time Visibility 

Cement road (Qd), shall be min 130 mcd/m2/lux as per EN1436 
Asphalt road (Qd), shall be min 100 mcd/m2/lux as per EN1436 
 

3.2.3       Night time Visibility (Rl) > 100 mcd/sqm/lx as per EN1436  
 

4. The tenderer/contractor must be an authorized applicator of BERGER Company/ 
BERGER Equivalent/ Equivalent brand well reputed manufacturer of road marking 
materials. At the time of tender submission, the contractor shall obtain and submit pre-
warranty certificate from the manufacturing company and copy of latest ISO certification 
awarded to the manufacturer for their road marking products. 

5. As a prequalification process, material shall be considered for use only when sufficient 
evidence exists to ensure that the material and services are conforming to the performance 
requirements. Therefore, contractors shall guarantee the road marking performance for its 
full service life of two years or as specified per tender specifications. 
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6. If any defect is noticed during this period it will be either rectified or replaced in total by 
the contractor within 7 days and if not attended to, the same shall be done by another 
agency at the risk and cost of the contractor.  
 

7. The contractor may be called for demonstration before any definitive laying or beginning 
of the work. Product initial performance (after 7 days) shall be tested and approved by the 
department/site engineers in charge as part of work execution control. 

8. Before commencement of the work the contractor has to procure the material from the 
manufacturer/Authorized C&F Agent of the manufacturer along with the BATCH TEST 
CERTIFICATE on the name of the work with INVOICE bill in original to the Engineer 
in Charge including retro-reflective sheeting and other items also, The Engineer in Charge 
of the work has to certify the quantity of the material consumed at the end of the work 
before making final payment. 

9. The agency shall submit test certificates as per  MORTH  803.4.2.2 table stating that their 
material meets that percentage of the weight ( Binder:18.0% Minimum, Glass 
Beads:30.4% Minimum , Calcium Carbonate & inert fillers : 42.0% Maximum & 
TITANIUM DIOXIDE : 10% Minimum as per national test house(NTH) of Govt of India  
& the department shall be inspecting to check whether the specification of the material is 
as per the NTH certificate or not as & when desired agency shall make all the necessary 
arrangements for such inspection  
 

10. The properties of thermoplastic materials & glass beads should meet ASTM D36 /BS 3262 
specifications , which should have the properties range like white index(60 to 70%), 
Luminance factor (80 to 85% etc) , such properties certificates have to be submitted at the 
time of tender submission on the name of work . 
 

11. The performance guarantee of the thermoplastic compound shall be provided by the 
agency in the name of the contractor as per the tender conditions. The contractor is 
responsible for any defects in the road safety items of work in collaboration with the 
manufacturer  

12. The tenderer should upload all the documents mentioned above during the bid Submission, 
failing which their Bid would be disqualified. 
 

13. The agency shall Quote common rate for the entire district considering Transportation. 
 

14. The rates quoted for centerline & Zebra markings shall be inclusive of all overhead costs 
exclusive of GST. 
 

15. If the agency produces any false or wrong information with regard to material quality & 
authorization, the agency shall be kept under black list. Further the agency /Manufacturer 
will not be allowed to carry out any work with R&B Department of Andhra Pradesh State. 
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G. Authorization Letter and  Pre-Qualification Warranty certificates for the Road Safety 
Furniture :-  

 
         The bidder has to furnish the following relevant documents for the Road Safety Furniture 
as detailed below:  

1) Authorization Letter and Pre-Qualification Warranty certificate for Retro 
Reflective Sheeting Manufacture Company having ISO Certificate and test 
Reports of 2 Years Mandatory  
 
2)   Authorization Letter and Pre-Qualification Warranty certificate for Road Studs 
Manufacture Company having ISO Certificate and test Reports of 2 Years 
Mandatory. 

 
3)  Authorization Letter and Pre-Qualification Warranty certificate for Delineators 
Manufacture Company having ISO Certificate and test Reports of 2 Years 
Mandatory  
 
4)  Authorization Letter and Pre-Qualification Warranty certificate for Median 
Markers Manufacture Company having ISO Certificate and test Reports of 2 
Years Mandatory  
 
5) Authorization Certificate of THERMOPLASTIC Road marking manufacturer 
of ISO certified company  

 
SPECIAL TECHNICAL CONDITIONS for “W” metal Beam Crash Barrier 

 
1. The “W” metal Beam Crash Barrier system should be duly accredited y the Indian 

Road Congress (IRC). 
2. “W” Metal Beam Crash Barrier should be crash tested and certified and to be 

executed inline with the instructions issued by MoRT&H, New Delhi vide 
No.RW/NH-29023/02/2019-S&R (P&B), Dated: 01.01.2020. 

3. The “W” metal Beam Crash Barrier should be of material which is highly shock 
absorbing and durable in nature. 

4. The bidder should have the required crash test certification in its name or may 
produce it from manufacture or authorized representative of the Manufacturers and 
submit MAF (Manufacturer Authorization Form) duly with the bid documents.  

5. CVC’s guidelines regarding consideration of Indian agents issued vide letter NO. 
12-02-6-CTE/SPL(I)-2/16173, dated 13.01.2012 shall be followed: 
 
a. In the tender, either the India agent on behalf of the Principal / OEM (Original 

Equipment Manufacturer) or Principal / OEM itself can bid but both cannot 
bid simultaneously for the same item / product in the same tender. 

b. If an agent submits bid on behalf of the Principal / OEM, the same agent shall 
not submit a bid on behalf of another Principal / OEM in the same tender for 
the same item / product. 
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6. In eligibility criteria the past experience of similar nature of work by Principal / 
OEM or the agent shall be considered. 

7. The manufacturer / supplier shall provide all applicable crash test reports that 
confirms the proposed barrier to have passed the crash test conducted by accredited 
crash testing laboratory having all the facilities for carrying out crash barrier test 
for the desired performance. For other specifications crash barrier should adhere 
to IRC 119-2015 (Guideline for Traffic Safety Barriers). 

8. The material dimensions and specifications of the material to be supplied shall be 
same as the material used in the barrier for the crash tests and for which the test 
reports submitted. 

9. All steel elements including posts, beam sections, bolts, nuts, hardware and other 
steel fittings shall be hot dip galvanized or painted with an approved paint. If 
galvanized, all elements shall be free from abrasion, rough or sharp edges and shall 
not be kinked, twisted or bent. Damaged galvanized surfaces, edges of holes and 
ends of steel sections cut after galvanizing shall be cleaned and re galvanized as 
per IRC 119:2015. 

10. Contractor / Manufacturer / Supplier installing safety roller crash barrier is 
responsible for performance of crash barrier to serve the intended objective of 
containing the vehicle in case of hit.  
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Appendix-I 

 
The Appendix forms part of Bid. Bidders are required to fill up all the blanks in the 
form of Bid and Appendix thereto)  

 
FINANCIAL BID FORM 

 
To 
The Superintending Engineer, 
(R&) NH Circle,  
Opp. Medical College, Sai Nagar, 
Ananthapuramu 
Email Id: senhatp@yahoo.in 
 
 

DESCRIPTION OF WORKS: “Providing of Road safety Interventions for 
the Accident Locations at Km. 181/0-8 Km 185/300 - 186/100, Km.189/8 - 
190/00, Km 196/0-8 & Km.198/6-199/400 of Kadiri- Mulakalacheruvu 
Section NH-42 in Sri Sathya Sai District”. 
 

 
Reference letter No. ………………….. 
 
Dear Sir, 
 
  Having examined the site of works and Bid Documents, comprising 

Instructions to Bidders, Scope of works, Conditions of Contract, Technical 
Specifications, Bill of Quantities and schedules for the execution of the above 
named works, we, the undersigned offer to execute and complete such works 
and remedy any defects therein in conformity with the said bid documents for 
the sum of Rs. _________ (Rupees 
________________________________________) or such other sum as may 
be ascertained in accordance with the said Bid documents.   

 
2. We undertake, if our Bid is accepted, to commence the work within fifteen 

(15) days of receipt of the order to commence, and to complete and deliver 
the sections and whole of the works comprised in the Contract within the 
period stated in the bid hereto. 

 
3. If our Bid is accepted, we will furnish Performance Security (ies) in the form 

of a Bank Guarantee to be jointly and severally bound on us, in accordance 
with the Conditions of Contract.  

 
4. We agree to abide by this Bid for the period of One Hundred & Twenty (120) 

days from the last date fixed for Bid Submission and it shall remain binding 
upon us and may be accepted at any time before the expiry of that period. 

 



 

 
 

5. We confirm our agreement to treat the Bid documents and other records 
connected with the works as secret and confidential documents and shall not 
communicate information contained therein to any person other than the 
person authorized by the Employer or use such information in any manner 
prejudicial to the safety and integrity of the works. 

 
6. Unless and until an agreement is prepared and executed, this Bid, together 

with your written acceptance thereof, shall constitute a binding Contract 
between us, but without prejudice to your right to withdraw such acceptance 
without assigning any reasons thereof. 

 
7. We understand that you are not bound to accept the lowest or any bid you may 

receive.  
 

Dated this ____________ day of _________________ 2025 
 
Signature _____________ in the capacity of ______________ duly authorized 
** 

 
 To sign Bid for and on behalf of   
______________________________________ 

    (In block capital letters) 
 
 
 Address:    _____________________ 
 
    _____________________ 
 
 Signature of Witness  _____________________ 
 
 Name of witness  _____________________ 
 
 Address of witness  ______________________ 
 
    ______________________ 
 
 
 
** Certified copy of Power of Attorney/authorization for signature shall be 

furnished by the bidder.   



 

 
 

Bill of Quantities 
9.00 Preamble 
 
9.01 The Bill of quantities shall be read in conjunction with the Instructions to 

Bidders, Conditions of Contract, Scope of Work and Specifications. 
 
9.02 The quantities given in the Bill of quantities are estimated quantities.  The 

basis of payment will be actual quantities of work indented and carried out and 
valued at the rates and prices tendered in the priced Bills of quantities, where 
applicable and otherwise at such rates and prices as the Engineer may fix 
within the terms of Contract. 

 
9.03 The rates and prices tendered in the priced Bill of Quantities shall include all 

equipment, plant, tools, spares, labour, supervision, overheads, consumables, 
materials, erection, maintenance, testing of input material delivered, profit, 
taxes and duties together with all general risks, liabilities and obligations set 
out and implied in the Contract and other incidentals to comply with the 
requirements of technical specifications and scope of work. 

 
9.04 The rates and prices shall be quoted entirely in Indian Currency. 
 
9.05 A rate or price shall be entered as a single rate as Tender Premium % above / 

below on the amount in General Abstract. 
 
9.06 The whole cost of complying with the provisions of the contract shall be 

included in the items provided in the priced Bill of Quantities and where no 
rates are provided the cost shall be deemed to be distributed among the rates 
and prices entered for the related items of work. 

 
9.07 The contractor shall keep the entire carriageway neat and clean throughout the 

contract period. The contractor shall maintain guard rails, railings, crash 
barriers, road furniture etc. in good condition by cleaning them frequently as 
advised / required by using suitable detergents/ chemicals. 

 
 The staff of the contractor shall wear safety jackets, shoes, helmets etc. 

while on duty and any violation will attract a fine of Rs. 5,000/- for 
each incident. 

 Failure to erect safety signage or trying to carry out the works without 
proper precautions/safety measures as required will attract a fine of Rs. 
5,000/- for each incident. 

 
9.08 The Tendered rate for incident Management shall include all equipment, labor, 

material, consumable, tools, spares and other incidentals to comply with the 
requirement of the scope of the work and technical specifications. 

 
9.09 General directions and descriptions of work and materials are not necessarily 

repeated or summarized in the Bill of Quantities. Reference to the relevant 
sections of the bidding document shall be made before entering rates or prices 
against each item in the Bill of Quantities. 



 

 
 

 
DESCRIPTION OF WORK: Providing Short Term Rectification Measures 
for the Identified Black Spot 5 Nos: (1) AР-(05)-258 (2) AР-(05)-259 (3) AР-
(05)-260 (4) AP-(05)-261 and (5) AP-(05)-262 under 2019-21 series of 
Palamaneru - Krishnagiri Border Section NH-42 in Chittoor District. 
 

ABSTRACT OF COST 
 
 
Sl. No. Description Amount 

1 Grand Total of BOQ 

Rs. 97,08,806/- 
(Rupees Ninety Seven Lakhs 
Eight Thousand Eight Hundred 
and Six Only) 

 I/We agree to execute the above works on 
the   tender   premium   -----------% 
above/below the Grand Total of the 
project cost as given above. 

(In words ) --------------------------
----------percent 
Above / Below 

 
Note: The Grand Total of BOQ is including GST.  



Figures Words

Supplying of hot applied thermoplastic road marking compound, 2.5mm thick including reflectorising glass beads @ 250gms with Reflectorising
Glass Beads on Bituminous Surface at 250 gms per sqm area, thickness of 2.5mm is exclusive of surface applied glass bead as per IRC: 35, the
material should be of BERGER Company/ BERGER Equivalent and must comply with the following: a) White index for the product should be in
the range of 60-70 when measured against standard reference. The applied panel 7/8 number must be submitted for checking up the white index
in the department lab. In case the department approves the white index of any vendor, the department engineer may carryout random checking of
the applied products at site against the approved panel. In case of any major deviation, beyond acceptance limit, department reserve the right to
cancel or reject the total supplied consignment of the said material and will compell the vendor has to replace the full consignment by the desired
material as per approved panel at his own cost and additional demurrages may be claimed due to loss of man days (as per the rules of the
department). b) Luminance factor of the material should be in the range of 80-85% at 45 degree centigrade as per AASTHOM 249. c) Crack
resistance: The applied panel cured for 7 days under ambient condition and then should be tested as per BS3262, Part-1, 1989 and should pass
at the range of '0' degree centigrade to '-10' degree centigrade D) Adhesion: Strong E) Softening point: 102 degree centigrade F) Dried film finish:
Smooth and uniform G) Night Vision: High as directed by the Engineer-in-Charge and confirming to IS: 164-2023 and clause conforming to IRC 35-
2015 (MoRTH Clause 803 for technical specification and performance for IRC 35:2015).

In case of any major deviation, beyond acceptance limit, department reserve the right to cancel or reject the total supplied consignment of
the said material and will compell the vendor has to replace the full consignment by the desired material as per approved panel at his own
cost and additional demurrages may be claimed due to loss of man days (as per the rules of the department). b) Luminance factor of the
material should be in the range of 80-85% at 45 degree centigrade as per AASTHOM 249. c) Crack resistance: The applied panel cured
for 7 days under ambient condition and then should be tested as per BS3262, Part-1, 1989 and should pass at the range of '0' degree
centigrade to '-10' degree centigrade D) Adhesion : Strong E) Softening point: 102 degree centigrade F) Dried film finish : Smooth and
uniform G) Night Vision: High as directed by the Engineer-in-Charge and
confirming to IS: 164-2023 and clause conforming to IRC 35-2015 (MoRTH Clause 803 for technical specification and performance for
IRC 35:2015)

Accident locations of Kadiri- Mulakalacheruvu Section in NH-42

Providing and fixing Reflective pavement markers (Road Studs) of plastic body moulded from HIPS (Hi-Impact polystyrene) or ABS or
ASA (Acrylic Strene Acrylonitrite) and refectve panels shall consists of number of lenses containing single or dual prismatic cubes
capable of provoding total internal reflection of the light entering the lens face and confirming to ASTM,BS and complying to guide lines
issued by MOST Circular No. RW/NH-33023/10/97 DO.III Dt.11-06-1997 & Clause 804 of MoRTH specifications.
The hight, width shall not exeed 20 mm,130 mmm and the area of the each retro reflecting surface shall not be less than 13 sqcm and the
slope of retro reflecting surface shall preferably be 35 +/-5 degree to base.Fixing will be without nails and the reflective marker shall be
fixed to the road surfacе using adhesives and the procedure recommended by the manufacturere and as per para 6.2 of theMoRTH
Circular including cost and conveyace os all materials, equipment, machinery and labour with all leads and lifts, loading charges site
clearence etc. and complete necessery for sucesseful completion of the work.

Accident locations of Kadiri- Mulakalacheruvu Section in NH-42

2218892.001

2 1680 Nos            388.00 

Rupees 
Three 

Hundred 
Eighty Eight 

Only

651840.00

3692 Sqm            601.00 
Rupees Six 

Hundred 
one Only

AMOUNT    
Rs.      P

Tender Inviting Authority: Superintending Engineer (R&B), National Highways Circle, Anantapuramu, Andhra Pradesh.

NAME OF WORK: "Providing of Road safety Interventions for the Accident Locations at Km. 181/0-8, Km 185/300 - 186/100, Km. 189/8 - 190/00, Km 196/0 - 8 & Km. 198/6 - 199/400 of Kadiri- 

Mulakalacheruvu Section NH-42 in Sri Sathya Sai District."

Schedule-A

Sl.
No

Description of work Qty. Unit

MORTH 
Sp.No 

5th 
revision

RATE In Figures 
Rs.      P



Supplying and installation of Hazard Markers using M.S. angle of size 55x55x6 mm and 120cm high above ground level painted with two
coats of black & white stripes of 15cm wide with first quality synthetic enamel paint over one coat of appropriate primer of approved
brand,colour, with 30cm x 90cm Type - XI of ASTMD 4956-09 High Intensity Prismatic Retro reflective sheeting of Yellow colour and
confirming to IRC 67:2022 fixed over 3MM Alluminium Composite Material having minimum 0.30 mm thick Aluminium skin on both sides
with standard supports consisting of alternately black and Yellow with black stripes in screen printing sloping downward at an angle of 45
degrees towards the side of the obstruction on which the traffic is to pass and buried into the ground in a trench of size 30cm x 30cm and
50cm depth filled with CC M-25 including cost and conveyance of all materials, equipment,
machinery and labour with all leads and lifts, loading and un-loading charges necessary for successfull completion of the work on any
road in division as directed by Engineer-in-Charge and conforming to IRC 67-2022, IRC 79:2019 & MORT&H specification No.805 and
approved drawings etc., complete for finished item of work.

Accident locations of Kadiri- Mulakalacheruvu Section in NH-42

Supplying and installation of SOLAR BLINKERS having polycarbonate Die moulded body conforming
to international standard size 300 mm dia signal aspect 20 to 90 flades per minutes as desired includes
mono / crustailine solar ceell module sealed maintaned free battery inbuilt control card and solid state
Blinker, solar charge regulator@ 90 percent charge efficiency 24 hours operation,Automatic ON / OFF
Dusk to Dawn operation, 2 to 4 days system autonomy working voltage 12 V, 24V volts DC 300m
round lights source, culster of high intetnsity ultra bright leds, Amber LED colors, visibilty 1000 mts
Good even during HAZY weather, single aspect module, fine control over operation of system, panel
blinking etc.,

Accident locations of Kadiri- Mulakalacheruvu Section in NH-42

Supply of Installation of 120W Solar LED based Solar Street Light System with Installation of 9 mtr octagonal pole of 175 mm bottom top
dia 100mm*3mm thickness base plate 350 radius 20mm thickness made with mild steel HRC Superior grade sheet along with 3mm
thickness with 80 microns hot dip galvanized pole. solar structure canopy of 114 mm dia pipe along with angle and channel as per
requirement for solar panel support including single arm of 1.5 MTR -2 MTR length, battery storage box
as per requirement with lock and key fully hot dip galvanized Mono crystalline 540 watt solar panel with 150-160 ah 25.6 Volt lithium and
prismatic battery for atleast 24 hours backup (hours means 3 nights from 7 pm until morning 4 am) with 120w street light working on full
ca-pacity (100%throughout (50000 burning hours) along with copper wire as per standard) the item also consist of 6 nos of foundation bolt
L Shape 24mm x 850 mm length including M25 concrete (foundation size as per structure) (500 x 500
x1600) including required steel (transportation, loading, unloading, store all including the following rates) for achieving 40 LUX for each
location pole to pole distance 20-22 mtr. Battery shall vary from 130 ah to 160 ah.
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Providing and errecting a W metal beam crash barrier comprising of 3 mm Thick corrugated sheet metal beam rail 70 cm above road/
ground level fixed on ISMC series channel vertical post 150x75x5 mm spaced 2 m center- to - center 1.80 m high 1.1 m below ground/
road level all steels parts and fitments to be galvanised by hot dip process all fitting to conform to IS: 1367 and metal beam rail to be fixed
process all fitting to conform to ID1367 and IS 1364 metal beam rail to fixed on the vertical post eith a spacer of channel section
150x75x7 mm 330 mm long complete as per clause 810 of MORTH Specifications.
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This flexible prismatic sheeting shall be of 1ft width and laminated at the back with a 50 micron thick Aluminum (Al) foil with pressure
sensitive adhesive and liner. Further, this flexible prismatic sheeting shall have screen printed arrow/slant line pattern in black color on top 
in a continuous roll format. Neither AFP sheeting nor the flexible prismatic sheeting used in it shall crack when slowly bent in 1 second
time around a 1/8th inch mandrel after being conditioned for 24hrs at 0°C and tested as per section S2.2.2. of ASTM D 4956-09. The AFP
sheeting, with the liner removed, shall be applied with a neoprene contact adhesive with Polychloroprene as base, viscosity of 200-450
cps and solid content of 20-30%. Once applied, the edges of the product shall be sealed all around with a two-part epoxy based structural
adhesive and shall be extremely resistant to peel-off. A test report from institutes like ARAI/CRRI confirming to above mentioned flexibility
and ASTM-D4956-09 Туре-XI retro reflectivity performance of the flexible prismatic sheeting used in AFP shall be submitted by the
tenderer during prequalification and supply of material.
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Providing and fixing mandatory / Regulatory sign boards size 900 mm equilateral Triangle made out of type - XI of ASTMD 4956-09 wide
angle cube cornered micro prismatic Retro - reflective sheeting and conforming to IRC 67:2022 for full bank ground of white colour and
letters / logos done by screen printing in black colour boarders by screen printing in red colour and fixed over 4 MM aluminum composite
Material (ACM) sheet having minimum 0.50 mm thick aluminum skin on both sides with back side painted grey colour and fixed over back
support frame of M.S angle 25X25X3 mm all round and fixing with 35x35x4 mm and mounted on a ms angle post size 75x75x6 mm with
clear height of not less than 2.1 m from ground level the bottom of the board. the support should be painted with one coat of red oxide
paint and 2 coats of synthetic enamel paint Black and white colour with bands of 30 cm if height. the signpost shall be firmly fixed with ms
base angle 35x35x4 mm in to the ground by M25 concrete foundation of size 450x450x600 mm including cost and conveyance of all
material equipments machinery and labor with all leads and lift, loading charges necessary for satisfactory completion of the work as
directed by engineer - in - Charge.
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Providing and fixing mandatory / Regulatory sign boards size 900 mm circular made out of type - XI of ASTMD 4956-09 wide angle cube
cornered micro prismatic Retro - reflective sheeting and conforming to IRC 67:2022 for full bank ground of white colour and letters / logos
done by screen printing in black colour boarders by screen printing in red colour and fixed over 4 MM aluminum composite Material
(ACM) sheet having minimum 0.50 mm thick aluminum skin on both sides with back side painted grey
colour and fixed over back support frame of M.S angle 25X25X3 mm all round and fixing with 35x35x4 mm and mounted on a ms angle
post size 75x75x6 mm with clear height of not less than 2.1 m from ground level the bottom of the board. the support should be painted
with one coat of red oxide paint and 2 coats of synthetic enamel paint Black and white colour with bands of 30 cm if height. the signpost
shall be firmly fixed with ms base angle 35x35x4 mm in to the ground by M25 concrete foundation of size 450x450x600 mm including cost
and conveyance of all material equipments machinery and labor with all leads and lift, loading charges necessary for satisfactory
completion of the work as directed by engineer - in - Charge.
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Providing and fixing Chevron board size 600 X 800 mm made out of type - XI of ASTMD 4956- 09 high intensity prismatic Retro reflective
sheeting and confirming to IRC:67:2022 for full background of Green colour & white letters and fixed over 3MM aluminum composite
Material sheet having minimum 0.30 mm thick aluminum skin on both sides with back side painted grey colour and fixed over back
support frame of M.S angle 25X25X3 mm all round and fixing with 35x35x4 mm and mounted on a ms angle
post size 75x75x6 mm with clear height of not less than 2.1 m from ground level the bottom of the board. the support should be painted
with one coat of red oxide paint and 2 coats of synthetic enamel paint Black and white colour with bands of 30 cm if height. the signpost
shall be firmly fixed with ms base angle 35x35x4 mm in to the ground by M25 concrete foundation of size 450x450x600 mm including cost
and conveyance of all material equipments machinery and labor with all leads and lift, loading charges necessary for satisfactory
completion of the work as directed by engineer - in - Charge.
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Supplying and installation of delineators (road way indicators) not less than 800 mm high above ground level. The delineator shall have a
core and shell construction which be made of tough high impact resistant injection - molded thermoplastic outer body. The inner core
shall consist of powder coasted or painted mild steel of minimum thickness1.0mm. the delineator should have top retro reflective unit
consisting if white color micro prismatic non metallic retro reflective sheeting on both side having minimum exposed area of 125 cm2 and
bottom retro reflective unit consisting of red color micro prismatic non metallic retro reflective sheeting of minimum exposed area of 35
cm2 each side confirming to ASTM D4956 type XI standards. The delineators shall be fixed to the ground by inserting the root of the
delineator up to the marked portion and by firm concrete filling as per the instructions by
engineer - in- charge and conforming to IRC 79:2019 & Clause 806 of MoRTH Specifications.
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Providing and fixing Facility Informatory Sign board size 1500X1200 mm made out of type - XI of ASTMD 4956- 09 wide angle cube
cornered micro prismatic Retro reflective sheeting and confirming to IRC:67:2022 for full background of Green colour & white letters and
fixed over 4MM aluminum composite Material sheet having minimum 0.50 mm thick aluminum skin on both sides with back side painted
grey colour and fixed over back support frame of M.S angle 25X25X3 mm all round and fixing with 35x35x4 mm and mounted on a ms
angle post size 75x75x6 mm with clear height of not less than 2.1 m from ground level the bottom of the board. the support should be
painted with one coat of red oxide paint and 2 coats of synthetic enamel paint Black and white colour with bands of 30 cm if height. the
signpost shall be firmly fixed with ms base angle 35x35x4 mm in to the ground by M25 concrete
foundation of size 450x450x600 mm including cost and conveyance of all material equipments machinery and labor with all leads and lift,
loading charges necessary for satisfactory completion of the work as directed by engineer - in - Charge and conforming to Clause 801 of
MoRTH Specifications.
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Total Amount Rs.

Add GST 18%

 Estimate Contract Value Rs.

Superintending Engineer
(R&B) N.H. Circle, Ananthapuramu


