

Proceeding of the technical bids evaluation committee meeting held on 04-08-2026 in the office of the Executive Engineer NH Division HP,PWD Hamirpur constituted for opening of tender invited vide this office letter No. 2765-75, dated 18.07.2026.

Name of work:- Construction of 2 Lane with paved shoulder of Hamirpur bypass of New NH-103 and NH-03 Design Chainage Km 121+175 to Km 138+295 Design length 17.120 Km in the State of Himachal Pradesh under NH (O) One time Improvement estimate for strengthening Maintenance of existing stretch of NH-03 Old NH-88 from existing Km 147.600 to Km 160.600 Pucca Bharo - Hamirpur to Chil Bahal of Shimla -Matour- Section in the State of Himachal Pradesh. (SH Improvement in km 130/950 to 137/450 Section-II) Tender ID 2026_MoRTH_918108_2

The committee comprising of the following members has opened the technical bids online on **28.07.2026** in the office of the Executive Engineer, NH Division HP,PWD Hamirpur for the above work. The Administrative Approval and Expenditure Sanction (A/A & E/S) for the above mentioned work was accorded vide NHAI, PIU Hamirpur letter No. 11014/8/138/2025/PIU-HMR/(E-297685)/1532 dated 18-03-2026, amounting to Rs. 36.25 crore (incl. GST @18% & Labour Cess @1%) only and the bids for the said work were invited on the basis of approved DNIT for civil cost of Rs. 19,52,62,469/- (excluding GST) vide Chief Engineer (NH) HPPWD Shimla letter No. PW/CE-NH-88-CTR-Km. 130/950 to 137/450 -S-II/2026-592-94, dated 21.05.2026. This tender was published by Director, Information & Public Relation Deptt. Himachal Pradesh Shimla in newspapers vide RO No. 2030, dated 20.07.2026 and published on e-procurement portal w.e.f. 20.07.2026 to 27.07.2026. In response of five number contractors found eligible for technical bid opening as per tender document, committee mentioned opened technical bid on 28.07.2026 as under:-

Sr. No.	Name & Designation of the Committee Members	
1.	The Executive Engineer, NH Division HP,PWD Hamirpur	Chairman
2.	The Superintendent Gr-II, NH Division HP,PWD Hamirpur	Member
3.	The Divisional Accounts Officer, NH Division HP,PWD Hamirpur	Member
4.	The Divisional Head Draftsman/DM, NH Division HP,PWD Hamirpur	Member

The meeting of the evaluation committee was held on dated **04.08.2026** to evaluate the technical bids of all bidders. The committee pursues the bid security provided by the bidders towards bid security subject to confirmation from the respective banks. The committee deliberated the technical evaluation as per evaluation criteria mentioned in the tender documents. The outcome of technical evaluation is as below:-

Sr. No.	Name of Govt. Contractor / firm	Remarks
1.	SS Chauhans Construction Pvt. Ltd. Jahu, District Hamirpur (H.P.)	Technically Qualified
2.	BHAMBHU BUILDERS, Chandigarh	Technically Qualified
3.	M/s Satish Kumar Sharma, VPO Dhussara, Tehsil Amb District Una (H.P.)	Technically Qualified
4.	Seerat Construction Pvt. Ltd. Hisar Haryana	Technically not Qualified, Section-I clause 4.1, 4.3(I) the proposed methodology not uploaded, Section-1 Clause 3.2 undertaking

		not uploaded, Section-6 witness not mentioned in Form of bid so found deficient, Section-1, clause 12.1 undertaking DRE not uploaded, documents as per Section-2, clause 1.4(B) & 1.15 also not found uploaded.
5.	Om Parkash Sharma & Sons VPO Daulatpur Chowk, Distt. Una (H.P.)	Technically Qualified

The committee after deliberations recommends opening of financial bids of qualified bidders on dated **10.08.2026 at 11:00 A.M.**

Divisional Accounts Officer,
NH Division,
HPPWD Hamirpur

H.D.M. / D.M.
NH Division Hamirpur

Superintendent Gr-II
NH Division Hamirpur

Executive Engineer
NH Division
HPPWD Hamirpur

Name of work: Construction of 2 Lane with paved shoulder of Hamirpur bypass of New NH-103 and NH-03 Design Chainage Km 121+175 to Km 138+295 Design length 17.120 Km in the State of Himachal Pradesh under NH (O) One time Improvement estimate for strengthening Maintenance of existing stretch of NH-03 Old NH-88 from existing Km 147.600 to Km 160.600 Pucca Bharo -Hamirpur to Chil Bahal of Shimla -Matour- Section in the State of Himachal Pradesh. (SH Improvement in km 130/950 to 137/450 Section-II) Tender ID 2026_MoRTH_918108_2

Estimated Cost 195262469 Bid Security 3906000 Tender Fee 20000

33% of Estt.Cost 64436615 10% of Estt. Cost 19526247

Sr. No.	Stipulations/ Minimum qualification required	Ref. to SBD clause	Name of Bidder					Remarks
			1) SS Chauhans Const. Pvt. Ltd. Jahu, District Hamirpur (H.P.)	2) BHAMBHU BUILDERS, Chandigarh	3) M/s Satish Kumar Sharma, VPO Dhussara, Tehsil Amb District Una	4) Seerat Construction Pvt. Ltd. Hisar Haryana	5) Sh. Om Parkash Sharma, VPO Daulatpur Chowk, District Una	
1	Copies of original documents defining the constitution or legal status, place of registration, and principal place of business; written power of attorney of the signatory of the Bid to commit the Bidder.	Section-I, clause 4.3 (a)	Attached at Page 7-60, 337-338, 342-348	Attached at Page 6, 151-169	Attached at Page 333-370, 417	Attached at Page 1-75, 92-96, 98-122, 374-378, 395-419	Attached at Page No. 1-12, 430-451, 475-477	All found qualified
2	Total monetary value of construction work performed for each of the last five years, and Average annual turnover (defined as billing for works in progress and completed in all classes of civil engineering construction works only) over the last five years of 33 per cent of the value of contract/ contracts applied for. (The annual financial turn over amount should be Rs. 6,44,36,615/- only)	Section-I, clause 4.3 (b), and 4.5.3 (a)	Attached at Page 350	Attached at Page 177-188	Attached at Page 183	Attached at Page 75-88, 97	Attached at Page No. 14, 183-203	All found qualified

3	Experience in works of a similar nature and size for each of the last five years, and details of works underway or contractually committed; and clients who may be contacted for further information on those contracts. Experience in successfully completing or substantially completing at least one contract of highway, Major Distt. road (MDR) (road and / or bridge works) airport runway of at least 33 per cent of the value of proposed contract within the last five years. The works may have been executed by the Applicant as prime contractor or as a member of joint venture or sub contractor. As sub contractor, he should have acquired the experience of execution of all major items of works under the proposed contract. In case a project has been executed by a joint venture, weightage towards experience of the project would be given to each joint venture in proportion to their participation in the joint venture. Substantially completed works means those works which are at least 90% completed as on the date of submission (i.e. gross value of work done up to the last date of submission is 90% or more of the original contract price) and continuing satisfactorily. For these, a certificate from the employer shall be submitted along with the application incorporating clearly the name of the work, contract value, billing amount, date of commencement of works,	Section-I, clause 4.3 (c), and 4.5.3 (c)	Attached at Page 67-169	Attached at Page 7-9, 13-53, 80-91	Attached at Page 371-397	Attached at Page 370-389	Attached at Page No. 183-203	All found qualified
4	Major items of construction equipment proposed to carry out the Contract.	Section-I, clause 4.3 (d), 4.5.5	Attached at Page 173-276	Attached at Page 54-127	Attached at Page 419-498	Attached at Page 427, 448-579	Attached at Page No. 245-405	All found qualified
5	Qualifications and experience of key site management and technical personnel proposed for Contract.	Section-I, clause 4.3 €, 4.5.4	Attached at Page 280-309	Attached at Page 128-148	Attached at Page 499-504	Attached at Page 312-319, 580-643	Attached at Page No. 406-415	All found qualified
6	Reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports for the past five years, and the audited balance sheets for the last five years should be submitted, which must demonstrate the soundness of the Applicant's financial position, showing long term profitability including an estimated financial projection for the next two years. If necessary, the Employer will make inquiries with the applicant's bankers	Section-I, clause 4.3 (f), and 4.5.7	Attached at Page 350-529	Attached at Page 189-218	Attached at Page 183-332	Attached at Page 123-310, 329-362	Attached at Page No. 13-182, 452-469	All found qualified
7	Evidence of access to line (s) of credit and availability of other financial resources facilities (10% of contract value), certified by the Bankers (Not more than 3 months old).	Section-I, clause 4.3 (g), 4.5.6	Attached at Page 322	Attached at Page 3	Attached at Page 181	Attached at Page 311	Attached at Page No. 416	All found qualified
8	Undertaking that the bidder will be able to invest a minimum cash up to 25% of contract value of work, during implementation of work.	Section-I, clause 4.3 (h)	Attached at Page 277-278	Attached at Page 172	Attached at Page 405	Attached at Page 430	Attached at Page No. 486	All found qualified

9	Authority to seek references from the Bidder's bankers	Section-I, clause 4.3 (i)	Attached at Page 325, 323, 339	Attached at Page 174	Attached at Page 179, 413	Attached at Page 311	Attached at Page No. 417	All found qualified
10	Information regarding any litigation, current or during the last five years, in which the Bidder is involved, the parties concerned, and disputed Amount, and the Applicant should provide accurate information on any litigation or arbitration resulting from contracts completed or under execution by him over the last five years. A consistent history of awards against the Applicant or any partner of a joint venture may result in failure of the applicant.	Section-I, clause 4.3 (j), and 4.5.8	Attached at Page 326- 327	Attached at Page 11	Attached at Page 163- 164	Attached at Page 421	Attached at Page No. 481-482	All found qualified
11	Proposals for subcontracting components of the Works amounting to more than 10 per cent of the Bid Price (for each, the qualifications and experience of the identified subcontractor in the relevant field should be annexed).	Section-I, clause 4.3 (k)	Attached at Page 170, 172	Attached at Page 10	Attached at Page 409- 411	Not found attached so considered nil	Attached at Page No. 489	All found qualified
12	The proposed methodology and programme of construction, backed with equipment planning and deployment, duly supported with broad calculations and quality control procedures proposed to be adopted, justifying their capability of execution and completion of the work as per technical specifications within the stipulated period of completion as per milestones (for all contracts over Rs.5 Crore).	Section-I, clause 4.1, 4.3 (l)	Attached at Page 310- 320	Attached at Page 219- 227	Attached at Page 1-48, 171	Not found attached so found deficient on this account	Attached at Page No. 492	All found qualified except Seerat construction s Pvt. Ltd.
13	Bid security and Tender Fee	Section-I, clause 16.1	Attached at Page 1-6	Attached at Page 1-2	Attached at Page 165- 170	Attached at Page 320, 370-373	Attached at Page No. 418-425	All found qualified
14	Existing commitments		Attached at Page 67- 71	Attached at Page 8-9	Attached at Page 175- 177	Attached at Page 363-366	Attached at Page No. 204-245	All found qualified
15	Information regarding association with the consultant who has prepared the design etc. of the project.	Section-I, clause 3.2.	Attached at Page 328	Attached at Page 11	Attached at Page 407	Not found attached so found deficient on this account	Attached at Page No. 473-474, 494	All found qualified except Seerat construction s Pvt. Ltd.
16	Bid validity	Instructions clause No.15	Attached at Page 331	Attached at Page 173	Attached at Page 401	Attached at Page 394, 425	Attached at Page No. 495	All found qualified
17	Affidavits	Section-2 3.1(i)	Attached at Page 63- 64	Attached at Page 170- 171	Attached at Page 163- 164	Attached at Page 368-369	Attached at Page No. 426-429	All found qualified
18	Undertakings		Attached at Page 332-336	Attached at Page 175	Attached at Page 415	Attached at Page 423-424	Attached at Page No. 478-480	All found qualified
19	4.3 (b) Total monetary value of construction work performed for each of the last five years	Section-I, clause 4.3 (b)	Attached at Page 350	Attached at Page 189- 191	Attached at Page 183	Attached at Page 123-310, 329-362	Attached at Page No. 14, 183-203	All found qualified

		Section-1	Attached at Page 329-330	Attached at Page 4-5	Attached at Page 173	Attached at Page 428-429, but witness not mentioned so found deficient on this account	Attached at Page No. 471-472	All found qualified except Seerat construction s Pvt. Ltd.
21	Undertaking regarding DRE.	Section-1, clause 12.1 (vi)	Attached at Page 340	Attached at Page 176	Attached at Page 403	Not found attached so found deficient on this account	Attached at Page No. 488	All found qualified except Seerat construction s Pvt. Ltd.
22	Bids submttd, and pending.	Section-2, clause 1.4(B).	Attached at Page 171	Attached at Page 9	Attached at Page 177	Not found attached so found deficient on this account	Attached at Page No. 470	All found qualified except Seerat construction s Pvt. Ltd.
23	Quality Assurance Programme.	Section-2, clause 1.15.	Attached at Page 310-320	Attached at Page 228-256	Attached at Page 49-161	Not found attached so found deficient on this account	Attached at Page No. 491-493, 497, 499	All found qualified except Seerat construction s Pvt. Ltd.

Divisional Accounts Officer
NH Division
HPPWD Hamirpur

H.D.M. / D.M.
NH Division
HPPWD Hamirpur

Superintendent Gr-II
NH Division
HPPWD Hamirpur

Executive Engineer
NH Division
HPPWD Hamirpur

Bid Capacity Evaluation

Name of work :-

Construction of 2 Lane with paved shoulder of Hamirpur bypass of New NH-103 and NH-03 Design Chainage Km 121+175 to Km 138+295 Design length 17.120 Km in the State of Himachal Pradesh under NH (O) One time Improvement estimate for strengthening Maintenance of existing stretch of NH-03 Old NH-88 from existing Km 147.600 to Km 160.600 Pucca Bharo -Hamirpur to Chil Bahal of Shimla -Matour- Section in the State of Himachal Pradesh. (SH Improvement in km 130/950 to 137/450 Section-II) Tender ID 2026_MoRTH_918108_2

Sr. No.	Name of Contractor	Value of Civil Engg works completed (in lacs)					Updated value of Civil Engg works completed (in lacs)					Maximum Value of Civil works (A)	Number of Years (N)	M	Existing Commitments (B)	Bid Capacity	Bid Value	Remarks
		2021-22	2022-23	2023-24	2024-25	2025-26	2021-22 Multiplying factor (1.61)	2022-23 Multiplying factor (1.46)	2023-24 Multiplying factor (1.33)	2024-25 Multiplying factor (1.21)	2025-26 Multiplying factor (1.10)							
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19
1	SS Chauhan Const. Pvt Ltd. Jahu, District Hamirpur (H.P.)	7760.65	8407.04	7778.27	9201.21	17302.47	12494.647	12274.28	10345.10	11133.46	19032.72	19032.72	1.5	2	6958.00	50140.15	1952.62	Responsive
2	Sh. Om Parkash Sharma & Sons VPO Daulatpur Chowk Distt Una	6358.00	5313.19	5792.89	4652.60	0	10236.38	7757.26	7704.54	5629.65	0.00	10236.38	1.5	2	15042.00	15667.14	1952.62	Responsive
3	BHAMBHU BUILDERS, Chandigarh	2280.00	2715	3410	4649	10352	3670.80	3963.90	4535.30	5625.29	11387.20	11387.20	1.5	2	7970.00	26191.60	1952.62	Responsive
4	M/s Satish Kumar Sharma, VPO Dhussara, Tehsil Amb District Una	4970.64	3223.3	4549.08	3722.54	4254.05	8002.73	4706.02	6050.28	4504.27	4679.46	8002.73	1.5	2	4137.00	19871.19	1952.62	Responsive
5	Seerat Construction Pvt. Limited Hisar Haryana	3876.00	6775.00	10244.00	9339.00	0	6240.36	9891.50	13624.52	11300.19	0.00	13624.52	1.5	2	12242.00	28631.56	1952.62	Responsive

DAO
NH Division
HPPWD Hamirpur

H.D.M. / D.M.
NH Division
HPPWD Hamirpur

Superintendent Gr-II
NH Division
HPPWD Hamirpur

Executive Engineer
NH Division
HPPWD Hamirpur

Signature Not Verified

Digitally signed by DEEPAK KAPIL
Date: 2026.08.04 17:57:51 IST
Location: eProcure-EPROC

