



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



MPDIV-21018/52/2025-MP Division

Date: 25.03.2026

To,
All bidders

Sub: Construction of 4 Lanning of Badnawar-Petlawad-Thandla-Timarwani section of (NH-752D) from Badnawar Bypass Ch. 70+400 to Timarwani Interchange of Delhi Mumbai expressway (NE-4) Ch. 150+850 in the state of Madhya Pradesh on Hybrid Annuity Mode under NH(O) - **Result of Technical Evaluation - Reg.**

Sir,

Please refer to your bid for the subject project submitted online on 19.03.2026. The result of Technical Evaluation is as under:

S. No.	Name of the Bidders	Status	Reason for Non-Responsiveness
1.	VRC Constructions (India) Limited	Responsive	
2.	Kalyan Toll Infrastructure Limited	Responsive	
3.	RKC Infrabuilt Private Limited	Responsive	
4.	Kalthia Engineering and Construction Limited	Non-Responsive	Non-responsive pursuant to clause 2.2.2 (B), (BB) and Annex-III of the RFP.
5.	G R Infraprojects Limited	Responsive	
6.	PNC Infratech Limited	Responsive	
7.	GHV (India) Private Limited	Responsive	
8.	Raj Path Infracon Private Limited	Responsive	
9.	Prakash Asphaltings & Toll Highways (India) Limited	Responsive	
10.	Gawar Construction Limited	Responsive	
11.	Oriental Structural Engineers Private Limited	Responsive	
12.	KNR Constructions Limited	Responsive	
13.	M/s. Limited Liability Company Volgadorstroi	Non-Responsive	Non-Responsive pursuant to Clause 2.2.2 and Clause 2.20.3 of the RFP
14.	M.G. Contractors Private Limited	Responsive	
15.	Dineshchandra R. Agrawal Infracon Private Limited	Responsive	
16.	Eagle Infra India Limited	Non-Responsive	Non-Responsive pursuant to Clause 2.2.2 (AA) of the RFP. Bidder has also not submitted the Amendment to the Surety Bond as requisite.


(1/2)

✓

17.	Bansal Construction Works Private Limited	Responsive	
18.	Dilip Buildcon Limited	Responsive	
19.	Raj Corporation Limited	Non-Responsive	Non-Responsive pursuant to clause 2.2.2 (AA) of the RFP
20.	Brij Gopal Construction Co. Private Limited	Responsive	
21.	H.G. Infra Engineering Limited	Responsive	

2. If any of the bidder has any objection to the above result, the same may be conveyed to the Authority within 2 days i.e. on or before 15:00 Hrs.; 27.03.2026 on e- Mail ID rahulsingh@nhai.org and ashishsaini@nhai.org. The date of financial opening shall be conveyed separately.

Yours faithfully,


(Rahul Singh)

General Manager (Tech) - MP