

NATIONAL HIGHWAYS AUTHORITY OF INDIA

PIU-Malda

Dated: 23 Feb 2026

Venue: NHAI, PIU-Malda

Minutes of the Meeting of tender evaluation Committee for the work of "Providing Single/Double Arm Solar Highway Lightings as short-term measures at twenty locations on NH-12, i.e. at NTPC More (From Km. 289+600), Alinagar More (Km. 287+400), Gholakandi More (Km. 286.600), Ballalpur More (Km. 285+800), Khoshalur More (Km. 283+550), Shankarpur more (Km. 282+400), Jigri More (Km. 280+350), Tarapur More (Km. 277+300), Chaksapur More (Km. 273+250), Pilki More (Km. 269+150), Jaykrishnapur More (Km. 271+100), Manikpur More (Km. 266+400), Dhala More (Km. 264+950), Maheshail More (Km. 263+500), Maheshail Hospital More (Km. 262+700), Near Shib Dhaba (Km. 267+400), Madhudihi cut out (Km. 256+600), Sarala More (Km. 257+000), Talai More (Km. 244+100), Belepukur More (Km. 232+400) to expedite the rectification of accident spots, duly identified & recommended by the Jangipur Police District Authority of State Police Department in the State of West Bengal on item rate basis alongwith 5 years Operation & Maintenance" [Tender ID: 2026_NHAI_264706_1]."

NIT No. 03/2025-26 dated 29.01.2026

Introduction:-

The proposal for engagement of Contractor for Providing Single/Double Arm Solar Highway Lightings as short-term measures at twenty locations on NH-12, i.e. at NTPC More (From Km. 289+600), Alinagar More (Km. 287+400), Gholakandi More (Km. 286.600), Ballalpur More (Km. 285+800), Khoshalur More (Km. 283+550), Shankarpur more (Km. 282+400), Jigri More (Km. 280+350), Tarapur More (Km. 277+300), Chaksapur More (Km. 273+250), Pilki More (Km. 269+150), Jaykrishnapur More (Km. 271+100), Manikpur More (Km. 266+400), Dhala More (Km. 264+950), Maheshail More (Km. 263+500), Maheshail Hospital More (Km. 262+700), Near Shib Dhaba (Km. 267+400), Madhudihi cut out (Km. 256+600), Sarala More (Km. 257+000), Talai More (Km. 244+100), Belepukur More (Km. 232+400) to expedite the rectification of accident spots, duly identified & recommended by the Jangipur Police District Authority of State Police Department in the State of West Bengal on item rate basis alongwith 5 years Operation & Maintenance" [Tender ID: 2026_NHAI_264706_1] was dealt in e-file no. 290361. The proposal was approved vide note#20 by the Competent Authority, i.e. Project Director, PIU-Malda amounting to Rs. 1,94,26,340.00/- {Rs. 1,64,63,000/- + Rs. 29,63,340/- (GST & labour cess)}.

In this regard, as per the directions of Competent Authority, NIT was uploaded on e-tender portal on 29 Jan 2026.

Opening of Technical Bid:-

For opening and evaluation of Technical e-Bids, a committee was approved by Chief General Manager (Tech) / RO-Kolkata vide RO-Kolkata E-office note#2 (E-308272) dated 19.02.2026 consisting of the following members:

- | | | |
|--|---|-------------|
| (a) Shri Ajay P Gadekar, GM (T) & Project Director, PIU-Malda | - | Chairperson |
| (b) Shri Subhendu Banerjee, Dy General Manager (Tech), PIU-Malda | - | Member |
| (c) Shri Sukhamoy Majumdar, Asst. Manager (F&A), RO-Kolkata | - | Member |

1st Call of Tender:-

The Bid due date was scheduled on 19.02.2026 upto 11:00 Hrs. Accordingly, the Technical e-bids were opened on 20.02.2026 in the office of the PIU-Malda by the Committee members. No Authorised representative of any firm was present at the time of opening of Technical e-bids.

After opening of e-portal, the Committee found that, 05 nos. Bidders submitted their bids on e-portal. The name of the participated bidders are as under: -

S. No.	Name of Applicant	Status of applicant
1/5	M/s Morphing Inovations Private Limited	Pvt. Ltd.

Sukhamoy Majumdar

23/02/2026

[Signature]

2/5	M/s Siliguri Vyapar Private Limited	Pvt. Ltd.
3/5	M/s Shree Sai Industries	Proprietorship
4/5	M/s Lords Mark Industries Private Limited	Pvt. Ltd.
5/5	M/s Ganapati Supplier & CO	Proprietorship

After downloading the e-proposals of above-mentioned bidders, the same was evaluated. All the Committee members perused the detailed evaluation report. During meeting, Shri Subhendu Banerjee, Deputy General Manager (T), PIU-Malda and Shri Sukhamoy Majumdar, Asst. Manager (F&A), RO-Kolkata attended the said meeting through VC.


On detailed evaluation report, it is observed that, out of 05 nos participated bidders, 04 nos. bidders have been found ~~non~~-responsive in Technical evaluation. The status of the bids are as under:

S. No.	Name of Applicant	Status of Bid	Remarks
1/5	M/s Morphing Inovations Private Limited	Technically Responsive	-
2/5	M/s Siliguri Vyapar Private Limited	Technically Responsive	-
3/5	M/s Shree Sai Industries	Technically Non-Responsive	No relevant Government work experience Certificate has been submitted with the Bid.
4/5	M/s Lords Mark Industries Private Limited	Technically Responsive	-
5/5	M/s Ganapati Supplier & CO	Technically Responsive	-

In view of the above, the Committee unanimously decided to hoist the above Technical Result on e-Portal.


Sukhamoy Majumdar
 Asst. Manager (F&A)
 RO-Kolkata
 Member


 23/02/2026
Subhendu Banerjee
 DGM (Tech)
 RO-Kolkata
 Member


 23/02/26
Ajay P Gadekar
 GM (T) & Project Director
 PIU-Malda
 Chairperson