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All the Bidders.

Date: 25.03.2026

Sub.: Construction of Vehicular Overpass (VOP) at km 141.100 (Ahmedpur Bypass
end) on Chakur—Loha section of NH-361 for rectification of Accident Spot in the

Sir,

State of Maharashtra on Engineering,

Procurement and Construction (EPC) Mode

_ Result of Technical Evaluation and opening of financial bids - Reg.

* % %

Please refer to bids submitted online on e-tender portal for the subject project till Bid
due date i.e. 21.03.2026. The result of Technical Evaluation is as under:

SN. Name of the Bidder Status of Qualification
1 | M/S. Shri Satyasai Baba Infra Technically Responsive
Ventures Private Limited
2 | M/s. Girjai Infrastructures Pvt. Ltd., Technically Non-Responsive
as per Clause 2.2.2.1 of the RFP.
3 |M/s. C. B. Bikkad Engineers and Technically Non-Responsive
Contractors as per Clause 2.2.2.1 of the RFP.
4 | M/s. Ganesh Enterprises Nanded Technically Responsive
5 | M/s. Kisan Construction Co Technically Responsive
68 | M/s. Kalyan Toll Infrastructure Ltd. Technically Responsive
2 The result of ‘Technical Evaluation’ is displayed on e-tender portal up to

27.03.2026, 18:00 Hrs. After, considering the representation received from the
bidders, IF ANY, financial bids of only the Technically Responsive Bidders (after
duly considering the updated bid capacity as on the day before opening the

financial bids) would be opened.

This is for kind information please.

This issues with the approval of CGM (T) & Regional Office.

g 1.910'5, 2026

(Ashutosh’S. Pimple)
General Manager (Tech.)
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