



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन एवं राजमार्ग मंत्रालय, भारत सरकार)

क्षेत्रीय कार्यालय - नागपुर : "नारंग टावर", तिसरी मंजिल, उपआयुक्त यातायात पुलिस (नागपुर शहर)
कार्यालय के सामने, पाम रोड, सिविल लाईन्स नागपुर-440 001 महाराष्ट्र टेलि. 0712-2520091, 2980554
ई-मेल : ronagpur@nhai.org वेबसाइट : www.nhai.gov.in



National Highways Authority of India

(Ministry of Road Transport & Highways, Govt. of India)

Regional Office - Nagpur : "Narang Towers", 3rd Floor, Opp. to Office of Dy. Commissioner of Police Traffic (Nagpur City), Palm Road, Civil Lines, Nagpur- 440 001 Maharashtra. Tel. 0712-2520091, 2980554
e-mail : ronagpur@nhai.org website : www.nhai.gov.in

NHAI/RO-NAG/Tender/NRCW/NAN/2025-26/59/

Date: 30.03.2026

To,
All the Bidders.

Sub.: Construction of a Vehicular Underpass (VUP) at Ashiv village at km 33.811 on the Tuljapur-Ausa section of NH-361 for rectification of Accident Spot in the State of Maharashtra on Engineering, Procurement and Construction (EPC) Mode - **Result of Technical Evaluation and opening of financial bids** - Reg.

* * *

Sir,

Please refer to bids submitted online on e-tender portal for the subject project till Bid due date i.e. **06.03.2026**. The result of Technical Evaluation is as under:

SN.	Name of the Bidder	Status of Qualification
1	M/s. Shri Satyasai Baba Infra	Technically Responsive
2	M/s. Kisan Construction	Technically Responsive
3	M/s. Girjai Infrastructure Pvt. Ltd.	Technically Non-Responsive as per Clause 2.2.2.2 (ii) of the RFP.
4	M/s. C. B. Bikkad Engineers and Contractors	Technically Non-Responsive as per Clause 2.2.2.2 (ii) of the RFP.

- The result of 'Technical Evaluation' would be displayed on e-tender portal up to **31.03.2026, 11:00 Hrs.** After, considering the representation received from the bidders, IF ANY, **financial bids** of only the Technically Responsive Bidders (after duly considering the updated bid capacity as on the day before opening the financial bids) would be opened.

This is for kind information please.

This issues with the approval of CGM (T) & Regional Office.


30/03/2026

(Ashutosh S. Pimple)
General Manager (Tech.)