



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India



(Ministry of Road Transport and Highways, Government of India)
 श्रेणीय कार्यालय : 41-29-45A, सर्वे नं : 373/2A, कोदंडरामालयम्, चलसानी नगर,
 रानीगारीतोटा, कृष्णालंका, विजयवाड़ा - 520 013, आन्ध्र प्रदेश
 Regional Office : D.No. 41-29-45A, RS No. : 373/2A, Kodandaramalayam, Chalasani Nagar,
 Ranigari Thota, Krishna Lanka, Vijayawada - 520 013, Andhra Pradesh.
 दूरभाष/Tel : 0866-2483910, ई-मेल/e-mail : rovijayawada@nhai.org, nhairovja@gmail.com
 वेब/website : www.nhai.gov.in

Ref: NHAI/RO-VJA/IE O&M Services/Aluru - Korlam/2026-27/2599

July 27, 2026

To

- M/s. L.N. Malviya Infra Projects Pvt. Ltd
- M/s. Artefact Projects Ltd in JV with M/s. Pioneer Infra Consultants Pvt. Ltd and in Association with M/s. Renaissance IOT LLP
- M/s. Sterling Indo Tech Consultants Pvt. Ltd in JV with M/s. Yongma Engineering Co. Ltd and in Association with M/s. Sri Infra Consulting Engineers Pvt. Ltd
- M/s. MSPARK Futuristics & Associates in JV with M/s. Armenge Engineering Pvt. Ltd and in Association with M/s. Atharva Sarathi Enterprises.
- M/s. Saptagon Asia Private Limited in Association with M/s. Highraise Construction and Consultants Private Limited
- M/s. Geo Designs & Research (P) Ltd
- M/s. Almondz Global Infra Consultant Limited in Association with M/s. Yatinidhi Consultancy Pvt. Ltd

Sub: NHAI, RO, Vijayawada - Consultancy services as Independent Engineer during Operation and Maintenance for supervision of Development of Six Lane Access Control of Raipur - Visakhapatnam Economic Corridor under Bharatmala Pariyojana from Design Chainage Km.365+033 Aluru to Design Chainage Km.421+100 Korlam in Andhra Pradesh on HAM Mode - Result of Technical Evaluation - Reg.

Ref: Tender ID: 2026_NHAI_265269_1

Sir,

This is with reference to the bids submitted for the subject proposal. The results with respect to Technical Evaluation as approved by the Competent Authority are as under:

S. No	Description	Marks	M/s. L.N. Malviya Infra Projects Pvt. Ltd	M/s. Artefact Projects Ltd in JV with M/s. Pioneer Infra Consultants Pvt. Ltd and in Association with M/s. Renaissance IOT LLP	M/s. Sterling Indo Tech Consultants Pvt. Ltd in JV with M/s. Yongma Engineering Co. Ltd and in Association with M/s. Sri Infra Consulting Engineers Pvt. Ltd	M/s. MSPARK Futuristics & Associates in JV with M/s. Armenge Engineering Pvt. Ltd and in Association with M/s. Atharva Sarathi Enterprises	M/s. Saptagon Asia Private Limited in Association with M/s. Highraise Construction and Consultants Private Limited	M/s. Geo Designs & Research (P) Ltd	M/s. Almondz Global Infra Consultant Limited in Association with M/s. Yatinidhi Consultancy Pvt. Ltd
1	Relevant experience for the assignment	35	35.00	35.00	M/s. Yongma Engineering Co. Ltd Debarred for	33.50	34.00	33.50	11.00

[Signature]

S. No	Description	Marks	M/s. L.N. Malviya Infra Projects Pvt. Ltd	M/s. Artefact Projects Ltd in JV with M/s. Pioneer Infra Consultants Pvt. Ltd and in Association with M/s. Renaissance IOT LLP	M/s. Sterling Indo Tech Consultants Pvt. Ltd in JV with M/s. Yongma Engineering Co. Ltd and in Association with M/s. Sri Infra Consulting Engineers Pvt. Ltd	M/s. MSPARK Futuristics & Associates in JV with M/s. Armenge Engineering Pvt. Ltd and in Association with M/s. Atharva Sarathi Enterprises	M/s. Saptagon Asia Private Limited in Association with M/s. Highraise Construction and Consultants Private Limited	M/s. Geo Designs & Research (P) Ltd	M/s. Almondz Global Infra Consultant Limited in Association with M/s. Yatinidhi Consultancy Pvt. Ltd
2	Quality of approach and methodology	5	5.00	5.00	a period of 6 months as per Debarment	5.00	5.00	5.00	5.00
3	Experience in use of technology for road inspection	20	20.00	20.00	Notice issued by RO, Vijayawada vide letter no. 2473 dated 18.07.2026	20.00	20.00	20.00	20.00
4	Qualifications and competence of the key staff for the assignment	40	32.14	36.31		31.70	34.65	36.51	37.56
	Total	100	92.14	96.31	0.00	90.20	93.65	95.01	73.56

2.1 As per Clause 5.3 - Technical Proposal under Section 2. Letter of Invitation to Consultants of RFP, "The Evaluation Committee appointed by the NHAI shall carry out its evaluation applying the evaluation criteria at Appendix-B10 and point system specified in the data sheet. Each responsive proposal shall be attributed a technical score (St.) The technical proposal should score at least 75 points to be considered responsive".

2.2 As per Clause 8 under Section 1. Information to consultants of RFP, the firms scoring the qualifying marks (minimum 75%) shall be listed in the descending order of their technical score and 5 top ranking firms shall only be considered for further evaluation.

2.3 The bids of following bidders are eligible and technically responsive with technical score as under:

Sr. No.	Name of the Firm	Technical Score	Remarks
(i)	M/s. L.N. Malviya Infra Projects Pvt. Ltd	92.14	Technically Responsive
(ii)	M/s. Artefact Projects Ltd in JV with M/s. Pioneer Infra Consultants Pvt. Ltd and in Association with M/s. Renaissance IOT LLP	96.31	Technically Responsive
(iii)	M/s. MSPARK Futuristics & Associates in JV with M/s. Armenge Engineering Pvt. Ltd and in Association with M/s. Atharva Sarathi Enterprises	90.20	Technically Responsive
(iv)	M/s. Saptagon Asia Private Limited in Association with M/s. Highraise Construction and Consultants Private Limited	93.65	Technically Responsive
(v)	M/s. Geo Designs & Research (P) Ltd	95.01	Technically Responsive

2.4 The bids of following bidders are not eligible and technically non - responsive with technical score as under:

Sr. No.	Name of the Firm	Technical Score	Remarks
(i)	M/s. Sterling Indo Tech Consultants Pvt. Ltd in JV with M/s. Yongma Engineering Co. Ltd and in Association with M/s. Sri Infra Consulting Engineers Pvt. Ltd	0.00	Technically Non – Responsive. The Firm M/s. Yongma Engineering Co. Ltd debarred for a period of 6 months as per debarment notice issued by RO, Vijayawada vide letter no.2473 dated 18.07.2026
(ii)	M/s. Almondz Global Infra Consultant Limited in Association with M/s. Yatinidhi Consultancy Pvt. Ltd	73.56	Technically Non – Responsive as per Clause 5.3 – Technical Proposal under Section 2. Letter of Invitation to Consultants.

3. The detailed evaluation sheet for the responsive & non - responsive bidders are enclosed herewith. In case, bidders are having any objections against the above evaluation, they may submit their objection along with supporting details by 03.08.2026 up to 1100 Hrs. In case, no objection is received by the said due date & time, it would be presumed that the bidders have nothing to say in this regard and further action shall be taken as per RFP.

Yours faithfully,



(R. K. Singh, IES)

CGM (Tech.) & Regional Officer

MOM dated 27.07.2026

Minutes of Meeting of TECHNICAL EVALUATION of Tender Evaluation Committee held on 27.07.2026 @ 1200 hrs at O/o Regional Officer, Vijayawada, for the work of "Consultancy services as Independent Engineer during Operation and Maintenance for supervision of Development of Six Lane Access Control of Raipur - Visakhapatnam Economic Corridor under Bharatmala Pariyojana from Design Chainage Km.365+033 Aluru to Design Chainage Km.421+100 Korlam in Andhra Pradesh on HAM Mode"

On approval of RFP vide E-File No. 242978, NIT was hosted on e-tender portal of NHAI <https://etenders.gov.in> on 03.02.2026 with Bid Due Date on 24.03.2026 and Opening of Bids on 25.03.2026.

2.1 In response to above NIT, seven (7) bids were received online from the following firms within the scheduled date and time of 24.03.2026 (1200 Hrs):

- (i) M/s. L.N. Malviya Infra Projects Pvt. Ltd
- (ii) M/s. Artefact Projects Ltd in JV with M/s. Pioneer Infra Consultants Pvt. Ltd and in Association with M/s. Renaissance IOT LLP
- (iii) M/s. Sterling Indo Tech Consultants Pvt. Ltd in JV with M/s. Yongma Engineering Co. Ltd and in Association with M/s. Sri Infra Consulting Engineers Pvt. Ltd
- (iv) M/s. MSPARK Futuristics & Associates in JV with M/s. Armenge Engineering Pvt. Ltd and in Association with M/s. Atharva Sarathi Enterprises.
- (v) M/s. Saptagon Asia Private Limited in Association with M/s. Highraise Construction and Consultants Private Limited
- (vi) M/s. Geo Designs & Research (P) Ltd
- (vii) M/s. Almondz Global Infra Consultant Limited in Association with M/s. Yatinidhi Consultancy Pvt. Ltd

2.2 While evaluating the technical bids submitted by the Firms, the following has been considered:

- (i) Vide Clause 1 of Section 1: Information to Consultants of RFP, it is mandated that the Firms shall register and enlist themselves on MORT&H portal "INFRACON" and form a Team on "INFRACON" which would be assigned unique INFRACON Team ID. Accordingly all the bidders are found to have uploaded their details in INFRACON portal and formed Team on INFRACON as per RFP Provision.
- (ii) Evaluation of the Bidder is carried out on the basis of Criteria/Parameters as mentioned in the RFP.
- (iii) All the Key Personnel proposed by the Firms have been evaluated from the documents/CV submitted on INFRACON portal. It is assumed that the information regarding key personnel provided on the INFRACON portal is correct.



2.3 The summary of overall Technical Evaluation of Firms is at Annexure. The Summary of the technical evaluation is tabulated below:

S. No	Description	Marks	M/s. L.N. Malviya Infra Projects Pvt. Ltd	M/s. Artefact Projects Ltd in JV with M/s. Pioneer Infra Consultants Pvt. Ltd and in Association with M/s. Renaissance IOT LLP	M/s. Sterling Indo Tech Consultants Pvt. Ltd in JV with M/s. Yongma Engineering Co. Ltd and in Association with M/s. Sri Infra Consulting Engineers Pvt. Ltd	M/s. MSPARK Futuristic & Associates In JV with M/s. Armenge Engineering Pvt. Ltd and in Association with M/s. Atharva Sarathi Enterprises	M/s. Saptagon Asia Private Limited in Association with M/s. Highraise Construction and Consultants Private Limited	M/s. Geo Designs & Research (P) Ltd	M/s. Almondz Global Infra Consultant Limited in Association with M/s. Yatinidhi Consultancy Pvt. Ltd
1	Relevant experience for the assignment	35	35.00	35.00	M/s. Yongma Engineering Co. Ltd Debarred for a period of 6 months as per Debarment Notice issued by RO, Vijayawada vide letter no. 2473 dated 18.07.2026	33.50	34.00	33.50	11.00
2	Quality of approach and methodology	5	5.00	5.00		5.00	5.00	5.00	5.00
3	Experience in use of technology for road inspection	20	20.00	20.00		20.00	20.00	20.00	20.00
4	Qualifications and competence of the key staff for the assignment	40	32.14	36.31		31.70	34.65	36.51	37.56
	Total	100	92.14	96.31	0.00	90.20	93.65	95.01	73.56

2.4 As per Clause 5.3 - Technical Proposal under Section 2. Letter of Invitation to Consultants of RFP, "The Evaluation Committee appointed by the NHAI shall carry out its evaluation applying the evaluation criteria at Appendix-B10 and point system specified in the data sheet. Each responsive proposal shall be attributed a technical score (St.) The technical proposal should score at least 75 points to be considered responsive".



2.5 As per Clause 8 under Section 1. Information to consultants of RFP, the firms scoring the qualifying marks (minimum 75%) shall be listed in the descending order of their technical score and 5 top ranking firms shall only be considered for further evaluation.

2.6 Further, with approval of Competent Authority, NHAI HQ a Debarment Order was issued by RO, Vijayawada vide letter no.2473 dated 18.07.2026 on the firm M/s. Yongma Engineering Co Ltd from participation in the future bids of NHAI for a period of 6 months. Accordingly, the Evaluation Committee has allotted Zero marks for the firm.

2.7 In this regard, please refer to para 4 of NHAI Policy Circular no.16.16/2022 dated 11.11.2022 wherein it is informed that, "In case any bidder/firm is debarred till agreement is signed, provisions mentioned in Ministry of Finance, Department of Expenditure, vide OM No. F-1/20/2018-PPD dated 02.11.2021 shall be followed".

2.8 Para 16 of Annexure to OM No. F-1/20/2018-PPD dated 02.11.2021 stipulates that, "No contract of any kind whatsoever shall be places to debarred firm including its allied firms after the issue of a debarment order by the Ministry / Department. Bids from only such firms shall be considered for placement of contract, which are neither debarred on the date of opening of tender (first bid, normally called as technical bid, in case of two packet / two stage bidding) nor debarred on the date of contract. Even in the cases of risk purchase, no contract should be placed on such debarred firms".


3. In view of the above, the Evaluation Committee recommends the following for approval of the Competent Authority:


3.1 The bids of following bidders are eligible and technically responsive with technical score as under:

Sr. No.	Name of the Firm	Technical Score	Remarks
(i)	M/s. L.N. Malviya Infra Projects Pvt. Ltd	92.14	Technically Responsive
(ii)	M/s. Artefact Projects Ltd in JV with M/s. Pioneer Infra Consultants Pvt. Ltd and in Association with M/s. Renaissance IOT LLP	96.31	Technically Responsive
(iii)	M/s. Sterling Indo Tech Consultants Pvt. Ltd in JV with M/s. Yongma Engineering Co. Ltd and in Association with M/s. Sri Infra Consulting Engineers Pvt. Ltd	0.00	Technically Non - Responsive. The Firm M/s. Yongma Engineering Co. Ltd debarred for a period of 6 months as per debarment notice issued by RO, Vijayawada vide letter no.2473 dated 18.07.2026
(iv)	M/s. MSPARK Futuristics & Associates in JV with M/s. Armange Engineering Pvt. Ltd and in Association with M/s. Atharva Sarathi Enterprises	90.20	Technically Responsive
(v)	M/s. Saptagon Asia Private Limited in Association with M/s. Highraise Construction and Consultants Private Limited	93.65	Technically Responsive
(vi)	M/s. Geo Designs & Research (P) Ltd	95.01	Technically Responsive
(vii)	M/s. Almondz Global Infra Consultant Limited in Association with M/s. Yatinidhi Consultancy Pvt. Ltd	73.56	Technically Non - Responsive as per Clause 5.3 - Technical Proposal under Section 2. Letter of Invitation to Consultants.




3.2 To upload the result of technical evaluation on the E-tender portal to give an opportunity to the bidders to respond within 7 days in case they have any objection as stipulated in Clause 9 (viii) of Data Sheet of RFP.


G. Majhi
DM, F&A Unit
RO, Vijayawada
Member


Rohit Kumar
PD, PIU, Vizianagaram
Member Secretary


B. Krishna Murthy
PD, PIU,
Rajamahendravaram
Member


K.V. Krishna Reddy
Manager (Tech.)
RO, Vijayawada
Member


Vakula Jaladanki
DGM (Tech.),
RO, Vijayawada
Convener

**NATIONAL HIGHWAYS AUTHORITY OF INDIA
REGIONAL OFFICE, VIJAYAWADA**

Name of Work: "Consultancy Services as Independent Engineer Services during Operation & Maintenance for supervision of Development of Six Lane Access control of Rajur - Visakhapatnam Economic Corridor under Bharatmala Pariyojana from Design Chainage Km 36+48.33 Aluru to Design Chainage Km 42+100 Korlam in Andhra Pradesh on HAM Mode"

PRE - TECHNICAL EVALUATION (Annexure-A)

Sr.No	Description	M/s. L.N. Mahiya Projects Pvt Ltd	M/s. Artefact Projects Ltd in JV with M/s. Pioneer Infra Consultants Pvt. Ltd and M/s. Renaissance IOT LLP	M/s. Sterling Indo Tech Consultants Pvt. Ltd in JV with M/s. YONGMA Engineering Co. Ltd and in Association with M/s. Sri Infra Consulting Engineers Pvt Ltd	M/s. MSPARK Futuristic & Associates in JV with M/s. Arange Engineering Pvt. Ltd and in Association with M/s. Athava Sreedu Enterprises	M/s. Sapagon Asia Private Highrise Construction and (P) Ltd Consultants Private Limited	M/s. Almondz Global Infra with M/s. Yaluchi Consultancy Pvt. Ltd
1	Power of Attorney for signing the Application	Dr. L.N Mahiya Page No. 6-10 (TechnicalProposal_Rajpur.pdf)	Mr. Deepesh T Kumawat Page No. 15-16 (04_Technical_Proposal.pdf)		Mr. Sam Sinasiava Page No. 12-13 (tp1.pdf)	Mr. Manoj Rajhi Page No. 4 to 6 (Technical_Proposal.pdf)	Mr. Tarun Modi Page No. 9-10 (Technical_Proposal_Part1.pdf)
2	Whether Documents signed by the DSC owned PoA holder	Yes	Yes		Yes	Yes	Yes
3	It applicable, the Power of Attorney for Lead Member of JV;	NA	Page No. 15-16 (04_Technical_Proposal.pdf)		Page No. 11 to 16 (tp1.pdf)	Page No. 8-9 (Technical_Proposal.pdf)	NA
4	Copy of Memorandum of Understanding between JV partners, if applicable;	NA	Page No. 9 to 13 (04_Technical_Proposal.pdf)		Page No. 20 to 28 (tp1.pdf)	NA	NA
5	Copy of Memorandum of Understanding with Associate if applicable	NA	Page No. 9 to 13 (04_Technical_Proposal.pdf)	M/s. Yongma Engineering Co. Ltd. Dated for a period of 6 months as per Disbursement Notice issued by RO, Vijayawada vide letter no. 2473 dated 18.07.2025	Page No. 20 to 28 (tp1.pdf)	Page No. 11-12 (Technical_Proposal.pdf)	Yes Page No. 8-9 (TP_1.pdf)
6	Form's credentials as per format prescribed in SECTION-3 of RFP.	Yes Page No. 14 to 43 (TechnicalProposal_Rajpur.pdf)	Yes Page No. 38 to 47 (04_Technical_Proposal.pdf)		Page No. 94 to 1059 (tp1, 2, 3 & 4.pdf)	Page No. 15 to 772 (Technical_Proposal.pdf)	Yes Page No. 12 to 835 (Technical_Proposal_Part 2 3, 4.pdf)
7	Technical Proposal as per format prescribed in SECTION-4 of RFP	Yes Page No. 11 to 1183 (TechnicalProposal_Rajpur.pdf)	Yes Page No. 845 to 1610 (04_Technical_Proposal.pdf)		Page No. 1060 to 2052 (tp4, 5 & 6.pdf)	Page No. 773 to 1418 (Technical_Proposal.pdf)	Yes Page No. 837 to 1491 (Technical_Proposal_Part 5 6.pdf)
8	Payment Receipt towards Cost of RFP (Inv. 5.0004)	Yes Page No. 3 (TechnicalProposal_Rajpur.pdf)	Yes Page No. 5 (04_Technical_Proposal.pdf)		Page No. 34 to 36 (tp1.pdf)	Page No. 2 (Technical_Proposal.pdf)	Yes Page No. 6-7 (Technical_Proposal_Part1.pdf)



G. Mahesh
DM, FSA Unit
RO, Vijayawada
Member


B. Krishna Murthy
FO, PIU,
Rajamahendravaram
Member


K.V. Krishna Reddy
Manager (Tech.)
RO, Vijayawada
Member


Rohit Kumar
FO, PIU,
Vizianagaram
Member Secretary


V. Sridhar
VSPADA Jalandhar
DSM (Tech.)
RO, Vijayawada
Convener

S.No	Firm	Annual Turnover					Average Turnover (in Cr) in last 5 years	Average Turnover (in Cr) in last 3 years	Page No of BID Doc	CA Name
		2020-21	2021-22	2022-23	2023-24	2024-25				
1	M/s. L.N. Makiya Infra Projects Pvt. Ltd	1.61	1.46	1.33	1.21	1.10			Page No. 51 (Technical Proposal_Rajpur.pdf)	M/s. Suresh Wadhvani & Associates
2	M/s. Arifect Projects Ltd in JV with M/s. Pioneer Infra Consultants Pvt. Ltd and in Association with M/s. Renaissance IOT LLP	195.78	211.23	235.64	289.14	280.51	319.08	323.94		
	M/s. Arifect Projects Ltd	37.82	27.64	21.44	20.51	35.45	48.65	14.61	Page No. 67 (04_Technical_Proposal.pdf)	M/s. LNJ & Associates
	M/s. Pioneer Infra Consultants Pvt. Ltd	10.81	13.40	15.26	17.15	23.01	20.67	22.12	Page No. 215 (04_Technical_Proposal.pdf)	M/s. Bhadravati and Company
3	M/s. Sterling Indo Tech Consultants Pvt. Ltd in JV with M/s. Yongma Engineering Co. Ltd and in Association with M/s. Sri Infra Consulting Engineers Pvt. Ltd									
	M/s. Sterling Indo Tech Consultants Pvt. Ltd									
	M/s. Yongma Engineering Co. Ltd									
4	M/s. MSPARK Futuristics & Associates in JV with M/s. Amranga Engineering Pvt. Ltd and in Association with M/s. Atharva Sarathi Enterprises						33.12	31.38		
	M/s. MSPARK Futuristics & Associates	10.61	14.76	14.00	15.51	21.57	19.95	20.37	Page No. 97 (ip1.pdf)	M/s. Ajay Raj Pal & Associates
	M/s. Amranga Engineering Pvt. Ltd	9.94	11.55	12.03	14.66	0.00	13.18	11.00	Page No. 608 (ip2.pdf)	M/s. B.Mak & Associates
5	M/s. Sapthagiri Asia Private Limited in Association with M/s. Highrise Construction Pvt. Ltd and in Association with M/s. Private Limited	24.29	33.15	50.41	72.55	91.72	68.65	85.74	Page No. 51 (Technical_Proposal.pdf)	M/s. Gaud & Associates
6	M/s. Geo Designs & Research (P) Ltd	36.95	42.45	61.99	77.58	94.54	80.35	93.44	Page No. 45 (Technical_Proposal_Part1.pdf)	M/s. H.P Dave & Associates
7	M/s. Almondz Global Infra Consultant Limited in Association with M/s. Yashini Consultancy Pvt. Ltd	26.04	31.14	39.19	72.40	114.30	70.57	68.49	Page No. 74 (TP_1.pdf)	M/s. Moran Gupta & Company
 G.M. Gauri DM, F&A Unit RO, Vijayawada Member  B. Krishna Murthy PD, FIU, Rajamahendravaram Member  R. Ravi Kumar PD, FIU, Vizianagaram Member Secretary  V. Lakshmi Vakula Jalandhri DCM (Tech.) RO, Vijayawada Convener										

Consultancy Services as Independent Engineer Services during Operation & Maintenance for supervision of Development of Six Lens Access control of Raipur - Visakhapatnam Economic Corridor under Bharatmala Pariyojana from Design Chainage Km.365+033 Aluru to Design Chainage Km.421+100 Kortan in Andhra Pradesh on HAM Mode

S.No	Firm	No of Key Personnel with Form - 26AS	Page No
1	M/s L.N. Malviya Infra Projects Pvt. Ltd	173	394 to 395 (TechnicalProposal_Raipur.pdf)
2	M/s. Aniradha Projects Ltd in JV with M/s. Pioneer Infra Consultants Pvt. Ltd and in Association with M/s. Renaissance IOT LLP	102	837 - 838 (04_Technical_Proposal.pdf)
	M/s. Aniradha Projects Ltd	52	835 - 840 (04_Technical_Proposal.pdf)
	M/s. Pioneer Infra Consultants Pvt. Ltd	50	
3	M/s. Sterling Indo Tech Consultants Pvt. Ltd in JV with M/s. Yongma Engineering Co. Ltd and in Association with M/s. Sri Infra Consulting Engineers Pvt. Ltd		
	M/s. Sterling Indo Tech Consultants Pvt. Ltd		
	M/s. Yongma Engineering Co. Ltd		
4	M/s. MSPARK Futuristics & Associates in JV with M/s. Amerige Engineering Pvt. Ltd and in Association with M/s. Adhava Sarathi Enterprises	68	
	M/s. MSPARK Futuristics & Associates	35	431 to 433 (02.pdf)
	M/s. Amerige Engineering Pvt. Ltd	33	923 to 927 (03.pdf)
5	M/s. Saptegon Asia Private Limited in Association with M/s. Highrise Construction and Consultants Private Limited	35	615 to 617 (Technical_Proposal.pdf)
6	M/s. Geo Designs & Research (P) Ltd	96	835 (Technical_Proposal_Part1.pdf)
7	M/s. Almondz Global Infra Consultant Limited in Association with M/s. Yalindhi Consultancy Pvt. Ltd	55	1059 - 1070 (TP_5.pdf)

M/s. Yongma Engineering Co. Ltd Debarred for a period of 6 months as per Debarment Notice issued by RO, Vijayawada vide letter no. 2473 dated 18.07.2026

G. Raju
DM, F&A Unit
RO, Vijayawada
Member

B. Krishna Murthy
PD, PIU,
Rajamahendravaram
Member

K.V. Krishna Reddy
Manager (Tech.)
RO, Vijayawada
Member

Rohit Kumar
PD, PIU,
Vizianagaram
Member Secretary

Vakula Jaisankar
DM (Tech.)
RO, Vijayawada
Convener

Consultancy Services as Independent Engineer Services during Operation & Maintenance for supervision of Development of Six Lane Access control of Raipur - Visakhapatnam Economic Corridor under Bharatmala Pariyojana from Design Chainage Km.365+033 Aluru to Design Chainage Km.421+100 Korlam in Andhra Pradesh on HAM Mode

NATIONAL HIGHWAYS AUTHORITY OF INDIA
REGIONAL OFFICE, VIJAYAWADA

TECHNICAL EVALUATION


Points to be assigned to Technical Evaluation Criteria : S.No. 9 (P.17 of Data Sheet of RFP)

S. No	Description	Marks	M/s. L.N. Malviya Projects Pvt. Ltd	M/s. Artefact Projects Ltd in JV with M/s. Pioneer Consultants Pvt. Ltd and in Association with M/s. Renaissance POT LLP	M/s. Sterling Indo Tech Consultants Pvt. Ltd in JV with M/s. Yongma Engineering Co. Ltd and in Association with M/s. Sri Consulting Engineers Pvt. Ltd	M/s. MSPARK Futuristics & Associates in JV with Arrange Engineering Pvt. Ltd and in Association with M/s. Sarathi Enterprises	M/s. Saptagon Asia Private Limited in Association with M/s. Highrise Construction Research (P) Ltd and Consultants Private Limited	M/s. Almondz Global Infra Limited in Association with M/s. Yatindhi Consultancy Pvt. Ltd
1	Relevant experience for the assignment	35	35.00	35.00		33.50	34.00	33.50
2	Quality of approach and methodology	5	5.00	5.00	M/s. Engineering Co. Ltd Debarred for a period of 6 months as per Debarment Notice issued by RO, Vijayawada vide letter no. 2473 dated 18.07.2026	5.00	5.00	5.00
3	Experience in use of technology for road inspection	20	20.00	20.00		20.00	20.00	20.00
4	Qualifications and competence of the key staff for the assignment	40	32.14	36.31		31.70	34.65	36.51
	Total	100	92.14	98.31	0.00	90.20	93.65	95.01
								73.55


G. Mahi
DM, F&A Unit
RO, Vijayawada
Member


B. Krishna Murthy
PD, PIU,
Rajamahendravaram
Member


K.V. Krishna Reddy
Manager (Tech.)
RO, Vijayawada
Member


Rohit Kumar
PD, PIU,
Vizianagaram
Member Secretary


Vakula Jaladanki
DGM (Tech.)
RO, Vijayawada
Convener

Annexure A-1 Relevant Experience of Firm for the Assignment : 35 marks

S. No	Description	Max. Marks	M/s. L.M. Mahave Infra Projects Pvt. Ltd	M/s. Artefact Projects Ltd in JV with M/s. Pioneer Infra Consultants Pvt. Ltd and in Association with M/s. Renaissance IDT LLP	M/s. Sterling Indo Tech Consultants Pvt. Ltd in JV with M/s. Yongma Engineering Co. Ltd and in Association with M/s. Sri Infra Consulting Engineers Pvt. Ltd	M/s. MSPARK Futuristics & Associates in JV with M/s. Arange Engineering Pvt. Ltd and in Association with M/s. Adharva Sarathi Enterprises	M/s. Sapagon Asia Private Limited in Association with M/s. Highrise Construction and Consultants Private Limited	M/s. Geo Designs & Research (P) Ltd	M/s. Almondz Global Infra Consultant Limited in Association with M/s. Yalundhi Consultancy Pvt. Ltd
			Details	RO	Details	RO	Details	RO	Details
1	Year of Establishment of the Firm (in case of JV with M/s. Pioneer Infra Consultants Pvt. Ltd and in Association with M/s. Renaissance IDT LLP) For 5 Year - 1.5 Marks For 5 Year - 2 Marks For 5 Year - 2 Marks	2	2005 Page No. 16	2.00	Lead Partner - 1987 JV Partner - 2011 Page No. 40 & 44	2.00	2012 Page No. 29	2007 Page No. 13	2013 Page No. 15 & 27
2	Average Annual Turnover (last 5 years) from consultancy business (Min. 5 crore) For 40 Crores - 2 marks For 20-40 Crores - 1.5 marks For 10-20 Crores - 1 mark For 5-10 Crores - 0.5 mark	2	319.08 Cr	2.00	61.32 Cr	2.00	68.65 Cr	80.36	70.57
3	No. of key personnel with the firm above the following criteria: 1. Key personnel - 0 marks 2. Key personnel - 0.25 to 2 marks 3. Key personnel - 2 marks	2	173 Nos	2.00	102 Nos	2.00	35 Nos	96 Nos	55 Nos
4	Experience in DPR / Feasibility study preparation for two projects of 400 ltrms of 30% of project length each or one project of 400 ltrms of 50% of project length at least 7 years 1. Project 400 ltrms of 30% of project length each - 4 marks Or 2. Project of 400 ltrms of 50% of project length - 4 marks 3. Project of 400 ltrms of 50% of project length - 4 marks 4. Project of 400 ltrms of 50% of project length - 4 marks	5	Project No. 1, 2, 3, 4, 5, 11 Page No. 176 to 241 Page No. 176 to 241	5.00	Project No. 1, 2, 5, 6, 7 & 10 - 6 Projects Page No. 361 to 412 (04 Technical Proposal pdf)	5.00	Project No. 4, 9, 10, 11, 12 Page No. 233 to 288	Project No. 1, 2, 3, 5, 7, 8, 13, 14 Page No. 522 to 574 (Technical Proposal Part 3 pdf)	Project No. 1 to 15 Page No. 187 to 204 (12-182 pdf)
5	In hand DPRs for NHAI Projects 1. In hand DPR project length > the length of project for which RFP invited - 5 marks 2. In hand DPR project length > two times the length of project for which RFP invited - 2.5 marks 3. In hand DPR project length > three times the length of project for which RFP invited - 10 marks	10	772.689 Km (Technical Proposal pdf) Page No. 288 to 376	10.00	1000.00 Km (Technical Proposal pdf) Page No. 551 to 631 (04 Technical Proposal pdf)	10.00	187 Km Page No. 290	1564.94 Km Page No. 617 to 767 (Technical Proposal Part 2 pdf)	0.00

Signature:  Date: 

S. No	Description	Max. Marks	M/s. L.N. Mahiya Infra Projects Pvt. Ltd	M/s. Artefact Projects Ltd In JV with M/s. Pioneer Infra Consultants Pvt. Ltd and in Association with M/s. Renaissance IOT LLP	M/s. Sterling Indo Tech Consultants Pvt. Ltd in JV with M/s. Yongma Engineering Co. Ltd and in Association with M/s. Sri Infra Consulting Engineers Pvt. Ltd	M/s. MSPARK Futurities & Associates in JV with M/s. Arange Engineering Pvt. Ltd and in Association with M/s. Athena Sarathi Enterprises	M/s. Saptagon Asia Private Limited in Association with M/s. Highrise Construction and Consultants Private Limited	M/s. Geo Designs & Research (P) Ltd	M/s. Almondz Global Infra Consultant Limited in Association with M/s. Yashdhi Consultancy Pvt. Ltd
6	Experience as Independent Engineer/Authority Engineer/Supervision Consultant Two construction projects of four/six/tening** of 30% of project length each in core projects of four/six/tening** of 50% project length in last 7 years 2 construction projects of four/six/tening** of 30% of project length each in core projects of four/six/tening** of 50% project length in last 7 years Add 100% mark extra for completed assignment of independent Engineer and add 0.5 (Zero point five) marks extra for completed assignment of supervision consultancy subject to maximum 2 (two) mark.	6	Project No. 4, 7, 8, 9, 10 & 11 (Technical Proposal) Page No. 73 to 175	Project No. 1 to 9 Page No. 234 to 282 (04_Technical_Proposal.pdf)		Project No. 1, 2, 8 & 11 Page No. 160 to 222 Project No. 3, 4, 5 Page No. 628 to 788	(Project No. 5, 10, 11, 18, 21, 23 Page No. 128 to 232)	Project no. 2, 6, 9, 10, 11, 16, 19 page No. 286 to 329 (Technical Proposal_Par2.pdf)	0.00
7	Experience as Independent Engineer / Supervision Engineer/one O&M project under DBFO/OMT / O&M of four/six/tening** of 50% of project length in last 7 years 1 project - 6 marks Add 0.5 (Zero point five) marks extra for each additional project subject to maximum 2 marks.	8	Project No. 2, 4, 5, 7, 8 & 9 (Technical Proposal) Page No. 241 to 287	Project No. 1 to 9 Page No. 234 to 282 (04_Technical_Proposal.pdf)		Project No. 3, 4, 5 Page No. 628 to 788	Project No. 3, 5 & 6 Page No. 433 to 507	Project No. 4, 5 Page No. 286 to 329	0.00
	Total	35	35.00	35.00	0.00	33.50	34.00	33.50	11.00


G Raju
Dist. & A. Unit
RO, Vijayawada
Member


G Krishna Reddy
PD, PU,
Rajamahendravaram
Member


K.V. Krishna Reddy
Manager (Tech.)
RO, Vijayawada
Member


Rohit Kumar
PD, PU,
Vizianagaram
Member Secretary


Vikula Jashankhi
DGM (Tech.)
RO, Vijayawada
Convener


Consultancy Services as Independent Engineer Services during Operation & Maintenance for supervision of Development of Six Lane Access control of Rajpur - Visakhapatnam Economic Corridor under Bharatmala Parayojana from Design Chainage Km.365+033 Aluru to Design Chainage Km.421+100 Korlam in Andhra Pradesh on HAM Mode

Annexure A-2 Adequacy of the Proposed Approach and Methodology : 5 marks


S.No	Description	Max. Marks	M/s. L.N. Malviya Infra Projects Pvt. Ltd	M/s. Artefact Projects Ltd In JV with M/s. Pioneer Infra Consultants Pvt. Ltd and in Association with M/s. Renaissance IOT LLP	M/s. Sterling Indo Tech Consultants Pvt. Ltd In JV with M/s. Yongma Engineering Co. Ltd and In Association with M/s. Sri Infra Consulting Engineers Pvt. Ltd	M/s. MSPARK Futuristics & Associates In JV with M/s. Armenge Engineering Pvt. Ltd and In Association with M/s. Atharva Sarathi Enterprises	M/s. Saptagon Asia Private Limited In Association with M/s. Highrise Construction and Consultants Private Limited	M/s. Geo Designs & Research (P) Ltd	M/s. Almondz Global Infra Consultant Limited in Association with M/s. Yathindhi Consultancy Pvt. Ltd						
			Details	RO	Details	RO	Details	RO	Details	RO					
1	Site Appreciation (i) Average 0.50 (ii) Good 0.75 (iii) Very Good 1.00	1	Page No. 401 - 402 (Technical Proposal - Rajpur.pdf)	1.00	Page No. 849 to 852 (04_Technical_Proposal.pdf)	1.00	M/s. Yongma Engineering Co. Ltd Debarred for a period of 6 months as per Debarment Notice issued by RO, Vijayawada vide letter no. 2473 dated 18.07.2026	Page No. 1063 to 1065 (tp4.pdf)	1.00	Page No. 776 to 779 (Technical_Proposal.pdf)	1.00	Page No. 840 to 843 (Technical_Proposal_Part4.pdf)	1.00	Page No. 418 to 421 (TP_2.pdf)	1.00
2	Quality of Approach and Methodology (Review of scope of work and design review, construction supervision methodology, contract management approach, safety review/audit and O&M stage, initial view on project plan including key challenges envisaged and potential solutions to be judged) (i) Average 0.75 (ii) Good 1.50 (iii) Very Good 2.00	2	Page No. 404 to 406 (Technical Proposal - Rajpur.pdf)	2.00	Page No. 854 to 856 (04_Technical_Proposal.pdf)	2.00		Page No. 1067 to 1069 (tp4.pdf)	2.00	Page No. 781 to 785 (Technical_Proposal.pdf)	2.00	Page No. 845 to 850 (Technical_Proposal_Part4.pdf)	2.00	Page No. 423 to 426 (TP_2.pdf)	2.00
3	Quality Audit Methodology and Quality Assurance Plan (i) Average 0.75 (ii) Good 1.50 (iii) Very Good 2.00	2	Page No. 407 to 408 (Technical Proposal - Rajpur.pdf)	2.00	Page No. 857 to 861 (04_Technical_Proposal.pdf)	2.00		Page No. 1069 to 1071 (tp4.pdf)	2.00	Page No. 785 to 788 (Technical_Proposal.pdf)	2.00	Page No. 850 to 852 (Technical_Proposal_Part4.pdf)	2.00	Page No. 427 to 432 (TP_2.pdf)	2.00
	Total	5		5.00		5.00	0.00		5.00		5.00		5.00		5.00


G. Rajhi
DM, F&A Unit
RO, Vijayawada
Member


B. Krishna Murthy
PD, PIU,
Rajamahendravaram
Member


K.V. Krishna Reddy
Manager (Tech.)
RO, Vijayawada
Member


Rohit Kumar
PD, PIU,
Vizianagaram
Member Secretary


DGM (Tech.)
RO, Vijayawada
Convener

Annexure-A-3 : Assessment of Experience in use of Technology for Road Inspection : 20 Marks

S No	Description	Maximum Points	M/s. L.N. Malviya Infra Projects Pvt. Ltd	RO	Details	RO	M/s. Artefact Projects Ltd in JV with M/s. Pioneer Infra Consultants Pvt. Ltd and in Association with M/s. Renaissance IOT LLP	RO	Details	RO	M/s. Sterling Indo Tech Consultants Pvt. Ltd in JV with M/s. Yongma Engineering Co. Ltd and in Association with M/s. Sri Infra Consulting Engineers Pvt. Ltd	RO	Details	RO	M/s. MSPARK Futuristics & Associates In JV with M/s. Arange Engineering Pvt. Ltd and in Association with M/s. Atharva Sarathi Enterprises Pvt. Ltd	RO	Details	RO	M/s. Septagon Asia Private Limited in Association with M/s. Highrise Construction and Consultants Private Limited	RO	Details	RO	M/s. Geo Designs & Research (P) Ltd	RO	Details	RO	M/s. Almondz Global Infra Consultant Limited in Association with M/s. Yatimihl Consultancy Pvt. Ltd
1	Experience in using Weight Deflectometer (FWD) or better technology for pavement strength measurement Own an equipment/MOU with • 1-3 projects-2 • >3 projects-4	6	15 Projects Page No. 454 to 545 (Technical_Proposal.pdf) al_Raipur.pdf	6	5 Projects Page No. 916 to 933 (04_Technical_Proposal.pdf)	6	5 Projects Page No. 916 to 933 (04_Technical_Proposal.pdf)	6	9 Projects Page No. 1149 to 1191 (ip4.pdf)	6	17 Projects Page No. 882 to 954 (Technical_Proposal.pdf)	6	20 Projects Page No. 904 to 974 (Technical_Proposal_Par4.pdf)	6	8 Projects Page No. 585 to 617 (IP_3.pdf)												
2	Experience in using Mobile Road Inspection Unit (MBIU) or better technology for bridges inspection Own an equipment/MOU with • 1-3 projects-2 • >3 projects-3	5	15 Projects Page No. 454 to 545 (Technical_Proposal.pdf) al_Raipur.pdf	5	5 Projects Page No. 934 to 994 (04_Technical_Proposal.pdf)	5	5 Projects Page No. 1192 to 1219 (ip4.pdf)	5	14 Projects Page No. 882 to 954 (Technical_Proposal.pdf)	5	15 Projects Page No. 975 to 1068 (Technical_Proposal_Par4&5.pdf)	5	8 Projects Page No. 618 to 654 (IP_3.pdf)														
3	Experience in Retro reflectometer technology Own an equipment/MOU with • 1-3 projects-2 • >3 projects-3	5	15 Projects Page No. 454 to 545 (Technical_Proposal.pdf) al_Raipur.pdf	5	4 Projects Page No. 980 to 994 (04_Technical_Proposal.pdf)	5	6 Projects Page No. 1220 to 1255 (ip4.pdf)	5	13 Projects Page No. 882 to 954 (Technical_Proposal.pdf)	5	7 Projects Page No. 1059 to 1101 (Technical_Proposal_Par4.pdf)	5	7 Projects Page No. 618 to 654 (IP_3.pdf)														
4	Experience in ATCC Own an equipment/MOU with • 1-3 projects-1 • >3 projects-2	4	15 Projects Page No. 454 to 545 (Technical_Proposal.pdf) al_Raipur.pdf	4	7 Projects Page No. 952 to 978 (04_Technical_Proposal.pdf)	4	11 Projects Page No. 1102 to 1134 (Technical_Proposal_Par4.pdf)	4	13 Projects Page No. 1257 to 1341 (ip4.pdf)	4	11 Projects Page No. 882 to 954 (Technical_Proposal.pdf)	4	7 Projects Page No. 655 to 691 (IP_3.pdf)														
Total		20	20	20	0	20	20	20	20	20	20	20	20	20													


DM, F&A Unit
RO, Vijayawada
Member


Rajamahendravaram
PD, PIU,
Member


K.V. Krishna Reddy
Manager (Tech.)
RO, Vijayawada
Member


Rohit Kumar
PD, PIU,
Vizianagaram
Member Secretary


Vande Jaisankar
OGM (Tech.)
RO, Vijayawada
Convener

Consultancy Services as Independent Engineer Services during Operation & Maintenance for supervision of Development of Six Lane Access control of Raipur - Visakhapatnam Economic Corridor under Bharatmala Pariyojana from Design Chainage Km.365+033 Aluru to Design Chainage Km.421+100 Korlam in Andhra Pradesh on HAM Mode

Qualification and Competence of the Key Staff for the Assignment : (40 marks)

S. No.	Staff Position	No. of Professional Staff	Marks per Staff	M/s. L.N. Malviya Infra Projects Pvt. Ltd	M/s. Artefact Projects M/s. Sterling Indo Tech Ltd In JV with M/s. Consultants Pioneer and in Association with M/s. Renaissance Sri IOT LLP	M/s. Infra with M/s. Engineers Pvt. Ltd	M/s. Yongma Engineering Co. Ltd and in Association with M/s. Consulting Engineers Pvt. Ltd	M/s. Futuristics Associates in JV with M/s. Engineering Pvt. Ltd and in Association with M/s. Alharva Sarathi Enterprises	MSPARK M/s. Saptagon Asia & Private Limited in Association with M/s. Highrise Construction Consultants Private Limited	M/s. Geo Designs & Research (P) Ltd	M/s. Almordz Global Infra Consultant Limited in Association with M/s. Yalindhi Consultancy Pvt. Ltd
1	Team Leader cum Highway Engineer	1	16	RO	RO	RO	RO	RO	RO	RO	RO
2	Highway maintenance cum Resident Engineer	1	10	14.56	14.56	14.56	14.56	14.56	14.56	14.40	15.04
3	Bridge/Structural Engineer	1	4	9.10	9.10	9.10	M/s. Yongma Engineering Co. Ltd Debarred for a period of 6 months as per Debarment Notice issued by RO, Vijayawada vide letter no. 2473 dated 18.07.2026	8.75	7.35	9.00	9.10
4	Road Safety Expert	1	5	3.68	3.68	3.68	3.68	3.64	3.64	3.76	3.72
5	ATMS / TMS Expert	1	5	0.00	4.55	4.55	4.55	4.75	4.55	4.80	4.90
	Total	40	32.14	36.31	0.00	31.70	34.65	35.51	37.56		


G. Majhi
DM, F&A Unit
RO, Vijayawada
Member


B. Krishna Murthy
PD, PIU,
Rajamahendravaram
Member


K.V. Krishna Reddy
Manager (Tech.)
RO, Vijayawada
Member


Rohit Kumar
PD, PIU,
Vizianagaram
Member Secretary


Vakula Jaladanki
DGM (Tech.)
RO, Vijayawada
Convener

[illegible]

Evaluation Sheet - Highway Maintenance cum Resident Engineer

S.No	Description	Marks
1.	General Qualification Name DOB	25
2.	Graduate in Civil Engineering - 21 marks	21
3.	Poor Graduation in Highway Engg. -04 marks	-4
4.	Adequacy for the project Professional Experience	70
5.	Experience in Highway works As per experience certificate attached: - 7 years - 40 - 8 years - 60 Add two marks extra for each additional completed year of experience subject to maximum 8 (eight) marks	90
6.	Experience in similar capacity in highway Construction / Maintenance works of size more than 3 years - 15 Less one mark extra for each additional completed year of experience subject to maximum 3 (three) marks	15
7.	Experience in similar capacity in project involving Construction/Maintenance works of size less than or equal to 3 years - 25 Less one mark extra for each project to maximum 2 (two) marks. Employment with the Firm 1st Year - 5 2nd Year - 10 Total Marks = 20	25
Total		100
Add 0.5 marks for each subsequent year subject to max total 2 marks		0.5
Total		100.5

Signature: [Handwritten Signature]
[Name] PO, PUL,
DIA, F&A Unit
RO, Vijayawada
Member

[Stamp]

Signature: [Handwritten Signature]
PO, PUL,
Rajmambandaram
Member

K.V. Krishna Reddy
Manager (Tech.)
RD, Vijayanagara
Member

Rames Kumar
PO, PUJ,
Vatnagarani
Member Secretary

VANSHI JANDHAR
DGN (Tech.)
RD, Vijayanagara
Convener

Evaluation Sheet - Bridge Structural Engineer

S.No	Description	Max. Marks	General Qualification	Name	DOB	Details	RO	Details	RO	Details	RO	Details	RO
1	Graduate in Civil Engineering - 21 marks	21	9.E (Civil), 2013	Mr. B. Ravi Kant Nayak	DOB: 16.07.1982 - 43 Years	8.Tech (Civil), 2010	21	0	0	0	0	0	0
2	Post Graduation in Structural Engineering - 04 marks	4				Statement of Marks given for M.Tech in Structural Engg. No Post Graduation Certificate is uploaded, hence considered as "Zero"	0	0	0	0	0	0	0
3	Adequacy for the project Professional Experience	70											
4	Professional Experience < 7 years - 0	30	More than 11 Years (Project No.1 to 8)				30	More than 11 Years (Project No.1 to 11)		30	More than 11 Years (Project No.1 to 10)		30
5	Add two mark extra for each additional completed year subject to maximum 8 (eight) marks.	20	11 Years (Project No.2,4,5,6,7,8,9)			6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)	19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19
6	Employment in similar capacity in construction sector, then Supervision or design/execution or any other activities involving construction.	20	11 Years (Project No.2,4,5,6,7,8,9)			6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)	19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19
7	Add one mark extra for each additional completed year subject to maximum 8 (eight) marks.	20	11 Years (Project No.2,4,5,6,7,8,9)			6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)	19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19
8	Employment in similar capacity in construction sector, then Supervision or design/execution or any other activities involving construction.	20	11 Years (Project No.2,4,5,6,7,8,9)			6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)	19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19
9	Add one mark extra for each additional completed year subject to maximum 8 (eight) marks.	20	11 Years (Project No.2,4,5,6,7,8,9)			6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)	19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19
10	Employment in similar capacity in construction sector, then Supervision or design/execution or any other activities involving construction.	20	11 Years (Project No.2,4,5,6,7,8,9)			6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)	19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19
11	Add one mark extra for each additional completed year subject to maximum 8 (eight) marks.	20	11 Years (Project No.2,4,5,6,7,8,9)			6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)	19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19
12	Employment in similar capacity in construction sector, then Supervision or design/execution or any other activities involving construction.	20	11 Years (Project No.2,4,5,6,7,8,9)			6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)	19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19
13	Add one mark extra for each additional completed year subject to maximum 8 (eight) marks.	20	11 Years (Project No.2,4,5,6,7,8,9)			6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)	19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19
14	Employment in similar capacity in construction sector, then Supervision or design/execution or any other activities involving construction.	20	11 Years (Project No.2,4,5,6,7,8,9)			6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)	19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19
15	Add one mark extra for each additional completed year subject to maximum 8 (eight) marks.	20	11 Years (Project No.2,4,5,6,7,8,9)			6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)	19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19
16	Employment in similar capacity in construction sector, then Supervision or design/execution or any other activities involving construction.	20	11 Years (Project No.2,4,5,6,7,8,9)			6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)	19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19
17	Add one mark extra for each additional completed year subject to maximum 8 (eight) marks.	20	11 Years (Project No.2,4,5,6,7,8,9)			6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)	19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19
18	Employment in similar capacity in construction sector, then Supervision or design/execution or any other activities involving construction.	20	11 Years (Project No.2,4,5,6,7,8,9)			6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)	19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19
19	Add one mark extra for each additional completed year subject to maximum 8 (eight) marks.	20	11 Years (Project No.2,4,5,6,7,8,9)			6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)	19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19
20	Employment in similar capacity in construction sector, then Supervision or design/execution or any other activities involving construction.	20	11 Years (Project No.2,4,5,6,7,8,9)			6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)	19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19	6 Years 9 Months (Project No.2, 3, 4, 5, 8, 9)		19
21	Add one mark extra for each subsequent year subject to maximum 2 marks	100	More than 5 Years (Project No.7 & 8)				0	0	0	0	0	0	0
22	Employment with the Firm < 1 year - 0	0					0	0	0	0	0	0	0
23	1 year - 3	0					0	0	0	0	0	0	0
24	Add 0.5 marks for each subsequent year subject to maximum 2 marks	100					0	0	0	0	0	0	0
25	Total	100					90		91		94		93

Mr. S. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

K.V. Krishna Reddy
Manager (Tech.),
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA, FEA Unit,
RO, Vijayawada
Member

P. S. Srinivasan
G. M.,
DMA

Sr.No.	Description	Max. Marks	Mr. J.M. Mahyave Infra Projects Pvt. Ltd	Mr. Arvind Kulkarni	Mr. Anand Kumar	Mr. Anand Jain	Mr. Gao Design & Research (P) Ltd	Mr. Alim Kumar Mishra
	General Qualification/Name/DOB	25	Details	Details	Details	Details	Details	Details
	Qualification in Electronics / Computer Engineering - 21 marks	21	BE (Electronics & Communication Engineering), 2013	BE (Electronics & Communication), 1987	BE (ECE), 1985	BE (ECE), 1985	BE (ECE), 1985	BE (ECE), 1985
	Post Graduate Degree in Computer Science / Electronics / System Engineering 04 marks	4						
2	Adequacy for the project	70						
Professional Experience								
i)	Total Professional Experience							
	1-7 years - 0							
ii)	Experience in similar capacity in advanced traffic / TSM Management (Service related works or equivalent)	30	More than 11 Years (Project No. 1 to 6)	More than 11 Years (Project No. 1 to 20)	More than 11 Years (Project No. 1 to 18)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)
	8-15 years - 15							
iii)	Experience in similar capacity in advanced traffic / TSM Management (Service related works or equivalent)	20	More than 11 Years (Project No. 1 to 6)	More than 11 Years (Project No. 1 to 20)	More than 11 Years (Project No. 1 to 18)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)
	16-20 years - 20							
iv)	Experience in similar capacity in advanced traffic / TSM Management (Service related works or equivalent)	20	More than 11 Years (Project No. 1 to 6)	More than 11 Years (Project No. 1 to 20)	More than 11 Years (Project No. 1 to 18)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)
	21-25 years - 25							
v)	Experience in similar capacity in advanced traffic / TSM Management (Service related works or equivalent)	20	More than 11 Years (Project No. 1 to 6)	More than 11 Years (Project No. 1 to 20)	More than 11 Years (Project No. 1 to 18)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)
	26-30 years - 30							
vi)	Experience in similar capacity in advanced traffic / TSM Management (Service related works or equivalent)	20	More than 11 Years (Project No. 1 to 6)	More than 11 Years (Project No. 1 to 20)	More than 11 Years (Project No. 1 to 18)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)
	31-35 years - 35							
vii)	Experience in similar capacity in advanced traffic / TSM Management (Service related works or equivalent)	20	More than 11 Years (Project No. 1 to 6)	More than 11 Years (Project No. 1 to 20)	More than 11 Years (Project No. 1 to 18)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)
	36-40 years - 40							
viii)	Experience in similar capacity in advanced traffic / TSM Management (Service related works or equivalent)	20	More than 11 Years (Project No. 1 to 6)	More than 11 Years (Project No. 1 to 20)	More than 11 Years (Project No. 1 to 18)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)
	41-45 years - 45							
ix)	Experience in similar capacity in advanced traffic / TSM Management (Service related works or equivalent)	20	More than 11 Years (Project No. 1 to 6)	More than 11 Years (Project No. 1 to 20)	More than 11 Years (Project No. 1 to 18)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)
	46-50 years - 50							
x)	Experience in similar capacity in advanced traffic / TSM Management (Service related works or equivalent)	20	More than 11 Years (Project No. 1 to 6)	More than 11 Years (Project No. 1 to 20)	More than 11 Years (Project No. 1 to 18)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)
	51-55 years - 55							
xi)	Experience in similar capacity in advanced traffic / TSM Management (Service related works or equivalent)	20	More than 11 Years (Project No. 1 to 6)	More than 11 Years (Project No. 1 to 20)	More than 11 Years (Project No. 1 to 18)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)
	56-60 years - 60							
xii)	Experience in similar capacity in advanced traffic / TSM Management (Service related works or equivalent)	20	More than 11 Years (Project No. 1 to 6)	More than 11 Years (Project No. 1 to 20)	More than 11 Years (Project No. 1 to 18)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)
	61-65 years - 65							
xiii)	Experience in similar capacity in advanced traffic / TSM Management (Service related works or equivalent)	20	More than 11 Years (Project No. 1 to 6)	More than 11 Years (Project No. 1 to 20)	More than 11 Years (Project No. 1 to 18)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)
	66-70 years - 70							
xiv)	Experience in similar capacity in advanced traffic / TSM Management (Service related works or equivalent)	20	More than 11 Years (Project No. 1 to 6)	More than 11 Years (Project No. 1 to 20)	More than 11 Years (Project No. 1 to 18)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)
	71-75 years - 75							
xv)	Experience in similar capacity in advanced traffic / TSM Management (Service related works or equivalent)	20	More than 11 Years (Project No. 1 to 6)	More than 11 Years (Project No. 1 to 20)	More than 11 Years (Project No. 1 to 18)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)
	76-80 years - 80							
xvi)	Experience in similar capacity in advanced traffic / TSM Management (Service related works or equivalent)	20	More than 11 Years (Project No. 1 to 6)	More than 11 Years (Project No. 1 to 20)	More than 11 Years (Project No. 1 to 18)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)
	81-85 years - 85							
xvii)	Experience in similar capacity in advanced traffic / TSM Management (Service related works or equivalent)	20	More than 11 Years (Project No. 1 to 6)	More than 11 Years (Project No. 1 to 20)	More than 11 Years (Project No. 1 to 18)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)
	86-90 years - 90							
xviii)	Experience in similar capacity in advanced traffic / TSM Management (Service related works or equivalent)	20	More than 11 Years (Project No. 1 to 6)	More than 11 Years (Project No. 1 to 20)	More than 11 Years (Project No. 1 to 18)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)
	91-95 years - 95							
xix)	Experience in similar capacity in advanced traffic / TSM Management (Service related works or equivalent)	20	More than 11 Years (Project No. 1 to 6)	More than 11 Years (Project No. 1 to 20)	More than 11 Years (Project No. 1 to 18)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)	More than 11 Years (Project No. 1 to 11)
	96-100 years - 100							

Signature Not Verified
Digitally signed by GHANESWAR MAJHI
Date: 2023.09.28 18:03:05 IST
Location: Procurement System for
Central PSUs

Valu Jindal
DGM (Tech)
RO, Vijayawada
Convener

Rohit Kumar
PO, PU,
Vijayawada
Member Secretary

K.V. Krishna Reddy
Manager (Tech)
RO, Vijayawada
Member

H. K. Murthy
PO, PU,
Vijayawada
Member