



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



UPDIV-21/12/2026-UP Division/E-314205/587

09.07.2026

To,
All the Participated Bidders
(As per table below)

Sub : Construction of 3 nos. of VUPs at Ayodhya bypass from Km. 135+120 to Km. 137+060 (Design length- 1.940 km) of NH-27 (old NH-28) for Ayodhya Awas Vikas Parishad on EPC mode in the state of Uttar Pradesh. (2nd Call). [Tender ID : 2026_NHAI_275650_1]- Result of Technical Bids - reg.

Sir,

This has reference to RFP submitted for the subject project. The result of Technical Evaluation of the bids received along with reasons for their non-responsiveness are tabulated below:

Sl. No.	Name of the Bidder	Status
1/9	M/s The Shelter	Responsive
2/9	M/s Reliable Infrawork Private Limited	Non - Responsive
		The Bidder has been found non-responsive with respect to the prescribed eligibility criteria under the RFP for the following reasons: 1. Financial Capacity (Net Worth): The Bidder has claimed the Net Worth of the erstwhile partnership firm, M/s Reliable Infraprojects, which stood converted into Reliable Infrawork Private Limited on 19.07.2024. Since the partnership firm ceased to exist upon such conversion, its Net Worth as on 31.03.2025 cannot be considered for the purpose of evaluation. Accordingly, the Financial Capacity has been assessed based on the audited financial statements of Reliable Infrawork Private Limited, wherein the Net Worth as on 31.03.2025 is Rs. 2.97 crore, which is below the minimum Net Worth requirement of Rs. 3.54 crore prescribed under the RFP. 2. Technical Capacity: The Bidder had originally claimed an eligible project experience of Rs. 41.47 crore. During the clarification stage, the Bidder submitted additional documents and claimed an enhanced experience of Rs. 104.68 crore. Since the revised claim and supporting documents constitute additional information that materially alters the Technical Capacity originally submitted in the bid, the same cannot be

		considered for evaluation. Accordingly, only the originally claimed experience of Rs. 41.47 crore has been considered, which is below the prescribed Threshold Technical Capacity under the RFP. 3. Non-submission of Prescribed Format: Further, the Bidder has not submitted Annexure IX in the prescribed format containing complete project execution details in respect of the similar completed project, as required under the provisions of the RFP. In view of the above, the Bidder does not satisfy the prescribed Financial Capacity and Technical Capacity requirements under the RFP and is, therefore, not qualified for further evaluation.
3/9	M/s Kisan Construction Co.	Responsive
4/9	M/s A.B. Infrabuild Limited	Non - Responsive The Bidder has been found non-responsive with respect to the prescribed eligibility criteria under the RFP for the following reasons: 1. Non-fulfilment of Bid Capacity Requirement: The bidder does not meet the Bid Capacity requirement prescribed under Clause 2.2.2.1 of the RFP, which stipulates that the Available Bid Capacity shall be more than the total Bid Value. During evaluation, it was observed that: ○ The bidder has incorrectly considered the Civil Engineering turnover for FY 2025-26 as the value of 'A', whereas the RFP permits consideration only of the maximum turnover achieved during the last five financial years, i.e., FY 2020-21 to FY 2024-25. ○ The supporting documents submitted for the value of 'B' are not in compliance with the RFP. Certificates for Project Nos. 1 and 2 are not signed by executive engineer in charge and above; no certificates have been submitted for Project Nos. 4 and 5; and only unverified online bills have been submitted for Project Nos. 3, 6, 7 and 8. ○ The mandatory undertaking required below the statement of ongoing commitments (Value of 'B') was neither submitted with the bid nor furnished in response to the clarification sought. ○ Based on the admissible documents, the Available Bid Capacity has been assessed as (-) Rs. 219.28 crore. Even after considering the value of 'B' claimed by the bidder and adopting the permissible value of 'A' for FY 2024-25, the Available Bid Capacity works out to only Rs. 20.88 crore, which is substantially lower than the required Bid Capacity of Rs. 70.73 crore. Accordingly, the bidder

 1/12/26

			fails to meet the Bid Capacity requirement under Clause 2.2.2.1 of the RFP. 2. Non-submission of Prescribed Experience Certificate: The bidder has not provided the client/ self-certified Experience Certificate in the prescribed format (Annexure-IX of the RFP), duly completed and containing the mandatory certification/declaration as required under the RFP. The requisite document was also not furnished in response to the clarification sought. Accordingly, the bidder has not complied with the requirements of the RFP in this regard. 3. Non-submission of Statutory Auditor's Certificates as per prescribed format: The bidder has not submitted the revised Statutory Auditor's Certificates in the prescribed RFP format, without the additional disclaimer and indicating the receipts exclusive of GST, as specifically sought in the clarification. Instead, the bidder merely justified the existing certificates and stated that revised certificates could be submitted if required by the Authority. Since the requisite revised certificates were not furnished, the bidder has failed to comply with the specific requirements of the RFP. In view of the above, the bidder has failed to comply with the mandatory requirements of the RFP and is, therefore, considered Non-Responsive.
5/9	M/s Industries Ltd.	TRG Pvt.	Responsive
6/9	M/s Construction Private Limited	OSS	Non - Responsive The bidder is considered Non-Responsive as it does not meet the Bid Capacity requirement prescribed under Clause 2.2.2.1 of the RFP. The bidder failed to submit the requisite supporting certificates for ongoing commitments, duly countersigned by the Client/Engineer-in-Charge (not below the rank of Executive Engineer or equivalent), indicating the amount of work completed. Further, the bidder did not furnish documentary evidence substantiating its claimed 40% share in the two ongoing projects. It was observed that the Statutory Auditor's Certificate submitted with the bid certifies the bidder's share based only on the written representation of the bidder, which cannot be treated as independent documentary evidence. Accordingly, in the absence of the prescribed certificates and supporting documents, the entire contract value of the ongoing projects has been considered as the balance value of work for

Handwritten signature and date: 9/12/20

		determining the value of 'B', resulting in the bidder not meeting the Bid Capacity requirement stipulated under Clause 2.2.2.1 of the RFP.
7/9	M/s Vidya InfraBuilt Private Limited	Responsive
8/9	M/s P.P Pandey Infrastructure Private Limited	Responsive
9/9	M/s Shree Construction	Responsive

2. Financial Bid of the above mentioned technically responsive/ eligible bidders shall be opened after display of result of Technical Evaluation on the web portal for 07 days (i.e., till 16.07.2026). After which, Authority shall not entertain any correspondence with any Bidder in relation to acceptance or rejection of any BID.

Yours sincerely,



(Manoj Kumar Sharma)
General manager(T)-UP(E)

✉ manojksharma@nhai.org

☎ [011-25074100/4200](tel:011-25074100/4200) Extn. # 1321