



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन एवं राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)



क्षेत्रीय कार्यालय: टी-341, चौथी मंजिल, टावर नं. 8, बेलापुर रेलवे स्टेशन कमर्शियल कॉम्प्लेक्स, सेक्टर-11, सीबीडी बेलापुर, नवी मुंबई-400614,
Regional Office : T- 341, 4th Floor, Tower no. 8, Belapur Railway Station Commercial Complex, Sec-11, CBD Belapur, Navi Mumbai - 400614,
Tel. : 022-27564100/ 022-20876413. E-mail : romumbai@nhai.org / website : http://www.nhai.gov.in

RO/MUM/NH-52/MP Border/IE/O&M/2026/943

Date: 27.07.2026

To

All Bidders

Sub: Independent Engineer services for O&M of the 4 Laned MP/Maharashtra Border-Dhule Section of NH-52 From Km 168.500 to Km. 265.000 on DBFOT mode incl. supervision of Ongoing construction works of blackspots/accident spots/strengthening/overlay etc. in the State of Maharashtra Under NHDP Phase III - **Outcome of Technical Evaluation- Reg.**

Ref: NIT No NHAI/RO/MUM/Dhule/NH-52/IE/O&M/2026-27/07 Date:12.05.2026.

Sir,


Based on evaluation of technical bids by the Evaluation Committee, the outcome is detailed hereunder:

Bid No.	Name of the Bidders	Remarks (Responsive/ Non-Responsive)	Technical Score
1/12	M/s TPF Engineering Pvt Ltd in association with M/s Creations Engineers	Responsive	87.85
2/12	M/s FP India Project Management Consultancy Services Pvt. Ltd. in association with M/s Indian Engineering Consultant Pvt. Ltd	Responsive	97.00
3/12	M/s Dhruv Consultancy Services Ltd in association with M/s Lane Logic Consultants	Responsive	94.60
4/12	M/s LION ENGINEERING CONSULTANTS PRIVATE LIMITED in association with M/s Yatinidhi Consultancy Pvt Ltd.	Non-Responsive	0.00
5/12	M/s MSV India Private limited In Association with M/s CDF Infra Con Pvt. Ltd.	Non-Responsive	0.00
6/12	M/s Theme Engineering Services Pvt. Ltd. In Association with M/s Ishita Info Solution Pvt. Ltd.	Responsive	89.05
7/12	M/s Pioneer Infra Consultants Pvt. Ltd. In Association with M/s Check India Infratech Pvt. Ltd.	Non-Responsive	0.00
8/12	M/s Sterling Indo Tech Consultants Pvt Ltd in JV with M/s Koba Proje Ve Danismanlik anonim sirketi in association with M/s I&R Projects & Consultants	Responsive	85.70
9/12	M/s Artefact Projects Ltd. in Association with M/s Kauis Consulting Pvt. Ltd.	Responsive	90.55
10/12	M/s Geo Designs and Research Pvt. Ltd.	Non-Responsive	0.00
11/12	M/s Almondz Global Infra Consultant Limited In association with M/s RRV Builders Pvt. Ltd.	Non-Responsive	0.00
12/12	M/s LN MALVIYA INFRA PROJECTS PVT LTD	Responsive	92.85

2. Further, it is to inform that the individual score of bidders is also enclosed at Annexure-III. The bidders may submit their representation, if any, within 7 days (i.e. **03.08.2026 by 11:00 AM**).

3. This is for your kind information and necessary action please.

Yours Sincerely,



(Sachin Kumar Gautam)
Dy. General Manager (Tech)

Copy to:

1. CGM(T) Mah. Div. for kind information please.
2. **PD PIU Dhule** for information.

“Independent Engineer services for O&M of the 4 Laned MP/Maharashtra Border-Dhule Section of NH-52 From Km 168.500 to Km. 265.000 on DBFOT mode incl. supervision of Ongoing construction works of blackspots/accident spots/strengthening/overlay etc. in the State of Maharashtra Under NHDP Phase III”

Applicant No.	Name of Applicant	Sole/JV/Association	Infracon ID
1/12	TPF Engineering Pvt Ltd	in association with M/s Creations Engineers	2026-2845-22894_9496
2/12	FP India Project Management Consultancy Services Pvt. Ltd.	in association with M/s Indian Engineering Consultant Pvt. Ltd	2026-2845-442_1780
3/12	Dhruv Consultancy Services Ltd	in association with M/s Lane Logic Consultants	2026-2845-176_5735
4/12	LION ENGINEERING CONSULTANTS PRIVATE LIMITED	in association with M/s Yatinidhi Consultancy Pvt Ltd.	2026-2845-116_8210
5/12	MSV India Private limited	In Association with M/s CDF Infra Con Pvt. Ltd.	2026-2845-5371_8312
6/12	Theme Engineering Services Pvt. Ltd.	In Association with M/s Ishita Info Solution Pvt. Ltd.	2026-2845-674_9289
7/12	Pioneer Infra Consultants Pvt. Ltd.	In Association with M/s Check India Infratech Pvt. Ltd.	2026-2845-148_2000
8/12	Sterling Indo Tech Consultants Pvt Ltd	in JV with M/s Koba Proje Ve Danismanlik anonim sirketi in association with M/s I&R Projects & Consultants	2026-2845-3094_9238
9/12	Artefact Projects Ltd.	in Association with M/s Kauis Consulting Pvt. Ltd.	2026-2845-382_9540
10/12	Geo Designs and Research Pvt. Ltd.		2026-2845-9481_6094
11/12	Almondz Global Infra Consultant Limited	In association with M/s RRV Builders Pvt. Ltd.	2026-2845-658_3308
12/12	LN MALVIYA INFRA PROJECTS PVT LTD		2026-2845-16497_3311

“Independent Engineer services for O&M of the 4 Laned MP/Maharashtra Border-Dhule Section of NH-52 From Km 168.500 to Km. 265.000 on DBFOT mode incl. supervision of Ongoing construction works of blackspots/accident spots/strengthening/overlay etc. in the State of Maharashtra Under NHDP Phase III”

Sr. No.	Bid No.	Name of Firm	Requirement as per RFP Document (Cl.5.1 of RFP)										
			PoA for signing the Application (Cl.1.9.1/Pg 7)	DSC in the name of (Cl.1.9/Pg 7)	Date and time of bid submitted by the bidder	If applicable, the PoA for Lead Member of JV	Copy of MoU between JV partners, if applicable	Copy of MoU with Associate, if applicable	Technical proposal as per format as prescribed in Appendix-I of RFP	Receipt of online payment of Rs. 5,000/- (Cl.2 of NIT/ Pg. 3)	Integrity Pact	Bid Securing Declaration (Cl.3.1 (v) of RFP/ Pg. 10)	Responsive or non responsive (as per requirement of RFP contained in this sheet)
1	1/12	TPF Engineering Pvt Ltd	Sh Girish Viswas Joshi	Girish Viswas Joshi	26.06.2026; 07:17 PM	NA	NA	Yes	Yes	Yes	Yes	Yes	Responsive
2	2/12	FP India Project Management Consultancy Services Pvt. Ltd.	Sh Nitai Chandra Choudhary	NITAI CHANDRA CHOUDHARY	26.06.2026; 02:52 PM	NA	NA	Yes	Yes	Yes	Yes	Yes	Responsive
3	3/12	Dhruv Consultancy Services Ltd	Sh Sandeep Balkrishna Dandawate	Sandeep Balkrishna Dandawate	26.06.2026; 07:42 PM	NA	NA	Yes	Yes	Yes	Yes	Yes	Responsive
4	4/12	LION ENGINEERING CONSULTANTS PRIVATE LIMITED	Sh Sunil Kathuria	SUNIL KATHURIA	29.06.2026; 11:47 AM	NA	NA	Yes	Yes	Yes	Yes	Yes	Non -Responsive
5	5/12	MSV India Private limited	Sh Sanjeev Kumar Gandhi	SANJEEV KUMAR GANDHI	29.06.2026; 11:56 AM	NA	NA	Yes	Yes	Yes	Yes	Yes	Responsive
6	6/12	Theme Engineering Services Pvt. Ltd.	Sh Mahendra Singh	MAHENDRA SINGH	29.06.2026; 12:22 PM	NA	NA	Yes	Yes	Yes	Yes	Yes	Responsive
7	7/12	Pioneer Infra Consultants Pvt. Ltd.	NA	DEEPESH TRILOK KUMAWAT	29.06.2026; 02:41 PM	NA	NA	NA	NA	NA	NA	NA	Non-Responsive
8	8/12	Sterling Indo Tech Consultants Pvt Ltd	Mrs. Mamta Arora	MAMTA ARORA	29.06.2026; 01:13 PM	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Responsive
9	9/12	Artefact Projects Ltd.	Sh Shyam Padmakar Mahankal	SHYAM PADMAKAR MAHANKAL	29.06.2026; 01:33 PM	NA	NA	Yes	Yes	Yes	Yes	Yes	Responsive
10	10/12	Geo Designs and Research Pvt. Ltd.	Sh Tarun Modi	MODI TARUN JAGDISHCHANDRA	29.06.2026; 01:58 PM	NA	NA	NA	Yes	Yes	Yes	Yes	Responsive
11	11/12	Almondz Global Infra Consultant Limited	Sh Sanjeet Kumar Ahlawat	SANJEET KUMAR AHLAWAT	29.06.2026; 02:29 PM	NA	NA	Yes	Yes	Yes	Yes	Yes	Responsive
12	12/12	LN MALVIYA INFRA PROJECTS PVT LTD	Dr. L N Malviya	LAXMI NARAYAN MALVIYA	29.06.2026; 02:37 PM	NA	NA	Yes	Yes	Yes	Yes	Yes	Responsive

“Independent Engineer services for O&M of the 4 Laned MP/Maharashtra Border-Dhule Section of NH-52 From Km 168.500 to Km. 265.000 on DBFOT mode incl. supervision of Ongoing construction works of blackspots/accident spots/strengthening/overlay etc. in the State of Maharashtra Under NHDP Phase III”

Experience of the firm in last 7 years			Annual average turnover	Minimum Eligibility Criteria as per RFP Cl.11 / Pg.9			Remarks	
Applicant No.	Name of Firm	Sole/JV/Association	Annual average turnover for last 5 years of the firm should be equal to or more than Rs. 5 Crores. (Updated to the factor as per clause 1.3.2 of LOI) (Cl. 12 (a)/Pg.5) (in Cr.)	The firm should have prepared DPR/FS cum PPR for at least Two projects of 4/6 laning** of 30% (26.63 Km)of project length each or one project of 4/6 laning of 50% (44.39 Km) of project length. (Cl. 12 (a)/Pg.5)	The firm should have experience of Project Supervision/IE of: a. At least two construction projects of four/six laning** of 30% of project length each (26.63 Km) or one projectof4/6laning of 50% (44.39 Km) of project length and b. At least one O&M project under BOT/OMT/ O & M of four/six laning** of 50% (44.39 Km) of project length. (Cl. 12 (a)/Pg.5)	Requirements with respect to Technical Capacity Provisions for maximum works to be permitted with one Consultant (Cl. 12 (c)/Pg.6) Appendix B-11	Eligibility (as per minimum eligibility requirement)	Remarks
1/12	TPF Engineering Pvt Ltd	in association with M/s Creations Engineers	84.99 Cr.	L= 330.12 Km.	Construction L= 51.63 Km.; O&M L= 80 Km.	Yes	Pass	
2/12	FP India Project Management Consultancy Services Pvt. Ltd.	in association with M/s Indian Engineering Consultant Pvt. Ltd	78.29 Cr.	L= 105.434 Km.	Construction L= 66 Km.; O&M L= 116.465 Km.	Yes	Pass	
3/12	Dhruv Consultancy Services Ltd	in association with M/s Lane Logic Consultants	80.62 Cr.	L= 140.05 Km.	Construction L= 156.847 Km.; O&M L= 135 Km.	Yes	Pass	
4/12	LION ENGINEERING CONSULTANTS PRIVATE LIMITED	in association with M/s Yatinidhi Consultancy Pvt Ltd.	0 Cr.	L= 0 Km.	Construction L= 0 Km.; O&M L= 0 Km.	Yes	Fail	The bidder is found Debarred by NHAI with effect from 20.07.2026 as per NHAI RO-Vijayawada letter no 2488 dtd. 20.07.2026 for next 1 year.
5/12	MSV India Private limited	In Association with M/s CDF Infra Con Pvt. Ltd.	0 Cr.	L= 0 Km.	Construction L= 0 Km.; O&M L= 0 Km.	No	Fail	Experience of MSV International Inc not considered.
6/12	Theme Engineering Services Pvt. Ltd.	In Association with M/s Ishita Info Solution Pvt. Ltd.	163.08 Cr.	L= 89.785 Km.	Construction L= 124.87 Km.; O&M L= 115.64 Km.	Yes	Pass	
7/12	Pioneer Infra Consultants Pvt. Ltd.	In Association with M/s Check India Infratech Pvt. Ltd.	0 Cr.	L= 0 Km.	Construction L= 0 Km.; O&M L= 0 Km.	Yes	Fail	The Files submttd by Bidder not opening/downloading.
8/12	Sterling Indo Tech Consultants Pvt Ltd	in JV with M/s Koba Proje Ve Danismanlik anonim sirketi in association with M/s I&R Projects & Consultants	26.74 Cr/ 55.12 Cr	L= 109.245 Km./L= 44.974 Km.	Construction L= 93.21 Km./ L= 208 Km.; O&M L= 110.05 Km./L= 208 Km.	Yes	Pass	
9/12	Artefact Projects Ltd.	in Association with M/s Kauis Consulting Pvt. Ltd.	30.174 Cr.	L= 71.60 Km.	Construction L= 100.06 Km.; O&M L= 261.30 Km.	Yes	Pass	
10/12	Geo Designs and Research Pvt. Ltd.		73.54 Cr.	L= 93.21 Km.	Construction L= 122.96 Km.; O&M L= 0 Km.	Yes	Fail	Experience of O&M projects not submitted.
11/12	Almondz Global Infra Consultant Limited	In association with M/s RRV Builders Pvt. Ltd.	56.14 Cr.	L= 73.60 Km.	Construction L= 26.8/32.3 Km.; O&M L= 0 Km.	Yes	Fail	Experience of O&M projects not submitted.
12/12	LN MALVIYA INFRA PROJECTS PVT LTD		242.51 Cr.	L= 593.947 Km.	Construction L= 154.141 Km.; O&M L= 165.9 Km.	Yes	Pass	

"Independent Engineer services for O&M of the 4 Laned MP/Maharashtra Border-Dhule Section of NH-52 From Km 168.500 to Km. 265.000 on DBFOT mode incl. supervision of Ongoing construction works of blackspots/accident spots/strengthening/overlay etc. in the State of Maharashtra Under NHDP Phase III"																																						
A1: Firm's Profile, turnover and professionals working with the firm (35 M)																																						
	Name of Firm	Maximum Marks	TFP Engineering Pvt Ltd			FP India Project Management Consultancy Services Pvt. Ltd.			Dhruv Consultancy Services Ltd			LION ENGINEERING CONSULTANTS PRIVATE LIMITED			MSV India Private limited			Theme Engineering Services Pvt. Ltd.			Pioneer Infra Consultants Pvt. Ltd.			Sterling Indo Tech Consultants Pvt Ltd			Artefact Projects Ltd.			Geo Designs and Research Pvt. Ltd.			Almondz Global Infra Consultant Limited			LN MALVIYA INFRA PROJECTS PVT LTD		
S.no.	Description		Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation			
1	Year of Establishment of the Firm (In case of JV year of establishment of Lead Member shall be considered) (Min 5 years) For 5 years - 1.5 marks More than 5 years - 2 marks	2	2	2015 Pg no 32	2	2	1995 Pg No 300	2	2	2003 Pg no 38	2	0		2	0		2	2	2002 Pg No 17	2	0	NA	2	2008/2021 Pg no 27/39	2	2	1987 Pg No 36	2	0		2	0		2	2010 Pg No 27	2		
2	Average Annual Turnover (last 5 years or in each of the preceding two years) from consultancy business (Min 5 Crore) For >50 Crores - 2 marks For 20-50 Crores- 1.5 marks For 10-20 Crores- 1 mark For 5-10 Crores- 0.5 mark	2	2	84.99 Cr. Pg no 124	2	2	78.29 Cr. Pg no 317	2	2	80.62 Cr Pg no 45	2	0		2	0		2	2	163.08 Cr. Pg No 664	2	0	NA	1.5	26.74 Cr/ 55.12 Cr Pg no 56/84	2	1.5	30.174 Cr. Pg No 73	2	0		2	0		2	242.46 Cr. Pg No 51	2		
3	Numbers of key personnel with the firm more than one year with the firm. < 4 personnel - 0 marks 4 to 12 - Linearly varying from 0.25 to 2 > 12 personnel - 2 marks	2	2	Pg no 587	2	2	Pg no 282	2	2	Pg No 715	2	0		2	0		2	2	Pg No 1428	2	0	NA	2	Pg no 802/805	2	2	Pg No 220	2	0		2	0		2	Pg No 391	2		
4	Experience in DPR/Feasibility cum PRR preparation for two projects of 4/6 Lining of 30% of project length each or one project of 4/6 Lining of 50% of project length in last 7 years 2 project 4/6 Lining of 30% of project length each - 4 marks Or 1 project of 4/6 Lining of 50% of project length - 4 marks Add 0.25 (Zero point two five) marks extra for each additional project subject to maximum 1mark.	5	5	Pg No 425	5	4.75	Pg No 76	4.75	5	Pg no 285	5	0		5	0		5	5	Pg No 380	5	0	NA	5	Pg No 313/412	5	5	Pg No 223	5	0		5	0		4.25	Pg No 177 2 project in last 7 years	5		
5	In hand DPRs for NH&M Projects For DPR project length -the length of project for which RFP invited -5Marks For DPR project length > 2 times the length of project for which RFP invited -7.5 Marks For project length >3 times the length of project for which RFP invited - 10 Marks	10	10	Pg no 591	10	10	Pg No 110	10	10	Pg No 398	10	0		10	0		10	10	Pg No 604	10	0	NA	10	Pg no 565	10	10	Pg No 276	10	0		10	0		10	Pg No 288	10		
6	Experience as Independent Engineer/Supervision Engineer/Supervision Consultant - two construction projects of four/six Lining ** of 30% of project length each or one projects of four/six Lining ** of 50% project length in last 7 years. 2 construction projects 4/6 Lining of 30% of project length each - 4marks Or 1 construction project of 4/6 Lining of 50% of project length - 4marks Add 1(one) mark extra for completed assignment of Independent Engineer and add 0.5 (Zero point five) marks extra for completed assignment of supervision consultancy subject to maximum 2 (two) mark.	6	6	Pg No 239	6	6	Pg No 7/30	6	6	Pg No 65	6	0		6	0		6	6	Pg No 50	6	0	NA	6	Pg No 164/284	6	6	Pg No 328	6	0		6	0		6	Pg No 73	6		
7	Experience as Independent Engineer/Supervision Consultants one O&M project under BOT/DBT/O&M of four/six Lining** of 50% of project length in last 7 years 1 project - 6 marks Add 0.5 (Zero point five) marks extra for each additional project subject to maximum 2 marks.	8	7	Pg no 529	8	8	Pg no 205	8	8	Pg No 617	8	0		8	0		8	8	Pg No 448	8	0	NA	7	Pg no 474/528	8	8	Pg No 391	8	0		8	0		8	Pg No 242	8		
Total		35	34		35	34.75		34.75	35		35	0		35	0		35	35		35	0	0	33.5		35	34.5		35	0		35	0		0	34.25		35	

"Independent Engineer services for O&M of the 4 Laned MP/Maharashtra Border-Dhule Section of NH-52 From Km 168.500 to Km. 265.000 on DBFOT mode incl. supervision of Ongoing construction works of blackspots/accident spots/strengthening/overlay etc. in the State of Maharashtra Under NHDP Phase III"																									
Evaluation Criteria for Adequacy of the Proposed work Plan and Methodology																									
A2: Criteria for Adequacy of The Proposed Work Plan and Methodology																									
Description	Maximum Marks	TPF Engineering Pvt Ltd		FP India Project Management Consultancy Services Pvt. Ltd.		Dhruv Consultancy Services Ltd		LION ENGINEERING CONSULTANTS PRIVATE LIMITED		MSV India Private limited		Theme Engineering Services Pvt. Ltd.		Pioneer Infra Consultants Pvt. Ltd.		Sterling Indo Tech Consultants Pvt Ltd		Artefact Projects Ltd.		Geo Designs and Research Pvt. Ltd.		Almondz Global Infra Consultant Limited		LN MALVIYA INFRA PROJECTS PVT LTD	
		Marks obtained	self assesed marks	Marks obtained	self assesed marks	Marks obtained	self assesed marks	Marks obtained	self assesed marks	Marks obtained	self assesed marks	Marks obtained	self assesed marks	Marks obtained	self assesed marks	Marks obtained	self assesed marks	Marks obtained	self assesed marks	Marks obtained	self assesed marks	Marks obtained	self assesed marks	Marks obtained	self assesed marks
Site Appreciation (i) Average 0.50 (ii) Good 0.75 (iii) Very Good 1.00	1	0.75	1	0.5	1	0.5	1	0	1	0	1	1	1	0	0	0.5	1	0.75	1	0	1	0	0	0.5	1
Quality of Approach and Methodology (Review of scope of work and design review, construction supervision methodology, contract management approach, safety review/audit and O&M stage, initial view on project plan including key challenges envisaged and potential solutions to be judged). (i) Average 0.75 (ii) Good 1.50 (iii) Very Good 2.00	2	1.5	2	2	2	1.5	2	0	2	0	2	2	2	0	0	0.75	2	2	2	0	2	0	0	0.75	2
Quality Audit Methodology and Quality Assurance Plan (i) Average 0.75 (ii) Good 1.50 (iii) Very Good 2.00	2	1.5	2	1.5	2	1.5	2	0	2	0	2	1.5	2	0	0	1.5	2	1.5	2	0	2	0	0	1.5	2
Total Marks	5	3.75	5	4	5	3.5	5	0	5	0	5	4.5	5	0	0	2.75	5	4.25	5	0	5	0	0	2.75	5

“Independent Engineer services for O&M of the 4 Laned MP/Maharashtra Border-Dhule Section of NH-52 From Km 168.500 to Km. 265.000 on DBFOT mode incl. supervision of Ongoing construction works of blackspots/accident spots/strengthening/overlay etc. in the State of Maharashtra Under NHDP Phase III.”											
Sr. no.	Name of Firm	Relevant Experience of Firm for the Assignment (A1)		Adequacy of the Proposed Approach and Methodology (A2)		Assessment of experience in use of technology for road inspection (A3)		Qualification and relevant experience of the proposed key personnel		Total	
A	Max. Marks	35.00		5.00		20.00		40.00		100.00	
		Marks obtained	Marks self assessed	Marks obtained	Marks self assessed	Marks obtained	Marks self assessed	Marks obtained	Marks self assessed	Marks obtained	Marks self assessed
1/12	TPF Engineering Pvt Ltd	34.00	35.00	3.75	5.00	20.00	20.00	30.10	37.45	87.85	97.45
2/12	FP India Project Management Consultancy Services Pvt. Ltd.	34.75	34.75	4.00	5.00	20.00	20.00	38.25	38.25	97.00	98.00
3/12	Dhruv Consultancy Services Ltd	35.00	35.00	3.50	5.00	20.00	20.00	36.10	36.80	94.60	96.80
4/12	LION ENGINEERING CONSULTANTS PRIVATE LIMITED	0.00	35.00	0.00	5.00	0.00	20.00	0.00	37.45	0.00	97.45
5/12	MSV India Private limited	0.00	35.00	0.00	5.00	0.00	20.00	0.00	36.55	0.00	96.55
6/12	Theme Engineering Services Pvt. Ltd.	35.00	35.00	4.50	5.00	20.00	20.00	29.55	36.50	89.05	96.50
7/12	Pioneer Infra Consultants Pvt. Ltd.	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
8/12	Sterling Indo Tech Consultants Pvt Ltd	33.50	35.00	2.75	5.00	18.00	20.00	31.45	37.20	85.70	97.20
9/12	Artefact Projects Ltd.	34.50	35.00	4.25	5.00	20.00	20.00	31.80	36.45	90.55	96.45
10/12	Geo Designs and Research Pvt. Ltd.	0.00	35.00	0.00	5.00	0.00	20.00	0.00	36.65	0.00	96.65
11/12	Almondz Global Infra Consultant Limited	0.00	0.00	0.00	0.00	0.00	0.00	0.00	37.30	0.00	37.30
12/12	LN MALVIYA INFRA PROJECTS PVT LTD	34.25	35.00	2.75	5.00	20.00	20.00	35.85	37.25	92.85	97.25

29-Jun-26						FP India Project Management Consultancy Services Pvt. Ltd.				LION ENGINEERING CONSULTANTS PRIVATE LIMITED				MSV India Private limited				Pioneer Infra Consultants Pvt. Ltd.				Sterling Indo Tech Consultants Pvt Ltd				Artefact Projects Ltd.				Geo Designs and Research Pvt. Ltd.				Almondz Global Infra Consultant Limited				LN MALVIYA INFRA PROJECTS PVT LTD			
Sr. No.	Positions	TPF Engineering Pvt Ltd				Dhruv Consultancy Services Ltd				Theme Engineering Services Pvt. Ltd.				Pioneer Infra Consultants Pvt. Ltd.				Sterling Indo Tech Consultants Pvt Ltd				Artefact Projects Ltd.				Geo Designs and Research Pvt. Ltd.				Almondz Global Infra Consultant Limited				LN MALVIYA INFRA PROJECTS PVT LTD							
		Name	D.O.B	Age (as on Bid Due Date) in years	Name	D.O.B	Age (as on Bid Due Date) in years	Name	D.O.B	Age (as on Bid Due Date) in years	Name	D.O.B	Age (as on Bid Due Date) in years	Name	D.O.B	Age (as on Bid Due Date) in years	Name	D.O.B	Age (as on Bid Due Date) in years	Name	D.O.B	Age (as on Bid Due Date) in years	Name	D.O.B	Age (as on Bid Due Date) in years	Name	D.O.B	Age (as on Bid Due Date) in years	Name	D.O.B	Age (as on Bid Due Date) in years	Name	D.O.B	Age (as on Bid Due Date) in years							
1	Team Leader cum Highway Engineer	Madhurkar Ramchandra Dani	01-Jun-65	61	Sunil Kumar	10-Oct-62	64	Anupam Khare	23-Jun-71	55	Prabhu Raj Kumar Yadavalli	22-Aug-74	52	Sanjay Kumar Sirsha	01-Jan-71	56	Parmeshwar Gursalingappa Arwatkar	01-Jun-69	57	127	Arepaka Venkata Lakshmi Prashant Srivastava	18-May-69	57	Anjani Kumar Tiwari	07-May-86	40	Gandikota Saya Subbarayadu	02-Sep-65	61	Anil Kumar Mishra	10-Nov-71	55	Harsha Bardhan Singh	04-Jul-61	65						
2	Highway maintenance cum Resident Engineer	Sayed Mukhtar	01-Jul-67	59	Krishna Kumar Singh	27-Jan-92	34	Tarun Chaudhary	02-Jan-86	41	Vivekananda Thakur	09-Dec-88	38	Arvind Kumar Singh	09-Jul-67	59	Ram Kumar Verna	01-Jul-66	60	127	Prashant Srivastava	10-Nov-90	36	Vijay Bhatel	05-Mar-75	51	Satendra Sharma	24-Aug-91	35	Hari Prasad Dahiya	10-Jul-64	62	Surya Dev Prasad	13-Aug-87	39						
3	Bridge/Structural Engineer	Kapil Pandurang Dinsare	04-May-65	61	Chaudhari Salman	03-Sep-91	35	Prathviraj Santosh Patil	31-May-93	33	Gangadeen Dharmik	09-Aug-83	43	Ajay Kumar	25-May-73	53	Vinayak Rajaram Nivekar	03-Aug-85	41	127	Vivek Kumar	07-Mar-90	58	Hitesh Bhardwai	10-Sep-90	36	Bijay Kumar	05-Dec-61	65	Anil Digambar Banerjee	25-Dec-72	54	Saurabh Mudgal	03-Jul-93	33						
4	Senior Quality cum Material Expert	Prabhakar Prasad Singh	23-Jan-65	61	Sanjay Kumar	16-Jun-63	63	Jayraj Rangrao Nagthane	12-May-76	50	Krishna Kumar Singh	20-Aug-69	57	Arun Kumar Pailapati	26-Jan-79	47	Narendra Ramchandra Burande	30-Dec-61	65	127	Prabhat Kumar	10-Aug-68	58	Ram Vinay Kumar	22-Oct-66	60	Navneet Jaykumar Bhalerao	27-Jul-81	45	Nityanand	01-Aug-66	60	Ashok Satyendra kumar	03-Dec-65	61						
5	Road Safety Expert	Amol Rajgounda Patil	17-Mar-81	45	Dr. Santosh Adiveppa Jalihal	22-Jul-65	61	Vikram Ravindra Jadhav	08-Jun-91	35	Vashav Pandey	01-Jan-91	36	Manojkumar Loya	04-Aug-90	36	Anil Kumar Sharma	02-Apr-80	46	127	Manohar Ramkrushna	20-Nov-63	63	Suryansh Tiwari	27-Aug-94	32	Jayesh Narsinh Yadav	01-Mar-65	61	Rongali Uma Devi	15-May-81	45	Manohar Chauhan	09-Jul-73	53						

“Independent Engineer services for O&M of the 4 Laned MP/Maharashtra Border-Dhule Section of NH-52 From Km 168.500 to Km. 265.000 on DBFOT mode incl. supervision of Ongoing construction works of blackspots/accident spots/strengthening/overlay etc. in the State of Maharashtra Under NHDP Phase III”
Summary of Qualifications and competence of the key staff for the assignment

S. N.	Description	Marks	TPF Engineering Pvt Ltd				FP India Project Management Consultancy Services Pvt. Ltd.				Dhruv Consultancy Services Ltd				LION ENGINEERING CONSULTANTS PRIVATE LIMITED				MSV India Private limited				Theme Engineering Services Pvt. Ltd.				Pioneer Infra Consultants Pvt. Ltd.				Sterling Indo Tech Consultants Pvt Ltd				Artefact Projects Ltd.				Geo Designs and Research Pvt. Ltd.				Almondz Global Infra Consultant Limited				LN MALVIYA INFRA PROJECTS PVT LTD			
			Marks obtained		self assesed marks		Marks obtained		self assesed marks		Marks obtained		self assesed marks		Marks obtained		self assesed marks		Marks obtained		self assesed marks		Marks obtained		self assesed marks		Marks obtained		self assesed marks		Marks obtained		self assesed marks		Marks obtained		self assesed marks		Marks obtained		self assesed marks		Marks obtained		self assesed marks		Marks obtained		self assesed marks	
1	Team Leader cum Highway Engineer	15.00	-	#VALUE!	91	13.65	95	14.25	95	14.25	91	13.65	95	14.25	0	0	95	14.25	0	0	91	13.65	52	7.8	91	13.65	0	0	0	0	61	9.15	95	14.25	91	13.65	91	13.65	0	0	91	13.65	0	0	94	14.1	91	13.65	91	13.65
2	Highway maintenance cum Resident Engineer	10.00	70	7	91	9.1	95.5	9.55	95.5	9.55	91	9.1	91	9.1	0	0	91	9.1	0	0	91	9.1	91	9.1	91	9.1	0	0	0	0	91	9.1	91	9.1	91	9.1	91	9.1	0	0	91	9.1	0	0	91	9.1	83	8.3	95	9.5
3	Bridge/Structural Engineer	5.00	100	5	100	5	94	4.7	94	4.7	82	4.1	82	4.1	0	0	95	4.75	0	0	91	4.55	69	3.45	91	4.55	0	0	0	0	89	4.45	95	4.75	91	4.55	91	4.55	0	0	91	4.55	0	0	91	4.55	91	4.55	91	4.55
4	Senior Quality cum Material Expert	5.00	26	1.3	96	4.8	95	4.75	95	4.75	91	4.55	91	4.55	0	0	91	4.55	0	0	95	4.75	88	4.4	88	4.4	0	0	0	0	89	4.45	91	4.55	0	0	91	4.55	0	0	91	4.55	0	0	91	4.55	91	4.55	95	4.75
5	Road Safety Expert	5.00	78	3.9	98	4.9	100	5	100	5	94	4.7	96	4.8	0	0	96	4.8	0	0	90	4.5	96	4.8	96	4.8	0	0	0	0	86	4.3	91	4.55	90	4.5	92	4.6	0	0	96	4.8	0	0	100	5	96	4.8	96	4.8
	Total	40.00		#VALUE!		37.45		38.25		38.25		36.10		36.80		0.00		37.45		0.00		36.55		29.55		36.50		0.00		0.00		31.45		37.20		31.80		36.45		0.00		36.65		0.00		37.30		35.85		37.25

"Independent Engineer services for O&M of the 4 Laned MP/Maharashtra Border-Dhule Section of NH-52 From Km 168.500 to Km. 265.000 on DBFOT mode incl. supervision of Ongoing construction works of blackspots/accident spots/strengthening/overlay etc. in the State of Maharashtra Under NHDP Phase III"																																								
Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.																																								
Team Leader cum Senior Highway Engineer			TPF Engineering Pvt Ltd			FP India Project Management Consultancy Services Pvt. Ltd.			Dhruv Consultancy Services Ltd			LION ENGINEERING CONSULTANTS PRIVATE LIMITED			MSV India Private limited			Theme Engineering Services Pvt. Ltd.			Pioneer Infra Consultants Pvt. Ltd.			Sterling Indo Tech Consultants Pvt Ltd			Artefact Projects Ltd.			Geo Designs and Research Pvt. Ltd.			Almondz Global Infra Consultant Limited			LN MALVIYA INFRA PROJECTS PVT LTD				
S. N.	Description	Max. Marks	Madhukar Ramchandra Dani			Sunil Kumar			Anupam Khare			Prabhu Raj Kumar Yadavalli			Sanjay Kumar Sinha			Parmeshwar Guralingappa Arwatkar						Arepaka Venkata Lakshmi Satyanarayana			Anjani Kumar Tiwari			Gandikota Saya Subbarayadu			Anil Kumar Mishra			Harsha Bardhan Singh				
			Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation					
	General Qualification	25	21		21	21		21	21		25	0		25	0		21	21		21	0		0		21	25		21	0		21	0		25	21		21		21	
	i. Graduate in Civil Engineering - 21marks	21	21	Infracon	21	21	Infracon	21	21	Infracon	21	0		21	0		21	21	Infracon	21	0		0		21	21	Infracon	21	0		21	0		21	0		21	21	Infracon	21
1	ii. Post Graduation in Management/ Construction/ Transportation/ Highway stream of civil engineering-04 marks.	4	0	Infracon	0	0	Infracon	0	0	Infracon	4	0		4	0		0	0	Infracon	0	0		0	Infracon	4	0	Infracon	0	0		0	0		4	0	Infracon	0		0	
2	Adequacy for the Project	70	65		70	70		70	70		70	0		70	0		70	31		70	0		0		40		70	70		70	0		70	0		69	70		70	
a)	Professional Experiene in Highway Projects:																																							
i)	Total Highway Professional Experience < 10 years -0 10 years -22 Add two marks extra for each additional completed year of experience subject to maximum 8 (eight) marks.	30	30	Infracon	30	30	Infracon	30	30	Infracon	30	0		30	0		30	26	Infracon	30	0		0	0	Infracon	30	30	Infracon	30	0		30	0		30	30	Infracon	30		
ii)	Experience as Team leader/Project Manager or in Similar Capacity* in O&M of completed 4/6 lane highway sections < 3 years -0 3 years -30 Add 2.5 marks extra for each additional year of experience subject to maximum 5 (five) marks.	35	30	Infracon	35	35	Infracon	35	35	Infracon	35	0		35	0		35	0	Infracon	35	0		0	35	Infracon	35	35	Infracon	35	0		35	0		35	35	Infracon	35		
iii)	Experience in similar capacity* in Highway Development Projects taken up under PPP 1 projects - 4 marks add 1 mark extra for additional projects subject to maximum 1 (one) marks	5	5	Infracon	5	5	Infracon	5	5	Infracon	5	0		5	0		5	5	Infracon	5	0		0	5	Infracon	5	5	Infracon	5	0		5	0		4	5	Infracon	5		
3	Employment with the Firm < 1 year -0 1 year -3 Add 0.5 marks for each subsequent year subject to maximum 2 marks	5	0	Infracon	0	4	Infracon	4	0	Infracon	0	0		0	0		0	0	Infracon	0	0		0	0	Infracon	0	0	Infracon	0	0		0	0		0	0	Infracon	0		
	Total:	100	86		91	95		95	91		95	0		95	0		91	52		91	0		0		61		95	91		91	0		91	0		94	91		91	

Note: *Similar Capacity includes the following positions
i. On behalf ofConsultant: Team Leader/Resident Engineer (Construction Supervision/IE),
ii. On behalf of Contractor: Project Manager (Construction/Construction Supervision),
iii. In GovernmentOrganizations: Superintending Engineer (orequivalent)and above.

In case of experience on behalf of Consultant or Contractor , the experience shall be duly endorsed by the respective Government agency.In case of non-availability of endorsement from Govt. Agency, the experience uploaded on Infracon Portal will be taken into consideration. However, the key personnel/ bidder will be solely responsible for any fake information/ CV , which may result in debarment.

“Independent Engineer services for O&M of the 4 Laned MP/Maharashtra Border-Dhule Section of NH-52 From Km 168.500 to Km. 265.000 on DBFOT mode incl. supervision of Ongoing construction works of blackspots/accident spots/strengthening/overlay etc. in the State of Maharashtra Under NHDP Phase III”																																						
Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.																																						
Highway Maintenance cum Resident Engineer			Name of firms																																			
S. N.	Description	Max. Marks	TPF Engineering Pvt Ltd			FP India Project Management Consultancy Services Pvt. Ltd.			Dhruv Consultancy Services Ltd			LION ENGINEERING CONSULTANTS PRIVATE LIMITED			MSV India Private Limited			Theme Engineering Services Pvt. Ltd.			Pioneer Infra Consultants Pvt. Ltd.			Sterling Indo Tech Consultants Pvt Ltd			Artefact Projects Ltd.			Geo Designs and Research Pvt. Ltd.			Almondz Global Infra Consultant Limited			LN MALVIYA INFRA PROJECTS PVT LTD		
			Sayeed Mukhtar			Krishna Kumar Singh			Tarun Chaudhary			Vivekananda Thakur			Arvind Kumar Singh			Ram Kumar Verma			Prashant Srivastava			Vijay Bhatle			Satendra Sharma			Hari Prasad Dahiya			Surya Dev Prasad					
			Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation			
1	General Qualification	25	0		21	21		21	21		21	0		21	0		21	21		21	0		0	21		21	21		21	0		21	0		21	21		25
	i Graduate in Civil Engineering- 21 marks	21	0	Degree not verified	21	21	INFRACON	21	21	INFRACON	21	0		21	0		21	21	INFRACON	21	0		0	21	INFRACON	21	21	INFRACON	21	0		21	0		21	21	INFRACON	21
	ii. Post Graduation in Highway Engg.- 04 marks	4	0	INFRACON	0	0	INFRACON	0	0	INFRACON	0	0		0	0		0	0	INFRACON	0	0		0	0	INFRACON	0	0		0	0		0	0		0	0	INFRACON	4
2	Adequacy for the Project	70	70		70	70		70	70		70	0		70	0		70	70		70	0		0	70		70	70		70	0		70	0		70	62		70
a)	Professional Experience																																					
i)	Experience in Highway works (inspection/design/construction/maintenance) <7 years -0 7years -22 Add two marks extra for each additional completed year of experience subject to maximum 8 (eight) marks.	30	30	INFRACON	30	30	INFRACON	30	30	INFRACON	30	0		30	0		30	30	INFRACON	30	0		0	30	INFRACON	30	30	INFRACON	30	0		30	0		30	22	INFRACON	30
ii)	Experience in similar capacity* in highway Construction / Maintenance works of similar nature < 3 years -0 3 years -12 Add one marks extra for each additional completed year of experience subject to maximum 3 (three) marks.	15	15	INFRACON	15	15	INFRACON	15	15	INFRACON	15	0		15	0		15	15	INFRACON	15	0		0	15	INFRACON	15	15	INFRACON	15	0		15	0		15	15	INFRACON	15
iii)	Experience in similar capacity* in project Involving Construction/Maintenance works of 4/6 laning/Expressways 1 project -20 Add 2.5 marks extra for each project to maximum 5 (five) marks.	25	25	INFRACON	25	25	INFRACON	25	25	INFRACON	25	0		25	0		25	25	INFRACON	25	0		0	25	INFRACON	25	25	INFRACON	25	0		25	0		25	25	INFRACON	25
3	Employment with the Firm < 1 year -0 1 year -3 Add 0.5 marks for each subsequent year subject to maximum 2 marks.	5	0	INFRACON	0	4.5	INFRACON	4.5	0	INFRACON	0	0		0	0		0	0	INFRACON	0	0		0	0	INFRACON	0	0		0	0		0	0		0	0	INFRACON	0
	Total:	100	70		91	95.5		95.5	91		91	0		91	0		91	91		91	0		0	91		91	91		91	0		91	0		91	83		95

i. On behalf of Consultant: Highway Engineer/ Highway Maintenance Engineer/ Resident Engineer (Construction Supervision/IE)

ii. On behalf of Contractor: Highway Engineer / Project Manager (Construction/Construction Supervision)

In case of experience on behalf of Consultant or Contractor, the experience shall be duly endorsed by the respective Government agency. In case of non-availability of endorsement from Govt. Agency, the experience uploaded on Infracon Portal will be taken into consideration. However, the key personnel/ bidder will be solely responsible for any fake information/ CV, which may result in debarment.

Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.

*Similar Capacity includes the following positions

- In case of experience on behalf of Consultant or Contractor, the experience shall be duly endorsed by the respective Government agency. In case of non-availability of endorsement from Govt. Agency, the experience uploaded on Infracore Portal will be taken into consideration. However, the key personnel/ bidder will be solely responsible for any fake information/ CV, which may result in debarment.

“Independent Engineer services for O&M of the 4 Laned MP/Maharashtra Border-Dhule Section of NH-52 From Km 168.500 to Km. 265,000 on DBFOT mode incl. supervision of Ongoing construction works of blackspots/accident spots/strengthening/overlay etc. in the State of Maharashtra Under NHDP Phase III”																																						
Senior Quality cum Material Engineer			Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.																																			
S. No.	Description	Max. Marks	TPF Engineering Pvt Ltd			FP India Project Management Consultancy Services Pvt. Ltd.			Dhruv Consultancy Services Ltd			LION ENGINEERING CONSULTANTS PRIVATE LIMITED			MSV India Private limited			Theme Engineering Services Pvt. Ltd.			Pioneer Infra Consultants Pvt. Ltd.			Sterling Indo Tech Consultants Pvt Ltd			Artefact Projects Ltd.			Geo Designs and Research Pvt. Ltd.			Almondz Global Infra Consultant Limited			LN MALVIYA INFRA PROJECTS PVT LTD		
			Prabhakar Prasad Singh			Sanjay Kumar			Jayraj Rangrao Nagthane			Krishna Kumar Singh			Arun Kumar Pallapati			Narendra Burande						Prabhat Kumar			Ram Vinay Kumar			Navneet Jaykumar Bhalerao			Nityanand			Ashok Satyendra kumar		
		Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	
1	General Qualification	25	21		21	21		21	21		21	0		21	0		25	21		21	0		0	21		21	0		21	0		21	0		21	21		25
	Graduate in Civil Engineering - 21 marks	21	21	Infracon	21	21	Infracon	21	21	Infracon	21	0		21	0		21	21	Infracon	21	0		0	21	Infracon	21	0	Infracon	21	0		21	0		21	21	Infracon	21
	Post Graduation in Geotechnical/Foundation/Soil Mechanics/Rock Mechanics: - 04 marks.	4	0	Infracon	0	0	Infracon	0	0	Infracon	0	0		0	0		4	0	Infracon	0	0		0	0	Infracon	0	0	Infracon	0	0		0	0		0	0	Infracon	4
2	Adequacy for the Project	70	0		70	70		70	70		70	0		70	0		70	67		67	0		0	68		70	0		70	0		70	0		70	70		70
i)	Total Professional Experience in Highway/Bridge projects <10 years -0 10 years -11 Add one mark extra for each additional completed year subject to maximum 4(four) marks.	15	0	Infracon	15	15	Infracon	30	15	Infracon	15	0		15	0		15	15	Infracon	15	0		0	15	Infracon	15	0	Infracon	15	0		15	0		15	15	Infracon	15
ii)	Experience in similar capacity in Construction/ Construction Supervision of major highway projects; similar configuration: 2/4/6 laning* and above < 5 years -0 5 years -19 Add two marks extra for each additional completed year of experience subject to maximum 6 (six) marks.	25	0	Infracon	25	25	Infracon	20	25	Infracon	25	0		25	0		25	25	Infracon	25	0		0	23	Infracon	25	0	Infracon	25	0		25	0		25	25	Infracon	25
iii)	Experience in similar capacity in handling similar highway projects(of length 40% of highway length or more of similar configuration (2/4/6 laning*) and above.) <2 Project -0; 2 projects-19 Add 3 (three) mark extra for each additional project subject to maximum 6 (six) marks	25	0	Infracon	25	25	Infracon	15	25	Infracon	25	0		25	0		25	22	Infracon	22	0		0	25	Infracon	25	0	Infracon	25	0		25	0		25	25	Infracon	25
(iv)	Experience in similar capacity of major highway projects (of length 40% of project length or more of similar configuration (2/4/6 laning*) and above). In innovative/non-traditional technology. 1 project- 4 marks; 2 or more projects- 5 marks	5	0	Infracon	5	5	Infracon	5	5	Infracon	5	0		5	0		5	5	Infracon	5	0		0	5	Infracon	5	0	Infracon	5	0		5	0		5	5	Infracon	5
3	Employment with the Firm < 1 year -0 1 year -3 Add 0.5 marks for each subsequent year subject to maximum 2 marks	5	5	Infracon	5	4	Infracon	4	0	Infracon	0	0		0	0		0	0	Infracon	0	0		0	0	Infracon	0	0	Infracon	0	0		0	0		0	0	Infracon	0
	Total:	100	26		96	95		95	91		91	0		91	0		95	88		88	0		0	89		91	0		91	0		91	0		91	91		95

Note:
(1) Similar Capacity includes the following positions
i)On behalf of Consultant/Contractor: Senior Material cum Quality Expert
ii. In Government Organizations: Executive Engineer (or equivalent)and above
(2) Only those projects (in numbers) will be considered for evaluation above, where the input of the personnel is not <6 months.

"Independent Engineer services for OEM of the 4 Laned MP/Maharashtra Border-Dhule Section of NH-52 From Km 168,500 to Km. 265,000 on DBFOT mode incl. supervision of Ongoing construction works of blackspots/accident spots/strengthening/overlay etc. in the State of Maharashtra Under NHDP Phase III"

Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.

Road Safety Expert		Max. Marks																																				
S. N.	Description		TPF Engineering Pvt Ltd			FP India Project Management Consultancy Services Pvt. Ltd.			Dhruv Consultancy Services Ltd			LION ENGINEERING CONSULTANTS PRIVATE LIMITED			MSV India Private limited			Theme Engineering Services Pvt. Ltd.			Pioneer Infra Consultants Pvt. Ltd.			Sterling Indo Tech Consultants Pvt Ltd			Artefact Projects Ltd.			Geo Designs and Research Pvt. Ltd.			Almondz Global Infra Consultant Limited			LN MALVIYA INFRA PROJECTS PVT LTD		
			Amol Rajgounda Patil			Dr. Santosh Adiveppa Jalihal			Vikram Ravindra Jadhav			Vashav Pandey			Abhishek Manojkumar Loya			Anil Kumar Sharma			Manohar Ramkrushna Shahare			Suryansh Tiwari			Jayesh Narsinh Yadav			Rongali Uma Devi			Manohar Chauhan					
		Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation	Marks obtained	Reference	Self Evaluation				
1	Essential qualification: Minimum 15 days certification course on road safety audit from IAHE / IITs / NITs/ CRRI		Yes		Yes	Yes		Yes	Yes		Yes	Yes		Yes		Yes	Yes		Yes	Yes		Yes		Yes	Yes		Yes	Yes		Yes	Yes		Yes	Yes		Yes		
2	General Qualification	25	25		25	25		25	21		21	0		21	0		21	21		21	0		0	21		21	21		21	0		21	0		25	21		21
	Graduate in Civil Engineering - 21 marks	21	21	Infracon	21	21	Infracon	21	21	Infracon	21	0		21	0		21	21	Infracon	21	0		0	21	Infracon	21	21	Infracon	21	0		21	0		21	21	Infracon	21
	Post-Graduation in Traffic/Transportation/Safety Engineering- 04 marks	4	4	Infracon	4	4	Infracon	4	0	Infracon	0	0		0	0		0	0	Infracon	0	0		0	0	Infracon	0	0	Infracon	0	0		0	0		4	0	Infracon	0
3	Adequacy for the Project	70	50		70	70		70	68		70	0		70	0		69	70		70	0		0	65		70	64		66	0		70	0		70	70		70
i)	Total Professional Experience <7years -0 7years -22 Add two mark extra for each additional year of experience subject to maximum 8 (eight) marks.	30	30	Infracon	30	30	Infracon	30	30	Infracon	30	0		30	0		29	30	Infracon	30	0		0	30	Infracon	30	24	Infracon	26	0		30	0		30	30	Infracon	30
ii)	Experience in similar capacity in Road Safety Works of Major Highway Projects (4/6 laning Projects) < 3years -0 3years -17 Add one mark extra for each additional year of experience subject to maximum 3(three) marks.	20	20	Infracon	20	20	Infracon	20	18	Infracon	20	0		20	0		20	20	Infracon	20	0		0	20	Infracon	20	20	Infracon	20	0		20	0		20	20	Infracon	20
iii)	Experience in similar capacity in Road Safety Audit of 4/6 lane highway/Expressway projects. 1 nos. -12 Add 1 (one) mark extra for each additional project subject to maximum 3(three) marks.	15	0	Infracon	15	15	Infracon	15	15	Infracon	15	0		15	0		15	15	Infracon	15	0		0	12	Infracon	15	15	Infracon	15	0		15	0		15	15	Infracon	15
iv)	Experience in similar capacity in preparation of Road Safety Management Plan for Inter Urban Highways 1project -3marks More than one project - 5 marks	5	0	Infracon	5	5	Infracon	5	5	Infracon	5	0		5	0		5	5	Infracon	5	0		0	3	Infracon	5	5	Infracon	5	0		5	0		5	5	Infracon	5
4	Employment with the Firm < 1 year - 0 1 year - 3 Add 0.5 marks for each subsequent year subject to maximum 2 marks	5	3	Infracon	3	5	Infracon	5	5	Infracon	5	0		5	0		0	5	Infracon	5	0		0	0	Infracon	0	5	Infracon	5	0		5	0		5	5	Infracon	5
Total:		100	78		98	100		100	94		96	0		96	0		90	96		96	0		0	86		91	90		92	0		96	0		100	96		96

(i) On behalf of Consultant: Road Safety Expert (Construction Supervision/IE),

(iii) In Government Organizations: Executive Engineer (or equivalent) and above.

In case of experience on behalf of Consultant or Contractor, the experience shall be duly endorsed by the respective Government agency. In case of non-availability of endorsement from Govt. Agency, the experience uploaded on Infracore Portal will be taken into consideration. However, the key personnel/ bidder will be solely responsible for any fake information/ CV, which may result in debarment.