



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन एवं राजमार्ग मंत्रालय, भारत सरकार)

क्षेत्रीय कार्यालय - नागपुर : "नारंग टावर", तिसरी मंजिल, उपआयुक्त यातायात पुलिस (नागपुर शहर)
कार्यालय के सामने, पाम रोड, सिविल लाईन्स नागपुर-440 001 महाराष्ट्र टेलि. 0712-2520091, 2980554
ई-मेल : ronagpur@nhai.org वेबसाइट : www.nhai.gov.in



National Highways Authority of India

(Ministry of Road Transport & Highways, Govt. of India)

Regional Office - Nagpur : "Narang Towers", 3rd Floor, Opp. to Office of Dy. Commissioner of Police Traffic (Nagpur City), Palm Road, Civil Lines, Nagpur- 440 001 Maharashtra. Tel. 0712-2520091, 2980554
e-mail : ronagpur@nhai.org website : www.nhai.gov.in

NHAI/RO-NAG/Tender/Plantation/CSN/2026-27/22/

Date: 28.08.2026

To,
All the Bidders,

Sub.: Plantation work for the Replacement of Casualty and Maintenance (Advance field preparation, planting and maintenance) work in the Aurangabad to Telwadi Section of NH-52 between km 290.200 to km 376.00 under PIU-CSN in the State of Maharashtra - **Result of Technical Evaluation and opening of financial bids - Reg.**

* * *

Sir,

Please refer to bids submitted online on e-tender portal for the subject project till Bid Due Date i.e. 24.07.2026. The result of Technical Evaluation is as under:

SN	Name of the Applicant	Remarks
1 / 15	M/s. Virentiatech Pvt. Ltd.	Technically Responsive
2 / 15	M/s. Gitanjali Landscape & Green Care	Technically Non-Responsive as per Sr. No. (A) & (D) of Clause 4.2 of the RFP
3 / 15	M/s. Hitech Horticulture	Technically Non-Responsive as per Sr. No. (A) & (D) of Clause 4.2 of the RFP
4 / 15	M/s. Kahale Infracon Pvt. Ltd.	Technically Non-Responsive as per Sr. No. (A) of Clause 4.2 of the RFP.
5 / 15	M/s. Rainbow Greeners	Technically Responsive
6 / 15	M/s. Adarsh Saraswati Mahila Shiksha Evam Gramin Vikas Samiti	Technically Responsive
7 / 15	M/s. Sidh Green International Pvt. Ltd.	Technically Non-Responsive as per Sr. No. (A), (B) & (D) of Clause 4.2 of the RFP
8 / 15	M/s. Prime Construction	Technically Non-Responsive as per Sr. No. (A), (B) & (D) of Clause 4.2 of the RFP
9 / 15	M/s. R R Associates	Technically Responsive
10 / 15	M/s. Mahesh Deepak Vyapari	Technically Responsive
11 / 15	M/s. Green India	Technically Non-Responsive as per Sr. No. (A) of Clause 4.2 of the RFP
12 / 15	M/s. North East Organised Floritech.com	Technically Responsive
13 / 15	M/s. Snehal Kisan Nursery	Technically Responsive
14 / 15	M/s. Alemaan Infra Educare Pvt. Ltd.	Technically Non-Responsive as per Sr. No. (B) & (C) of Clause 4.2 of the RFP
15 / 15	M/s. Tejas Superstructure Pvt. Ltd.	Technically Responsive

28/8/26 Contd...2

-: 2 :-

2. The result of Technical Evaluation is displayed on e-tender portal up to **03.09.2026, 11:00 Hrs.** After, considering the representation from the bidders, IF ANY, **financial bids** of only the Technically Responsive Bidders (after duly ascertaining the updated bid capacity as on the day before opening the **financial bids**) would be opened.

This is for kind information of all the bidders please.

This is issued with the approval of CGM (T) & Regional Officer.


(Ashutosh S. Pimple)
General Manager (Tech.)

Signature Not Verified

Digitally signed by Ashutosh Shyamkant Pimple
Date: 2026.08.28 17:06:20 IST
Location: eProcurement System for Central PSUs