



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन एवं राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)



सत्यमेव जयते

क्षेत्रीय कार्यालय: टी-341, चौथी मंजिल, टावर नं. 8, बेलापुर रेलवे स्टेशन कमर्शियल कॉम्प्लेक्स, सेक्टर-11, सीबीडी बेलापुर, नवी मुंबई-400614,
Regional Office : T- 341, 4th Floor, Tower no. 8, Belapur Railway Station Commercial Complex, Sec-11, CBD Belapur, Navi Mumbai - 400614,
Tel. : 022-27564100/ 022-20876413. E-mail : romumbai@nhai.org / website : http://www.nhai.gov.in

NHAI/RO/MUM/SHIRDI/NH-160/RC/2026/ 1244

Date: 19.08.2026

To
All Bidders

Sub: Urgent road maintenance during monsoon, execution of important balance works, diversions, maintenance, safety & miscellaneous works on the road stretch from Savali Vihir to Ahilyanagar Bypass (New Chainage 51+564 to Chainage 126+564) NH-160 at the Risk & Cost of Contractor in the State of Maharashtra on item rate basis. - **Outcome of Financial Evaluation- Reg.**

Ref: NHAI/RO/MUM/SHIRDI/NH-160/RC/2026/20

Date: 04.08.2026

Sir,

Based on evaluation of financial bids by the Evaluation Committee, the outcome is detailed hereunder:

Table: Outcome of Financial bid opening

Bid No.	Name of Company	Estimated Cost, Rs.	Quoted offer, Rs. (% Above/Below)	Remarks
1/3	M/s MD Infra India Pvt. Ltd.	Rs.7,05,49,159/-	Rs.7,26,65,634/- (3.00% Above)	L3
2/3	M/s Jai hind Road Builders		Rs.6,97,23,734/- (1.17% below)	L2
3/3	M/s Roadlink Infratech Pvt. Ltd.		Rs.5,84,35,868/- (17.17% Below)	L1 bidder

2. This is for your kind information please.

Yours sincerely,

Sanjay Jaiswal

(Sanjay Jaiswal)
Chief General Manager (Tech)
NHAI, RO-Mumbai

Copy to:

1. CGM(T) Mah. Div. for kind information please.
2. PIU Shirdi for information

Signature Not Verified

Digitally signed by SACHIN KUMAR GAUTAM

Date: 2026.08.19 17:53:53 IST

Location: eProcurement System for Central PSUs