



OIL AND NATURAL GAS CORPORATION LTD

Onshore Gas Terminal
HPHT Asset
P.Mallavaram
Tallarevu Mandal Near Kakinada
East Godavari District AP-533463.

Document No. : NOA_9030013640

No. KKN/HP-HT-ASSET/MAINT/2026/OGTELECT/2741829/90

Date 04.05.2026

To,
M/s DUBAS ENGINEERING PVT. LTD.(Vendor Code : 140320)
BANGALORE

Attn:Mr. Dhanashekar L
Sr.Executive Service Sales
M/s Dubas Engineering Pvt. Ltd.
Bengaluru, Karnataka
Mob.:+91-9845690297

SUBJECT: Notification of Award (NOA) of contract for Hiring of Annual Maintenance services (AMC) for Dubas make battery chargers installed at OGT, TPH and DWPB for a period of 3 years from 2026-2029.

Ref: Price Bid dated 17.04.2026 submitted against GePNIC Tender no. 2026_ONGC_267738_1 & ONGC SAP Tender no. KM2MS26002.

Hiring of OEM Annual Maintenance Contract (AMC) services for 3 years from 2026-2029 for M/s Dubas Engineering Pvt. Ltd. make battery chargers installed in OGT, TPH & DWPB of ONGC HPHT Asset Kakinada

Duration of Contract: 3 years from 04.05.2026 to 04.05.2029

PBG Clause: Not applicable for OEM cases.

Terms & Conditions:

- 1) Rates: As per attached Appendix-A. Total Estimated Contract value is INR 8,97,754.13/- inclusive of GST@18% for the period of 3 years from the date of mobilization.
- 2) Scope of Work: As per Annexure-III & Annexure-III B of the tender document.
- 3) Payment terms: As per Annexure III B (Special conditions of contract) read with para no. 7.0 of Annexure -II (GCC) of the tender document.

Other Instructions: MOBILISATION PERIOD: Contractor shall be required to mobilize the crew for commencement of services at the specified site within a maximum of 30 days from the day of placement of NOA. This will be considered as first half yearly visit of first year of the contract.

Liquidated Damages: If M/s DUBAS ENGINEERING PVT. LTD. Ltd fails to mobilize as above, ONGC shall have without prejudice to any other clause of the Contract LD will be applicable as Annexure III B (Special conditions of contract).

KISHORE KUMAR SAKE

Chief Engineer (Electrical)

Copied To: Head Maintenance
EOA-HPHT
I/c Finance EOA-
HPHT
GM(I)- OGT Plant

Signature Not Verified

Digitally signed by SANJAY KUMAR MAJHI

Date: 2026.05.13 15:24:08 IST

Location: eProcurement System for Central
PSUs