

File Number: VDA/WON/MM/2026/2728916

Date: 24/03/2026(15:47:19)

Subject: Upgradation of fire detection system at Gaveshna Bhavan

Value(in INR): 9134217

...
...
...

4. Proposal:

- A) To reject the following bidder(s) being TNA after 1 round of clarification, along with intimation of reasons of rejection of bid to the rejected bidders for their information and giving an option to raise one-time representation to challenge rejection for any incorrect disqualification within 48 hours of such intimation in line with ITB Clause 23.3:
1. (1/9) M/s Sairam Engineers (VC#913052)
 2. (9/9) M/s Fire Relief Services (VC#943729)
- B) To shortlist following TACA bidder(s) for opening of Price Bid as per clause 12.2.11 (ii) of SCM Manual:
1. (2/9) M/s Virtus India Pvt. Ltd.
 2. (3/9) M/s Technocrats Security Systems Pvt. Ltd (VC#836484)
 3. (4/9) M/s Glyptic (VC#175037)
 4. (5/9) M/s Allot System Integration Pvt. Ltd. (VC#172830)
 5. (6/9) M/s ESP Safety Pvt. Ltd (VC#157678)
 6. (7/9) M/s Hindustan Fire Protection Pvt. Ltd. (VC#170696)
 7. (8/9) M/s Shiva Solutions (VC#154023)
- C) To schedule Price Bid Opening for above TACA bidder(s) after intimation of PBO date to TACA bidder(s). This is subject to no representation being received from bidder(s) brought out at (A) above during the 2 days' representation period challenging their rejection on any ground(s). In case representation from any bidder(s) is received, PBO shall be scheduled after the representation(s) raised has(have) been addressed.

Estimated Cost Put to Tender: **Rs. 91,34,217**

CPA: 2nd level SCM executive.

Submitted please.

(Akshat Agarwal)
CE (Civil)

CE (Elect.)

GM (SCM) - HPO: for approval of recommendations at 4.(A), 4.(B) & 4.(C) above please.

Forwarded & Electronically Signed by :

AKSHAT AGARWAL - 122491 (Suptdg.Engr.(Civil))

BARODA BASIN MM - BRDA

On:27/05/2026(12:19:06)

As per attached technical comments at annexure-33 ,page no-5 . Technical comments for BEC clause no. B.1.2.1 for Eligibility & Experience of the bidder.

Technical Comments given by Indentor for bidder (7/9) M/s. Shiva solutions as under
Bidder (7/9) M/s. Shiva solution - This work experience does not qualifies for similar works of supply, Installation, testing and commissioing of fire alarm & detection system and its associated works in building/shed/offices during the last 5 years reckoned from the scheduled date of Techno-commercial bid opening. Indentor clarify its technically acceptable or not, and then process the case .

Forwarded & Electronically Signed by :

JASHODABEN BHARAT BHAMAT - 67926 (Ch.Engr.(Elect))

W/ON BASIN INFRASTRUCTURE GROUP - BRDA

On:27/05/2026(17:19:59)

May pl confirm wrt annexure 33. Above observations may pl be clarified.

Forwarded & Electronically Signed by :

RAJESH PURUSHOTTAM DANAVE - 94585 (General Manager (M.M))

BARODA BASIN MM - BRDA

On:27/05/2026(18:11:05)

For needful action.

Forwarded & Electronically Signed by :

VIKAS KUMAR KULSHRESHTHA - 78334 (General Manager (Elect))

W/ON BASIN INFRASTRUCTURE GROUP - BRDA

On:27/05/2026(18:16:53)

Forwarded & Electronically Signed by :

NITIN K SASIDHARAN - 95616 (Dy.General Manager (M.M))

BARODA BASIN MM - BRDA

On:27/05/2026(18:26:41)

Revised technical comments already provided to Dealing Officer of the indent from SCM section i.e. CE (Civil) on 27.05.2026 .

File may be sent through the dealing officer of SCM before being sent to Engineering Section bypassing the dealing officer directly which could have clarified the observations of CE (Electrical) .

Submitted pls

Forwarded & Electronically Signed by :

HASEEB SHAH - 124585 (Ch.Engr.(Elect))
W/ON BASIN INFRASTRUCTURE GROUP - BRDA
On:29/05/2026(09:37:20)

Forwarded & Electronically Signed by :

NITIN K SASIDHARAN - 95616 (Dy.General Manager (M.M))
BARODA BASIN MM - BRDA
On:29/05/2026(09:39:01)

Forwarded & Electronically Signed by :

VIKAS KUMAR KULSHRESHTHA - 78334 (General Manager (Elect))
W/ON BASIN INFRASTRUCTURE GROUP - BRDA
On:29/05/2026(10:40:39)

This File has been delegated by RAJESH PURUSHOTTAM DANAVE - 94585 On 29/5/2026(10:43:44) To KRISHNA NAND RAI - 96614

Forwarded & Electronically Signed by :

KRISHNA NAND RAI - 96614 (Dy.General Manager (Prodn))
BARODA ONSG - BRDA
On:29/05/2026(11:14:18)

The revised Technical Comments were received from Indenting Section vide email dtd. **27.05.2026 (Annex. 34)** wherein the relevant portion of technical comments given by indenter for bidder (7/9) M/s Shiva Solutions against BEC Clause B.1.2.1 is reproduced below:

Quote:

This work experience qualifies for Similar Works of Supply, Installation, testing and Commissioning of fire alarm & detection system and its associated works in building / shed / offices during the last 5 years reckoned from the scheduled date of Techno–Commercial bid opening.

Unquote

It is observed that bid submitted by Bidder (7/9) M/s Shiva Solutions was TACA without requirement of any clarification / deficient document. Accordingly, any clarifications / deficient documents were not sought during 1st round from M/s Shiva Solutions. The change in

Technical Comments of M/s Shiva Solutions vide indenter's submission dtd. 21.05.2026 was, therefore, likely a typographical error on part of indenter.

As such, there is no change in technical evaluation by indenter brought out in undersigned's note dtd. 27.05.2026.

Proposal is submitted for approval of recommendations at 4.(A), 4.(B) & 4.(C) of undersigned's note dtd. 27.05.2026 above.

(Akshat Agarwal)
CE (Civil)

CE (Elect.)

GM (SCM) - HPO: for approval of recommendations at 4.(A), 4.(B) & 4.(C) of undersigned's note dtd. 27.05.2026 above.

Forwarded & Electronically Signed by :
AKSHAT AGARWAL - 122491 (Suptdg.Engr.(Civil))
BARODA BASIN MM - BRDA
On:29/05/2026(12:12:08)

Forwarded & Electronically Signed by :
JASHODABEN BHARAT BHAMAT - 67926 (Ch.Engr.(Elect))
W/ON BASIN INFRASTRUCTURE GROUP - BRDA
On:01/06/2026(11:45:50)

Correct / revised technical comments may be updated in system.
If any typographical error is there, that section has to clarify issue.
approved as proposed.

Approved & Electronically Signed by :
RAJESH PURUSHOTTAM DANAVE - 94585 (General Manager (M.M))
BARODA BASIN MM - BRDA
On:01/06/2026(12:32:33)