



ऑयल एण्ड नेचुरल गैस कारपोरेशन लिमिटेड
OIL AND NATURAL GAS CORPORATION LIMITED
आपूर्ति श्रृंखला अनुभाग, असम अराकान वलित पट्टी, फॉरवर्ड बेस, स्रिकोणा सिलचर -
असम ७८८०२६.
SUPPLY CHAIN MANAGEMENT SECTION, Assam Arakan Fold Belt - Forward
Base, Srikona, Silchar, Assam -788026. दूरभाष सं: 03842-229477, फैक्स सं: 03842-254546.

NO. SIL/SUPPORT/MM/2026/2743305

DATE : 04.08.2026

(Through E-mail)

To,

M/s D K CONSTRUCTION,
JONAKI NAGAR, DHULIAPAR,
SIVASAGAR, ASSAM-785640.
Vendor Code-869927.

Email: mousumee79@gmail.com:

Subject: Notification of Award (NoA) for Construction of Boundary wall and other minor Civil works at ONGC Office complex, Srikona, Silchar against ONGC's Tender no- S25VC26003.(OLA No-9030013742).

Ref: Your Bid Number- 1031419 in GePNIC portal against the above-mentioned tender.

With reference to above, ONGC, AAFB-Forward Base, Silchar is pleased to place Notification of award (NoA) for "**Construction of Boundary wall and other minor Civil works at ONGC Office complex, Srikona, Silchar**" with total financial implication of **Rs. 28,11,620.00 /- (Twenty-Eight Lakhs Eleven Thousand Six Hundred Twenty only)** inclusive of all taxes and duties, with details as under:

1. Scope of Work and schedule of rates shall be as per Tender No. S25VC26003.

2. Completion Period:

The Completion period of the work is three months from the 7th day of issue of NoA or handover of site whichever is later.

3. Contract Performance Security/ Performance Bond:

You are requested to submit Contract Performance Security for Rs 2,81,000/- within 30 (Thirty) days from the date of issue of this NOA in the form of NEFT/RTGS/ Electronic fund transfer to designated account of ONGC mentioned in the tender document or Bank Guarantee (e-BG) in the prescribed proforma given in tender document from Indian Nationalized Bank/ Scheduled Banks valid up to period of two months beyond contract period and 5%(Rs 1,41,000/-) of the contract value for

warranty period (one year beyond contract completion + two months) on non-judicial stamp paper of INR 100/-

Contractor must confirm within 03 days of issue of the NOA that PBG shall be submitted within 30 days from the date of NOA and in case Performance Security is not submitted within 30 days from the date of NOA, a sum equivalent to 1.5%(one and half percent) of the amount of Performance Security per month for any delay or part thereof shall be recovered from the first Bill/invoice (& any remaining amount from subsequent invoice) submitted by the contractor.

4. **Execution:** Please contact Engineering Services, ONGC Silchar, AAFB-Forward Base for execution of the contract.

5. **Terms and conditions of contract:**

All other terms and conditions shall be as per Tender No. S25VC26003.

6. This Notification of award (NoA) shall be a binding contract till signing of formal contract agreement.

The detail Contract shall be signed after receipt of PBG.

Please acknowledge receipt by return email.

Digitally signed
by MUNISH
KAPOOR
Date: 2026.08.04
11:39:08 +05'30'
(Munish Kapoor)
CE(Instt),ONGC Silchar.

Copy to:

1. HPO-Jorhat.
2. HES-Jorhat.
3. EA to Asset Manager, Jorhat.
4. EA to Head Forward Base, Silchar.
5. Project Execution Group- ES, ONGC, Silchar.

Signature Not Verified

Digitally signed by MUNISH KAPOOR
Date: 2026.08.04 16:09:06 IST
Location: eProcurement System for
Central PSUs